Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260096
PID 121479
SUM-IR 277-03.73
Federal
Type: BRIDGE REPAIR
Letting Date: 2/19/2026
Completion Date: 10/1/2027

Contract Awarded To: KENMORE CONSTRUCTION CO INC
Award Amount: $15,444,558.91

Engineer's Estimate: $14,900,000.00

Bidder 1
KENMORE CONSTRUCTION CO INC
700 HOME AVE
Summit
AKRON, OH 44310
Bid $15,444,558.91

Bidder 2
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $15,564,896.56

Bidder 3
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $16,096,593.48

Bidder 4
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $16,525,941.80

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$80,000.00	$80,000.00
	3	$40,000.00	$40,000.00
	4	$7,500.00	$7,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1763 SY)**	
	Awd	$32.00	$56,416.00
	2	$22.00	$38,786.00
	3	$40.00	$70,520.00
	4	$25.00	$44,075.00
Ref #3	**202E30700**	**CONCRETE BARRIER REMOVED, (149 FT)**	
	Awd	$10.00	$1,490.00
	2	$40.00	$5,960.00
	3	$62.00	$9,238.00
	4	$60.00	$8,940.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (335 FT)**	
	Awd	$5.00	$1,675.00
	2	$5.00	$1,675.00
	3	$5.00	$1,675.00
	4	$5.00	$1,675.00
Ref #5	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (2 EACH)**	
	Awd	$650.00	$1,300.00
	2	$650.00	$1,300.00
	3	$440.00	$880.00
	4	$325.00	$650.00
Ref #6	**202E98200**	**REMOVAL MISC.: CONDUIT, (150 FT)**	
	Awd	$30.00	$4,500.00
	2	$35.00	$5,250.00
	3	$6.00	$900.00
	4	$65.00	$9,750.00
Ref #7	**203E10000**	**EXCAVATION (FOR PAVEMENT REPAIR), (17 CY)**	
	Awd	$135.00	$2,295.00
	2	$75.00	$1,275.00
	3	$75.00	$1,275.00
	4	$75.00	$1,275.00
Ref #8	**203E20001**	**EMBANKMENT, AS PER PLAN, (10 CY)**	
	Awd	$55.00	$550.00
	2	$135.00	$1,350.00
	3	$120.00	$1,200.00
	4	$160.00	$1,600.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (1998 SY)**	
	Awd	$2.50	$4,995.00
	2	$5.00	$9,990.00
	3	$7.00	$13,986.00
	4	$4.25	$8,491.50
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, (17 CY)**	
	Awd	$70.00	$1,190.00
	2	$200.00	$3,400.00
	3	$100.00	$1,700.00
	4	$160.00	$2,720.00

Ref #11	**204E30010**	**GRANULAR MATERIAL, TYPE B, (17 CY)**	
	Awd	$105.00	$1,785.00
	2	$225.00	$3,825.00
	3	$100.00	$1,700.00
	4	$155.00	$2,635.00
Ref #12	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$150.00	$150.00
	2	$500.00	$500.00
	3	$400.00	$400.00
	4	$400.00	$400.00
Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (50 SY)**	
	Awd	$18.00	$900.00
	2	$2.00	$100.00
	3	$4.00	$200.00
	4	$10.50	$525.00
Ref #14	**209E60201**	**LINEAR GRADING, AS PER PLAN, (2 STA)**	
	Awd	$975.00	$1,950.00
	2	$600.00	$1,200.00
	3	$300.00	$600.00
	4	$475.00	$950.00
Ref #15	**606E15050**	**GUARDRAIL, TYPE MGS, (187.5 FT)**	
	Awd	$32.00	$6,000.00
	2	$32.00	$6,000.00
	3	$36.00	$6,750.00
	4	$32.00	$6,000.00
Ref #16	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (1 EACH)**	
	Awd	$3,150.00	$3,150.00
	2	$3,150.00	$3,150.00
	3	$3,000.00	$3,000.00
	4	$3,150.00	$3,150.00
Ref #17	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,850.00	$5,700.00
	2	$2,850.00	$5,700.00
	3	$3,650.00	$7,300.00
	4	$2,850.00	$5,700.00
Ref #18	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$750.00	$1,500.00
	2	$750.00	$1,500.00
	3	$850.00	$1,700.00
	4	$750.00	$1,500.00
Ref #19	**622E10100**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, (9 FT)**	
	Awd	$385.00	$3,465.00
	2	$350.00	$3,150.00
	3	$240.00	$2,160.00
	4	$435.00	$3,915.00
Ref #20	**622E10200**	**BARRIER TRANSITION, (2 EACH)**	
	Awd	$10,000.00	$20,000.00
	2	$4,000.00	$8,000.00
	3	$11,000.00	$22,000.00
	4	$8,750.00	$17,500.00

Ref #21	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$6,250.00	$12,500.00
	2	$5,600.00	$11,200.00
	3	$6,500.00	$13,000.00
	4	$7,250.00	$14,500.00
Ref #22	**622E25006**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (4 EACH)**	
	Awd	$6,500.00	$26,000.00
	2	$6,500.00	$26,000.00
	3	$10,000.00	$40,000.00
	4	$7,750.00	$31,000.00
Ref #23	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$2,500.00	$2,500.00
	3	$10,000.00	$10,000.00
	4	$1,250.00	$1,250.00
Ref #24	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$22,500.00	$22,500.00
	2	$2,500.00	$2,500.00
	3	$2,500.00	$2,500.00
	4	$625.00	$625.00

Section 1 - ROADWAY - Totals

Awd	**$284,011.00**
2	**$224,311.00**
3	**$252,684.00**
4	**$176,326.50**

Ref #25	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (12 SY)**	
	Awd	$170.00	$2,040.00
	2	$200.00	$2,400.00
	3	$250.00	$3,000.00
	4	$290.00	$3,480.00
Ref #26	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (77 SY)**	
	Awd	$145.00	$11,165.00
	2	$125.00	$9,625.00
	3	$110.00	$8,470.00
	4	$125.00	$9,625.00
Ref #27	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$400.00	$800.00
	3	$100.00	$200.00
	4	$400.00	$800.00
Ref #28	**659E00300**	**TOPSOIL, (22 CY)**	
	Awd	$35.00	$770.00
	2	$160.00	$3,520.00
	3	$75.00	$1,650.00
	4	$160.00	$3,520.00
Ref #29	**659E10000**	**SEEDING AND MULCHING, (200 SY)**	
	Awd	$11.75	$2,350.00
	2	$4.00	$800.00
	3	$4.00	$800.00
	4	$4.00	$800.00

Ref #30	**659E14000**	**REPAIR SEEDING AND MULCHING, (10 SY)**	
	Awd	$16.00	$160.00
	2	$10.00	$100.00
	3	$0.50	$5.00
	4	$10.00	$100.00
Ref #31	**659E15000**	**INTER-SEEDING, (10 SY)**	
	Awd	$16.00	$160.00
	2	$10.00	$100.00
	3	$0.25	$2.50
	4	$1.00	$10.00
Ref #32	**659E20000**	**COMMERCIAL FERTILIZER, (0.03 TON)**	
	Awd	$1,000.00	$30.00
	2	$1,500.00	$45.00
	3	$450.00	$13.50
	4	$1,500.00	$45.00
Ref #33	**659E31000**	**LIME, (0.04 ACRE)**	
	Awd	$1.00	$0.04
	2	$1.00	$0.04
	3	$30.00	$1.20
	4	$1.00	$0.04
Ref #34	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$10.00	$10.00
	2	$70.00	$70.00
	3	$2.00	$2.00
	4	$70.00	$70.00
Ref #35	**832E30000**	**EROSION CONTROL, (130000 EACH)**	
	Awd	$1.00	$130,000.00
	2	$1.00	$130,000.00
	3	$1.00	$130,000.00
	4	$1.00	$130,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$146,885.04**
2	**$147,460.04**
3	**$144,144.20**
4	**$148,450.04**

Ref #36	**602E20000**	**CONCRETE MASONRY, (0.6 CY)**	
	Awd	$2,850.00	$1,710.00
	2	$6,000.00	$3,600.00
	3	$3,000.00	$1,800.00
	4	$2,900.00	$1,740.00
Ref #37	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (388 FT)**	
	Awd	$50.00	$19,400.00
	2	$28.00	$10,864.00
	3	$21.00	$8,148.00
	4	$23.00	$8,924.00
Ref #38	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (40 FT)**	
	Awd	$20.00	$800.00
	2	$22.00	$880.00
	3	$24.00	$960.00
	4	$35.50	$1,420.00

Ref #39	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (570 FT)**	
	Awd	$32.00	$18,240.00
	2	$30.00	$17,100.00
	3	$21.00	$11,970.00
	4	$18.50	$10,545.00
Ref #40	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (161 FT)**	
	Awd	$70.00	$11,270.00
	2	$50.00	$8,050.00
	3	$25.00	$4,025.00
	4	$50.00	$8,050.00
Ref #41	**611E01500**	**6" CONDUIT, TYPE F, (40 FT)**	
	Awd	$34.00	$1,360.00
	2	$60.00	$2,400.00
	3	$25.00	$1,000.00
	4	$45.00	$1,800.00
Ref #42	**611E05900**	**15" CONDUIT, TYPE B, (131 FT)**	
	Awd	$145.00	$18,995.00
	2	$200.00	$26,200.00
	3	$130.00	$17,030.00
	4	$190.00	$24,890.00
Ref #43	**611E07400**	**18" CONDUIT, TYPE B, (52 FT)**	
	Awd	$190.00	$9,880.00
	2	$250.00	$13,000.00
	3	$140.00	$7,280.00
	4	$250.00	$13,000.00
Ref #44	**611E08201**	**18" CONDUIT, TYPE F, AS PER PLAN, 707.33, (132 FT)**	
	Awd	$115.00	$15,180.00
	2	$125.00	$16,500.00
	3	$60.00	$7,920.00
	4	$165.00	$21,780.00
Ref #45	**611E97010**	**SLOTTED DRAIN, TYPE 2, 15", (756 FT)**	
	Awd	$275.00	$207,900.00
	2	$325.00	$245,700.00
	3	$200.00	$151,200.00
	4	$165.00	$124,740.00
Ref #46	**611E97200**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (50 EACH)**	
	Awd	$40.00	$2,000.00
	2	$75.00	$3,750.00
	3	$30.00	$1,500.00
	4	$50.00	$2,500.00
Ref #47	**611E97200**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (50 EACH)**	
	Awd	$55.00	$2,750.00
	2	$80.00	$4,000.00
	3	$25.00	$1,250.00
	4	$50.00	$2,500.00
Ref #48	**611E97200**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (50 EACH)**	
	Awd	$50.00	$2,500.00
	2	$65.00	$3,250.00
	3	$25.00	$1,250.00
	4	$50.00	$2,500.00

Ref #49	**611E99074**	**BARRIER INLET, SINGLE SLOPE, TYPE D, (2 EACH)**	
	Awd	$12,000.00	$24,000.00
	2	$15,000.00	$30,000.00
	3	$19,000.00	$38,000.00
	4	$18,000.00	$36,000.00
Ref #50	**611E99100**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE B1, (2 EACH)**	
	Awd	$14,500.00	$29,000.00
	2	$10,000.00	$20,000.00
	3	$19,000.00	$38,000.00
	4	$22,000.00	$44,000.00
Ref #51	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (6 EACH)**	
	Awd	$375.00	$2,250.00
	2	$450.00	$2,700.00
	3	$450.00	$2,700.00
	4	$450.00	$2,700.00
Ref #52	**611E99720**	**INSPECTION WELL, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$2,500.00	$5,000.00
	3	$950.00	$1,900.00
	4	$1,500.00	$3,000.00
Ref #203	**611E05901**	**15" CONDUIT, TYPE B, AS PER PLAN, (495 FT)**	
	Awd	$170.00	$84,150.00
	2	$275.00	$136,125.00
	3	$125.00	$61,875.00
	4	$240.00	$118,800.00

Section 3 - DRAINAGE - Totals

Awd	**$453,385.00**
2	**$549,119.00**
3	**$357,808.00**
4	**$428,889.00**

Ref #53	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (300 SY)**	
	Awd	$65.00	$19,500.00
	2	$115.00	$34,500.00
	3	$115.00	$34,500.00
	4	$115.00	$34,500.00
Ref #54	**253E01000**	**PAVEMENT REPAIR, (300 SY)**	
	Awd	$150.00	$45,000.00
	2	$135.00	$40,500.00
	3	$135.00	$40,500.00
	4	$135.00	$40,500.00
Ref #55	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.5"), (65556 SY)**	
	Awd	$2.00	$131,112.00
	2	$2.35	$154,056.60
	3	$2.35	$154,056.60
	4	$2.35	$154,056.60
Ref #56	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=3"), (2041 SY)**	
	Awd	$13.00	$26,533.00
	2	$8.75	$17,858.75
	3	$8.75	$17,858.75
	4	$8.75	$17,858.75

Ref #57	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (588 CY)**	
	Awd	$225.00	$132,300.00
	2	$195.00	$114,660.00
	3	$195.00	$114,660.00
	4	$195.00	$114,660.00
Ref #58	**304E20000**	**AGGREGATE BASE, (855 CY)**	
	Awd	$75.00	$64,125.00
	2	$100.00	$85,500.00
	3	$122.00	$104,310.00
	4	$105.00	$89,775.00
Ref #59	**304E20000**	**AGGREGATE BASE (FOR PAVEMENT REPAIR), (17 CY)**	
	Awd	$75.00	$1,275.00
	2	$110.00	$1,870.00
	3	$110.00	$1,870.00
	4	$110.00	$1,870.00
Ref #60	**407E20000**	**NON-TRACKING TACK COAT, (5779 GAL)**	
	Awd	$5.00	$28,895.00
	2	$3.00	$17,337.00
	3	$3.00	$17,337.00
	4	$3.00	$17,337.00
Ref #61	**441E70800**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (12 CY)**	
	Awd	$350.00	$4,200.00
	2	$860.00	$10,320.00
	3	$860.00	$10,320.00
	4	$860.00	$10,320.00
Ref #62	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (3044 CY)**	
	Awd	$246.00	$748,824.00
	2	$275.00	$837,100.00
	3	$275.00	$837,100.00
	4	$275.00	$837,100.00
Ref #63	**609E24511**	**CURB, TYPE 4-C, AS PER PLAN, (29 FT)**	
	Awd	$50.00	$1,450.00
	2	$100.00	$2,900.00
	3	$30.00	$870.00
	4	$125.00	$3,625.00
Ref #64	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (25426 FT)**	
	Awd	$0.47	$11,950.22
	2	$0.47	$11,950.22
	3	$0.48	$12,204.48
	4	$0.47	$11,950.22

Section 4 - PAVEMENT - Totals

Awd	**$1,215,164.22**
2	**$1,328,552.57**
3	**$1,345,586.83**
4	**$1,333,552.57**

Ref #65	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (2 EACH)**	
	Awd	$120.00	$240.00
	2	$120.00	$240.00
	3	$26.00	$52.00
	4	$150.00	$300.00

Ref #66	**621E00101**	**RPM, AS PER PLAN, (367 EACH)**	
	Awd	$57.00	$20,919.00
	2	$52.00	$19,084.00
	3	$56.00	$20,552.00
	4	$52.00	$19,084.00
Ref #67	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (16 EACH)**	
	Awd	$13.00	$208.00
	2	$13.00	$208.00
	3	$13.00	$208.00
	4	$13.00	$208.00
Ref #68	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (14 EACH)**	
	Awd	$13.00	$182.00
	2	$13.00	$182.00
	3	$13.00	$182.00
	4	$13.00	$182.00
Ref #69	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (5 EACH)**	
	Awd	$13.00	$65.00
	2	$13.00	$65.00
	3	$13.00	$65.00
	4	$13.00	$65.00
Ref #70	**646E10620**	**CHEVRON MARKING, (295 FT)**	
	Awd	$13.00	$3,835.00
	2	$13.50	$3,982.50
	3	$14.00	$4,130.00
	4	$13.50	$3,982.50
Ref #71	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (4.56 MILE)**	
	Awd	$4,500.00	$20,520.00
	2	$4,500.00	$20,520.00
	3	$4,600.00	$20,976.00
	4	$4,500.00	$20,520.00
Ref #72	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (1.47 MILE)**	
	Awd	$2,250.00	$3,307.50
	2	$2,250.00	$3,307.50
	3	$2,300.00	$3,381.00
	4	$2,250.00	$3,307.50
Ref #73	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (6788 FT)**	
	Awd	$2.50	$16,970.00
	2	$2.50	$16,970.00
	3	$2.60	$17,648.80
	4	$2.50	$16,970.00
Ref #74	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (4188 FT)**	
	Awd	$1.50	$6,282.00
	2	$1.50	$6,282.00
	3	$1.55	$6,491.40
	4	$1.50	$6,282.00
Ref #75	**807E12430**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (1069 FT)**	
	Awd	$2.00	$2,138.00
	2	$2.00	$2,138.00
	3	$2.00	$2,138.00
	4	$2.00	$2,138.00

Ref #76	**809E01920**	**ITS PULL BOX WITH PAD AND HINGED LID ASSEMBLY, 32", (2 EACH)**	
	Awd	$6,800.00	$13,600.00
	2	$4,600.00	$9,200.00
	3	$7,000.00	$14,000.00
	4	$6,802.00	$13,604.00
Ref #77	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (5.36 MILE)**	
	Awd	$1,350.00	$7,236.00
	2	$1,350.00	$7,236.00
	3	$1,400.00	$7,504.00
	4	$1,350.00	$7,236.00
Ref #78	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (3572 FT)**	
	Awd	$1.00	$3,572.00
	2	$1.00	$3,572.00
	3	$1.00	$3,572.00
	4	$1.00	$3,572.00
Ref #79	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (7093 FT)**	
	Awd	$1.25	$8,866.25
	2	$1.25	$8,866.25
	3	$1.25	$8,866.25
	4	$1.25	$8,866.25
Ref #80	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.67 MILE)**	
	Awd	$2,750.00	$1,842.50
	2	$2,750.00	$1,842.50
	3	$2,800.00	$1,876.00
	4	$2,750.00	$1,842.50
Ref #81	**850E20110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (616 FT)**	
	Awd	$1.75	$1,078.00
	2	$1.75	$1,078.00
	3	$1.75	$1,078.00
	4	$1.75	$1,078.00
Ref #82	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (764 FT)**	
	Awd	$2.25	$1,719.00
	2	$2.25	$1,719.00
	3	$2.25	$1,719.00
	4	$2.25	$1,719.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$112,580.25**
2	**$106,492.75**
3	**$114,439.45**
4	**$110,956.75**

Ref #83	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)**	
	Awd	$110.00	$33,000.00
	2	$90.00	$27,000.00
	3	$100.00	$30,000.00
	4	$100.00	$30,000.00
Ref #84	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (18 EACH)**	
	Awd	$2,500.00	$45,000.00
	2	$2,500.00	$45,000.00
	3	$2,400.00	$43,200.00
	4	$2,500.00	$45,000.00

Ref #85	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (8 EACH)**	
	Awd	$185.00	$1,480.00
	2	$185.00	$1,480.00
	3	$190.00	$1,520.00
	4	$185.00	$1,480.00
Ref #86	**614E12500**	**REPLACEMENT SIGN, (10 EACH)**	
	Awd	$185.00	$1,850.00
	2	$185.00	$1,850.00
	3	$190.00	$1,900.00
	4	$185.00	$1,850.00
Ref #87	**614E12600**	**REPLACEMENT DRUM, (90 EACH)**	
	Awd	$52.00	$4,680.00
	2	$52.50	$4,725.00
	3	$55.00	$4,950.00
	4	$52.50	$4,725.00
Ref #88	**614E12610**	**SPECIAL - TYPE B FLASHING WARNING LIGHT, (12 EACH)**	
	Awd	$35.00	$420.00
	2	$35.00	$420.00
	3	$35.00	$420.00
	4	$35.00	$420.00
Ref #89	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (2 EACH)**	
	Awd	$38,170.00	$76,340.00
	2	$70,000.00	$140,000.00
	3	$40,000.00	$80,000.00
	4	$38,170.00	$76,340.00
Ref #90	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (3319 EACH)**	
	Awd	$25.00	$82,975.00
	2	$15.00	$49,785.00
	3	$21.00	$69,699.00
	4	$17.88	$59,343.72
Ref #91	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (3802 EACH)**	
	Awd	$6.00	$22,812.00
	2	$6.00	$22,812.00
	3	$6.00	$22,812.00
	4	$6.00	$22,812.00
Ref #92	**614E13312**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (21 EACH)**	
	Awd	$15.00	$315.00
	2	$15.00	$315.00
	3	$15.00	$315.00
	4	$15.00	$315.00
Ref #93	**614E13350**	**OBJECT MARKER, ONE WAY, (9 EACH)**	
	Awd	$16.00	$144.00
	2	$16.50	$148.50
	3	$17.00	$153.00
	4	$16.50	$148.50
Ref #94	**614E13360**	**OBJECT MARKER, TWO WAY, (554 EACH)**	
	Awd	$18.00	$9,972.00
	2	$18.50	$10,249.00
	3	$19.00	$10,526.00
	4	$18.50	$10,249.00

Ref #95	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (48 SNMT)**	
	Awd	$725.00	$34,800.00
	2	$725.00	$34,800.00
	3	$1,100.00	$52,800.00
	4	$725.00	$34,800.00
Ref #96	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.24 MILE)**	
	Awd	$12,500.00	$3,000.00
	2	$12,500.00	$3,000.00
	3	$12,500.00	$3,000.00
	4	$12,500.00	$3,000.00
Ref #97	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.: EDGE LINE, 6", (13.58 MILE)**	
	Awd	$3,250.00	$44,135.00
	2	$3,250.00	$44,135.00
	3	$3,250.00	$44,135.00
	4	$3,250.00	$44,135.00
Ref #98	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.: LANE LINE, 6", (2.6 MILE)**	
	Awd	$2,750.00	$7,150.00
	2	$2,750.00	$7,150.00
	3	$2,750.00	$7,150.00
	4	$2,750.00	$7,150.00
Ref #99	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.: CHANNELIZING LI, (21295 FT)**	
	Awd	$1.50	$31,942.50
	2	$1.50	$31,942.50
	3	$1.50	$31,942.50
	4	$1.50	$31,942.50
Ref #100	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.: DOTTED LINE, 6", (4623 FT)**	
	Awd	$1.00	$4,623.00
	2	$1.00	$4,623.00
	3	$1.00	$4,623.00
	4	$1.00	$4,623.00
Ref #101	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (3430 SY)**	
	Awd	$85.00	$291,550.00
	2	$100.00	$343,000.00
	3	$100.00	$343,000.00
	4	$100.00	$343,000.00
Ref #102	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (2819 FT)**	
	Awd	$50.00	$140,950.00
	2	$16.00	$45,104.00
	3	$22.00	$62,018.00
	4	$34.00	$95,846.00
Ref #103	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (9017 FT)**	
	Awd	$20.00	$180,340.00
	2	$15.50	$139,763.50
	3	$16.00	$144,272.00
	4	$22.00	$198,374.00
Ref #104	**622E41110**	**PORTABLE BARRIER, ANCHORED, (1307 FT)**	
	Awd	$75.00	$98,025.00
	2	$12.50	$16,337.50
	3	$20.00	$26,140.00
	4	$34.00	$44,438.00

Ref #105	**622E90200**	**BARRIER, MISC.: PCB TO PERMANENT BARRIER TRANSITIO, (4 EACH)**	
	Awd	$6,000.00	$24,000.00
	2	$2,500.00	$10,000.00
	3	$5,000.00	$20,000.00
	4	$7,500.00	$30,000.00
Ref #106	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (48 SNMT)**	
	Awd	$425.00	$20,400.00
	2	$425.00	$20,400.00
	3	$425.00	$20,400.00
	4	$425.00	$20,400.00
Ref #202	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$375,000.00	$375,000.00
	2	$450,000.00	$450,000.00
	3	$630,000.00	$630,000.00
	4	$345,000.00	$345,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,534,903.50**
2	**$1,454,040.00**
3	**$1,654,975.50**
4	**$1,455,391.72**

Ref #107	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$850,000.00	$850,000.00
	2	$1,100,000.00	$1,100,000.00
	3	$1,433,000.00	$1,433,000.00
	4	$1,200,000.00	$1,200,000.00
Ref #108	**202E22900**	**APPROACH SLAB REMOVED, (400 SY)**	
	Awd	$45.00	$18,000.00
	2	$50.00	$20,000.00
	3	$80.00	$32,000.00
	4	$60.00	$24,000.00
Ref #109	**202E23500**	**WEARING COURSE REMOVED, (6626 SY)**	
	Awd	$6.00	$39,756.00
	2	$6.00	$39,756.00
	3	$8.00	$53,008.00
	4	$6.57	$43,532.82
Ref #110	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$350,000.00	$350,000.00
	2	$325,000.00	$325,000.00
	3	$325,000.00	$325,000.00
	4	$250,000.00	$250,000.00
Ref #111	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$85,000.00	$85,000.00
	3	$135,000.00	$135,000.00
	4	$240,000.00	$240,000.00
Ref #112	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (516605 LB)**	
	Awd	$1.45	$749,077.25
	2	$1.70	$878,228.50
	3	$1.42	$733,579.10
	4	$1.85	$955,719.25

Ref #113	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (17611 FT)**	
	Awd	$1.15	$20,252.65
	2	$1.70	$29,938.70
	3	$1.40	$24,655.40
	4	$1.65	$29,058.15
Ref #114	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (1075 EACH)**	
	Awd	$30.00	$32,250.00
	2	$25.00	$26,875.00
	3	$24.00	$25,800.00
	4	$25.00	$26,875.00
Ref #115	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (4 EACH)**	
	Awd	$4,500.00	$18,000.00
	2	$4,500.00	$18,000.00
	3	$3,000.00	$12,000.00
	4	$5,000.00	$20,000.00
Ref #116	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (1929 CY)**	
	Awd	$1,450.00	$2,797,050.00
	2	$1,025.00	$1,977,225.00
	3	$950.00	$1,832,550.00
	4	$1,200.00	$2,314,800.00
Ref #117	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (385 CY)**	
	Awd	$800.00	$308,000.00
	2	$500.00	$192,500.00
	3	$900.00	$346,500.00
	4	$650.00	$250,250.00
Ref #118	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (50 CY)**	
	Awd	$1,650.00	$82,500.00
	2	$750.00	$37,500.00
	3	$900.00	$45,000.00
	4	$1,600.00	$80,000.00
Ref #119	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (46 CY)**	
	Awd	$1,700.00	$78,200.00
	2	$1,800.00	$82,800.00
	3	$1,500.00	$69,000.00
	4	$1,900.00	$87,400.00
Ref #120	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (15 CY)**	
	Awd	$1,650.00	$24,750.00
	2	$1,250.00	$18,750.00
	3	$700.00	$10,500.00
	4	$2,100.00	$31,500.00
Ref #121	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (4137 SY)**	
	Awd	$35.00	$144,795.00
	2	$40.00	$165,480.00
	3	$40.00	$165,480.00
	4	$30.00	$124,110.00
Ref #122	**512E33000**	**TYPE 2 WATERPROOFING, (112 SY)**	
	Awd	$50.00	$5,600.00
	2	$50.00	$5,600.00
	3	$31.00	$3,472.00
	4	$35.00	$3,920.00

Ref #123	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (1898 SY)**	
	Awd	$55.00	$104,390.00
	2	$32.00	$60,736.00
	3	$38.00	$72,124.00
	4	$45.00	$85,410.00
Ref #124	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (20500 LB)**	
	Awd	$12.16	$249,280.00
	2	$9.50	$194,750.00
	3	$10.90	$223,450.00
	4	$8.50	$174,250.00
Ref #125	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (18480 EACH)**	
	Awd	$4.60	$85,008.00
	2	$5.00	$92,400.00
	3	$4.60	$85,008.00
	4	$4.60	$85,008.00
Ref #126	**513E90000**	**STRUCTURAL STEEL, MISC.: FLANGE PLATE RETROFITS, (24500 LB)**	
	Awd	$19.64	$481,180.00
	2	$11.50	$281,750.00
	3	$21.00	$514,500.00
	4	$18.50	$453,250.00
Ref #127	**514E00100**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (LUMP SUM)**	
	Awd	$1,400,000.00	$1,400,000.00
	2	$1,375,200.00	$1,375,200.00
	3	$1,400,000.00	$1,400,000.00
	4	$1,342,600.00	$1,342,600.00
Ref #128	**514E00200**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (LUMP SUM)**	
	Awd	$620,000.00	$620,000.00
	2	$350,000.00	$350,000.00
	3	$625,000.00	$625,000.00
	4	$382,600.00	$382,600.00
Ref #129	**514E00300**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$410,000.00	$410,000.00
	3	$255,000.00	$255,000.00
	4	$410,000.00	$410,000.00
Ref #130	**514E00400**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$410,000.00	$410,000.00
	3	$205,000.00	$205,000.00
	4	$410,000.00	$410,000.00
Ref #131	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (130 MNHR)**	
	Awd	$150.00	$19,500.00
	2	$20.00	$2,600.00
	3	$150.00	$19,500.00
	4	$20.00	$2,600.00
Ref #132	**514E10000**	**FINAL INSPECTION REPAIR, (38 EACH)**	
	Awd	$250.00	$9,500.00
	2	$100.00	$3,800.00
	3	$250.00	$9,500.00
	4	$100.00	$3,800.00

Ref #133	**514E27700**	**FIELD PAINTING, MISC.: COATING OF EXISTING GIRDER , (1629 SF)**	
	Awd	$110.00	$179,190.00
	2	$39.00	$63,531.00
	3	$110.00	$179,190.00
	4	$39.00	$63,531.00
Ref #134	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (269 FT)**	
	Awd	$32.00	$8,608.00
	2	$40.00	$10,760.00
	3	$80.00	$21,520.00
	4	$100.00	$26,900.00
Ref #135	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (35 SF)**	
	Awd	$30.00	$1,050.00
	2	$10.00	$350.00
	3	$9.00	$315.00
	4	$19.00	$665.00
Ref #136	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (233 SF)**	
	Awd	$30.00	$6,990.00
	2	$12.00	$2,796.00
	3	$11.00	$2,563.00
	4	$20.00	$4,660.00
Ref #137	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (272 FT)**	
	Awd	$34.00	$9,248.00
	2	$45.00	$12,240.00
	3	$70.00	$19,040.00
	4	$65.00	$17,680.00
Ref #138	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (14 EACH)**	
	Awd	$2,500.00	$35,000.00
	2	$3,450.00	$48,300.00
	3	$2,850.00	$39,900.00
	4	$3,250.00	$45,500.00
Ref #139	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (56 EACH)**	
	Awd	$2,332.00	$130,592.00
	2	$3,350.00	$187,600.00
	3	$2,800.00	$156,800.00
	4	$2,950.00	$165,200.00
Ref #140	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (28 EACH)**	
	Awd	$1,301.00	$36,428.00
	2	$2,250.00	$63,000.00
	3	$1,600.00	$44,800.00
	4	$1,900.00	$53,200.00
Ref #141	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$155,000.00	$155,000.00
	3	$150,000.00	$150,000.00
	4	$190,000.00	$190,000.00
Ref #142	**518E12201**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (6 EACH)**	
	Awd	$5,000.00	$30,000.00
	2	$4,000.00	$24,000.00
	3	$4,500.00	$27,000.00
	4	$4,300.00	$25,800.00

Ref #143	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (31 CY)**	
	Awd	$175.00	$5,425.00
	2	$150.00	$4,650.00
	3	$160.00	$4,960.00
	4	$220.00	$6,820.00
Ref #144	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (275 FT)**	
	Awd	$26.00	$7,150.00
	2	$20.00	$5,500.00
	3	$22.00	$6,050.00
	4	$14.50	$3,987.50
Ref #145	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (75 FT)**	
	Awd	$46.00	$3,450.00
	2	$20.00	$1,500.00
	3	$22.00	$1,650.00
	4	$26.00	$1,950.00
Ref #146	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (11303 SF)**	
	Awd	$35.00	$395,605.00
	2	$50.00	$565,150.00
	3	$39.00	$440,817.00
	4	$35.00	$395,605.00
Ref #147	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (589 SY)**	
	Awd	$480.00	$282,720.00
	2	$350.00	$206,150.00
	3	$400.00	$235,600.00
	4	$475.00	$279,775.00
Ref #148	**526E90030**	**TYPE C INSTALLATION, (269 FT)**	
	Awd	$185.00	$49,765.00
	2	$175.00	$47,075.00
	3	$165.00	$44,385.00
	4	$275.00	$73,975.00
Ref #149	**601E20011**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (50 CY)**	
	Awd	$90.00	$4,500.00
	2	$150.00	$7,500.00
	3	$110.00	$5,500.00
	4	$210.00	$10,500.00
Ref #150	**601E34100**	**ROCK CHANNEL PROTECTION, TYPE B WITHOUT FILTER, (50 CY)**	
	Awd	$90.00	$4,500.00
	2	$170.00	$8,500.00
	3	$175.00	$8,750.00
	4	$265.00	$13,250.00
Ref #151	**625E98200**	**LIGHTING, MISC.: REMOVE AND REERECT EXISTING UNDER, (LUMP SUM)**	
	Awd	$18,190.00	$18,190.00
	2	$25,000.00	$25,000.00
	3	$19,000.00	$19,000.00
	4	$18,190.00	$18,190.00
Ref #152	**809E00530**	**ITS JUNCTION BOX, 17x24x6 INCHES, (4 EACH)**	
	Awd	$1,642.00	$6,568.00
	2	$2,000.00	$8,000.00
	3	$1,700.00	$6,800.00
	4	$1,642.00	$6,568.00

Ref #153	**809E23900**	**CONDUIT, 2" DIAMETER, HDPE, (675 FT)**	
	Awd	$7.00	$4,725.00
	2	$8.00	$5,400.00
	3	$7.00	$4,725.00
	4	$7.00	$4,725.00
Ref #200	**204E30011**	**GRANULAR MATERIAL, TYPE B, AS PER PLAN, (350 CY)**	
	Awd	$70.00	$24,500.00
	2	$115.00	$40,250.00
	3	$150.00	$52,500.00
	4	$110.00	$38,500.00
Ref #201	**204E50001**	**GEOTEXTILE FABRIC, AS PER PLAN, (1670 SY)**	
	Awd	$5.00	$8,350.00
	2	$2.00	$3,340.00
	3	$3.00	$5,010.00
	4	$4.25	$7,097.50
Ref #204	**840E23001**	**SELECT GRANULAR BACKFILL, AS PER PLAN, (1221 CY)**	
	Awd	$75.00	$91,575.00
	2	$120.00	$146,520.00
	3	$150.00	$183,150.00
	4	$115.00	$140,415.00
Ref #205	**863E00100**	**GEOGRID, TYPE P1, (5568 SY)**	
	Awd	$9.00	$50,112.00
	2	$2.50	$13,920.00
	3	$3.00	$16,704.00
	4	$4.75	$26,448.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN 7709811 - Totals

Awd	**$10,656,329.90**
2	**$9,839,921.20**
3	**$10,332,355.50**
4	**$10,651,625.22**

Ref #154	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$130,000.00	$130,000.00
	2	$98,000.00	$98,000.00
	3	$150,000.00	$150,000.00
	4	$140,000.00	$140,000.00
Ref #155	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$5,000.00	$5,000.00
	3	$3,000.00	$3,000.00
	4	$1,500.00	$1,500.00
Ref #156	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$430,000.00	$430,000.00
	2	$848,000.00	$848,000.00
	3	$825,000.00	$825,000.00
	4	$1,090,000.00	$1,090,000.00
Ref #157	**619E16010**	**FIELD OFFICE, TYPE B, (16 MNTH)**	
	Awd	$3,050.00	$48,800.00
	2	$3,000.00	$48,000.00
	3	$2,600.00	$41,600.00
	4	$4,500.00	$72,000.00

Ref #158	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$22,500.00	$22,500.00
	2	$138,000.00	$138,000.00
	3	$75,000.00	$75,000.00
	4	$91,250.00	$91,250.00
Ref #159	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$778,000.00	$778,000.00
	3	$800,000.00	$800,000.00
	4	$826,000.00	$826,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$1,041,300.00**
2	**$1,915,000.00**
3	**$1,894,600.00**
4	**$2,220,750.00**