Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260100
PID 119721
VAN-Fox Road Walk Connections
Federal
Type: SIDEWALK
Letting Date: 2/19/2026
Completion Date: 8/14/2026

Contract Awarded To: OGLESBY CONSTRUCTION INC
Award Amount: $343,076.00

Engineer's Estimate: $485,000.00

Bidder 1
OGLESBY CONSTRUCTION INC
305 WOODLAWN
Huron
NORWALK, OH 44857
Bid $343,076.00

Bidder 2
D L SMITH CONCRETE LLC
585 OLD STATE RD N
Huron
NORWALK, Oh 44857
Bid $511,763.00

Bidder 3
SMITH PAVING & EXCAVATING INC
4426 N OLD STATE RD
Huron
NORWALK, OH 44857
Bid $529,277.90

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$4,000.00	$4,000.00
	3	$5,000.00	$5,000.00
Ref #2	**202E30000**	**WALK REMOVED, (456 SF)**	
	Awd	$3.00	$1,368.00
	2	$5.00	$2,280.00
	3	$15.00	$6,840.00
Ref #3	**202E32000**	**CURB REMOVED, (243 FT)**	
	Awd	$8.00	$1,944.00
	2	$15.00	$3,645.00
	3	$24.00	$5,832.00
Ref #4	**202E75000**	**FENCE REMOVED, (14 FT)**	
	Awd	$40.00	$560.00
	2	$8.50	$119.00
	3	$8.50	$119.00
Ref #5	**203E10000**	**EXCAVATION, (349 CY)**	
	Awd	$50.00	$17,450.00
	2	$53.00	$18,497.00
	3	$24.00	$8,376.00
Ref #6	**203E20000**	**EMBANKMENT, (209 CY)**	
	Awd	$30.00	$6,270.00
	2	$53.00	$11,077.00
	3	$30.00	$6,270.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (3698 SY)**	
	Awd	$1.00	$3,698.00
	2	$1.00	$3,698.00
	3	$1.00	$3,698.00
Ref #8	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$200.00	$800.00
	2	$75.00	$300.00
	3	$90.00	$360.00
Ref #9	**607E35000**	**FENCE REMOVED AND REBUILT, (83 FT)**	
	Awd	$100.00	$8,300.00
	2	$62.00	$5,146.00
	3	$62.00	$5,146.00
Ref #10	**607E40500**	**GATE, TYPE 47, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$1,780.00	$3,560.00
	3	$1,780.00	$3,560.00
Ref #11	**608E10000**	**4" CONCRETE WALK, (24771 SF)**	
	Awd	$5.25	$130,047.75
	2	$9.00	$222,939.00
	3	$8.10	$200,645.10
Ref #12	**608E52000**	**CURB RAMP, (1708 SF)**	
	Awd	$16.00	$27,328.00
	2	$9.00	$15,372.00
	3	$8.10	$13,834.80

Ref #13	**608E98000**	**WALKWAY, MISC.: ADA DOMES, (36 SF)**	
	Awd	$40.00	$1,440.00
	2	$125.00	$4,500.00
	3	$35.00	$1,260.00
Ref #14	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (463 FT)**	
	Awd	$37.00	$17,131.00
	2	$48.00	$22,224.00
	3	$64.00	$29,632.00

Section 1 - ROADWAY - Totals

Awd	**$218,036.75**
2	**$317,357.00**
3	**$290,572.90**

Ref #15	**659E00300**	**TOPSOIL, (290 CY)**	
	Awd	$45.00	$13,050.00
	2	$70.00	$20,300.00
	3	$68.00	$19,720.00
Ref #16	**659E10000**	**SEEDING AND MULCHING, (2622 SY)**	
	Awd	$2.00	$5,244.00
	2	$3.75	$9,832.50
	3	$2.00	$5,244.00
Ref #17	**659E14000**	**REPAIR SEEDING AND MULCHING, (131 SY)**	
	Awd	$1.00	$131.00
	2	$0.90	$117.90
	3	$3.00	$393.00
Ref #18	**659E15000**	**INTER-SEEDING, (131 SY)**	
	Awd	$1.50	$196.50
	2	$0.10	$13.10
	3	$3.00	$393.00
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.35 TON)**	
	Awd	$175.00	$61.25
	2	$350.00	$122.50
	3	$1,500.00	$525.00
Ref #20	**659E35000**	**WATER, (14 MGAL)**	
	Awd	$1.00	$14.00
	2	$1.00	$14.00
	3	$10.00	$140.00
Ref #21	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,325.00	$1,325.00
	2	$1,800.00	$1,800.00
	3	$2,550.00	$2,550.00
Ref #22	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$7,500.00	$7,500.00
	3	$1,000.00	$1,000.00
Ref #23	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$5,545.00	$5,545.00
	2	$6,000.00	$6,000.00
	3	$3,850.00	$3,850.00

Ref #24	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$44,566.75**
2	**$55,700.00**
3	**$43,815.00**

Ref #25	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$2,350.00	$2,350.00
	3	$1,800.00	$1,800.00
Ref #26	**611E98635**	**CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$3,350.00	$6,700.00
	3	$2,300.00	$4,600.00

Section 3 - DRAINAGE - Totals

Awd	**$5,000.00**
2	**$9,050.00**
3	**$6,400.00**

Ref #27	**304E20000**	**AGGREGATE BASE, 4", (373 CY)**	
	Awd	$48.00	$17,904.00
	2	$68.00	$25,364.00
	3	$88.00	$32,824.00
Ref #28	**304E20000**	**AGGREGATE BASE, 6", (58 CY)**	
	Awd	$48.00	$2,784.00
	2	$68.00	$3,944.00
	3	$85.00	$4,930.00
Ref #29	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (315 SY)**	
	Awd	$73.50	$23,152.50
	2	$118.00	$37,170.00
	3	$105.00	$33,075.00

Section 4 - PAVEMENT - Totals

Awd	**$43,840.50**
2	**$66,478.00**
3	**$70,829.00**

Ref #30	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00
	3	$10.00	$20.00
Ref #31	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$685.00	$1,370.00
	3	$260.00	$520.00

Section 5 - WATER WORK - Totals

Awd	**$602.00**
2	**$1,372.00**
3	**$540.00**

Ref #32	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (8 EACH)**	
	Awd	$750.00	$6,000.00
	2	$1,200.00	$9,600.00
	3	$580.00	$4,640.00

Section 6 - SANITARY SEWER - Totals

Awd	**$6,000.00**
2	**$9,600.00**
3	**$4,640.00**

Ref #33	**625E31600**	**PULL BOX, MISC.: ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$600.00	$1,800.00
	2	$1,050.00	$3,150.00
	3	$925.00	$2,775.00

Section 7 - ELECTRICAL - Totals

Awd	**$1,800.00**
2	**$3,150.00**
3	**$2,775.00**

Ref #34	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (23 FT)**	
	Awd	$40.00	$920.00
	2	$45.00	$1,035.00
	3	$45.00	$1,035.00
Ref #35	**630E80100**	**SIGN, FLAT SHEET, (5 SF)**	
	Awd	$50.00	$250.00
	2	$65.00	$325.00
	3	$65.00	$325.00
Ref #36	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$60.00	$120.00
	3	$60.00	$120.00
Ref #37	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$20.00	$20.00
	3	$20.00	$20.00
Ref #38	**644E00500**	**STOP LINE, (12 FT)**	
	Awd	$10.00	$120.00
	2	$11.00	$132.00
	3	$11.00	$132.00
Ref #39	**644E00630**	**CROSSWALK LINE, 24", (734 FT)**	
	Awd	$10.00	$7,340.00
	2	$11.00	$8,074.00
	3	$11.00	$8,074.00

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$9,530.00**
2	**$9,706.00**
3	**$9,706.00**

Ref #40	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$10,000.00	$10,000.00
	3	$45,000.00	$45,000.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$3,000.00**
2	**$10,000.00**
3	**$45,000.00**

Ref #41	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$5,000.00	$5,000.00
Ref #42	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,700.00	$2,700.00
	2	$3,500.00	$3,500.00
	3	$4,500.00	$4,500.00
Ref #43	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$2,500.00	$2,500.00
	3	$2,000.00	$2,000.00
Ref #44	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$2,500.00	$2,500.00
	3	$2,000.00	$2,000.00
Ref #45	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$13,000.00	$13,000.00
	3	$40,000.00	$40,000.00
Ref #46	**900E17000**	**SPECIAL - PRECONSTRUCTION VIDEO, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$850.00	$850.00
	3	$1,500.00	$1,500.00

Section 10 - INCIDENTALS - Totals

Awd	**$10,700.00**
2	**$29,350.00**
3	**$55,000.00**