# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 260103
PID 113342
D01-BM FY26
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 2/19/2026
Completion Date: 9/30/2026

Contract Awarded To: BCC OHIO INC
Award Amount: $815,071.57

Engineer's Estimate: $900,000.00

**Bidder 1**
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
**Bid $815,071.57**

**Bidder 2**
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
**Bid $872,697.68**

**Bidder 3**
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
**Bid $873,897.50**

**Bidder 4**
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
**Bid $1,032,445.75**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $2,580.00 | $2,580.00 |
| | 2 | $5,000.00 | $5,000.00 |
| | 3 | $5,000.00 | $5,000.00 |
| | 4 | $10,000.00 | $10,000.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$2,580.00** |
| **2** | **$5,000.00** |
| **3** | **$5,000.00** |
| **4** | **$10,000.00** |

| | | | |
|---|---|---|---|
| **Ref #2** | **832E30000** | **EROSION CONTROL, (1000 EACH)** | |
| | Awd | $1.00 | $1,000.00 |
| | 2 | $1.00 | $1,000.00 |
| | 3 | $1.00 | $1,000.00 |
| | 4 | $1.00 | $1,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$1,000.00** |
| **2** | **$1,000.00** |
| **3** | **$1,000.00** |
| **4** | **$1,000.00** |

| | | | |
|---|---|---|---|
| **Ref #3** | **202E23000** | **PAVEMENT REMOVED, (85 SY)** | |
| | Awd | $14.57 | $1,238.45 |
| | 2 | $40.00 | $3,400.00 |
| | 3 | $100.00 | $8,500.00 |
| | 4 | $45.00 | $3,825.00 |
| **Ref #4** | **204E10000** | **SUBGRADE COMPACTION, (85 SY)** | |
| | Awd | $5.16 | $438.60 |
| | 2 | $6.00 | $510.00 |
| | 3 | $12.00 | $1,020.00 |
| | 4 | $20.00 | $1,700.00 |
| **Ref #5** | **251E01000** | **PARTIAL DEPTH PAVEMENT REPAIR (441), (889 SY)** | |
| | Awd | $63.00 | $56,007.00 |
| | 2 | $60.00 | $53,340.00 |
| | 3 | $70.00 | $62,230.00 |
| | 4 | $57.00 | $50,673.00 |
| **Ref #6** | **253E02000** | **PAVEMENT REPAIR, (15 CY)** | |
| | Awd | $892.50 | $13,387.50 |
| | 2 | $850.00 | $12,750.00 |
| | 3 | $925.00 | $13,875.00 |
| | 4 | $435.00 | $6,525.00 |
| **Ref #7** | **452E18010** | **15" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (85 SY)** | |
| | Awd | $216.45 | $18,398.25 |
| | 2 | $250.00 | $21,250.00 |
| | 3 | $280.00 | $23,800.00 |
| | 4 | $300.00 | $25,500.00 |

**Section 3 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$89,469.80** |
| **2** | **$91,250.00** |
| **3** | **$109,425.00** |
| **4** | **$88,223.00** |

| | | | |
|---|---|---|---|
| **Ref #8** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2", (1907 SY)** | |
| | Awd | $7.35 | $14,016.45 |
| | 2 | $7.00 | $13,349.00 |
| | 3 | $7.75 | $14,779.25 |
| | 4 | $6.75 | $12,872.25 |
| **Ref #9** | **407E20000** | **NON-TRACKING TACK COAT, (153 GAL)** | |
| | Awd | $1.05 | $160.65 |
| | 2 | $1.00 | $153.00 |
| | 3 | $1.25 | $191.25 |
| | 4 | $3.00 | $459.00 |
| **Ref #10** | **441E70000** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (79 CY)** | |
| | Awd | $472.50 | $37,327.50 |
| | 2 | $450.00 | $35,550.00 |
| | 3 | $500.00 | $39,500.00 |
| | 4 | $445.00 | $35,155.00 |
| **Ref #11** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (15 HOUR)** | |
| | Awd | $88.20 | $1,323.00 |
| | 2 | $95.00 | $1,425.00 |
| | 3 | $120.00 | $1,800.00 |
| | 4 | $140.00 | $2,100.00 |
| **Ref #12** | **614E11630** | **INCREASED BARRIER DELINEATION, (200 FT)** | |
| | Awd | $1.85 | $370.00 |
| | 2 | $2.00 | $400.00 |
| | 3 | $3.00 | $600.00 |
| | 4 | $1.75 | $350.00 |
| **Ref #13** | **614E12380** | **WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)** | |
| | Awd | $2,184.00 | $4,368.00 |
| | 2 | $2,500.00 | $5,000.00 |
| | 3 | $3,750.00 | $7,500.00 |
| | 4 | $2,281.00 | $4,562.00 |
| **Ref #14** | **614E13310** | **BARRIER REFLECTOR, TYPE 1 (ONE WAY), (22 EACH)** | |
| | Awd | $13.37 | $294.14 |
| | 2 | $13.00 | $286.00 |
| | 3 | $12.00 | $264.00 |
| | 4 | $12.00 | $264.00 |
| **Ref #15** | **614E13350** | **OBJECT MARKER, ONE WAY, (22 EACH)** | |
| | Awd | $21.93 | $482.46 |
| | 2 | $21.00 | $462.00 |
| | 3 | $23.00 | $506.00 |
| | 4 | $20.00 | $440.00 |
| **Ref #16** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)** | |
| | Awd | $1,006.58 | $4,026.32 |
| | 2 | $960.00 | $3,840.00 |
| | 3 | $1,200.00 | $4,800.00 |
| | 4 | $1,000.00 | $4,000.00 |

| | | | |
|---|---|---|---|
| **Ref #17** | **614E21400** | **WORK ZONE CENTER LINE, CLASS II, (0.8 MILE)** | |
| | Awd | $2,730.00 | $2,184.00 |
| | 2 | $2,600.00 | $2,080.00 |
| | 3 | $1,400.00 | $1,120.00 |
| | 4 | $2,600.00 | $2,080.00 |
| **Ref #18** | **614E22210** | **WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (2.25 MILE)** | |
| | Awd | $10,659.67 | $23,984.26 |
| | 2 | $10,153.00 | $22,844.25 |
| | 3 | $13,500.00 | $30,375.00 |
| | 4 | $10,000.00 | $22,500.00 |
| **Ref #19** | **614E24402** | **WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (2860 FT)** | |
| | Awd | $1.03 | $2,945.80 |
| | 2 | $1.00 | $2,860.00 |
| | 3 | $5.00 | $14,300.00 |
| | 4 | $1.50 | $4,290.00 |
| **Ref #20** | **616E10000** | **WATER, (6 MGAL)** | |
| | Awd | $2.48 | $14.88 |
| | 2 | $115.00 | $690.00 |
| | 3 | $20.00 | $120.00 |
| | 4 | $20.00 | $120.00 |
| **Ref #21** | **618E40100** | **RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (5720 FT)** | |
| | Awd | $1.21 | $6,921.20 |
| | 2 | $1.00 | $5,720.00 |
| | 3 | $1.75 | $10,010.00 |
| | 4 | $2.25 | $12,870.00 |
| **Ref #22** | **622E41100** | **PORTABLE BARRIER, UNANCHORED, (1056 FT)** | |
| | Awd | $30.07 | $31,753.92 |
| | 2 | $29.00 | $30,624.00 |
| | 3 | $30.00 | $31,680.00 |
| | 4 | $25.00 | $26,400.00 |
| **Ref #23** | **808E18700** | **DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (4 SNMT)** | |
| | Awd | $654.15 | $2,616.60 |
| | 2 | $725.00 | $2,900.00 |
| | 3 | $900.00 | $3,600.00 |
| | 4 | $850.00 | $3,400.00 |

**Section 4 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$132,789.18** |
| **2** | **$128,183.25** |
| **3** | **$161,145.50** |
| **4** | **$131,862.25** |

| | | | |
|---|---|---|---|
| **Ref #24** | **512E10101** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (43 SY)** | |
| | Awd | $43.56 | $1,873.08 |
| | 2 | $75.00 | $3,225.00 |
| | 3 | $75.00 | $3,225.00 |
| | 4 | $75.00 | $3,225.00 |
| **Ref #25** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN, (180 SF)** | |
| | Awd | $55.90 | $10,062.00 |
| | 2 | $250.00 | $45,000.00 |
| | 3 | $125.00 | $22,500.00 |
| | 4 | $195.00 | $35,100.00 |

| | | | |
|---|---|---|---|
| **Ref #26** | **601E34100** | **ROCK CHANNEL PROTECTION, TYPE B WITHOUT FILTER, (65 CY)** | |
| | Awd | $194.48 | $12,641.20 |
| | 2 | $185.00 | $12,025.00 |
| | 3 | $175.00 | $11,375.00 |
| | 4 | $350.00 | $22,750.00 |

**Section 5 - STRUCTURE REPAIR (DEF-15-10.52, SFN 2000 - Totals**

| | |
|---|---|
| **Awd** | **$24,576.28** |
| **2** | **$60,250.00** |
| **3** | **$37,100.00** |
| **4** | **$61,075.00** |

| | | | |
|---|---|---|---|
| **Ref #27** | **202E22900** | **APPROACH SLAB REMOVED, (133 SY)** | |
| | Awd | $95.04 | $12,640.32 |
| | 2 | $80.00 | $10,640.00 |
| | 3 | $60.00 | $7,980.00 |
| | 4 | $80.00 | $10,640.00 |
| **Ref #28** | **509E10001** | **EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (947 LB)** | |
| | Awd | $1.83 | $1,733.01 |
| | 2 | $2.69 | $2,547.43 |
| | 3 | $2.00 | $1,894.00 |
| | 4 | $2.50 | $2,367.50 |
| **Ref #29** | **510E10000** | **DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (190 EACH)** | |
| | Awd | $29.88 | $5,677.20 |
| | 2 | $20.00 | $3,800.00 |
| | 3 | $25.00 | $4,750.00 |
| | 4 | $40.00 | $7,600.00 |
| **Ref #30** | **512E10101** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (20 SY)** | |
| | Awd | $42.66 | $853.20 |
| | 2 | $100.00 | $2,000.00 |
| | 3 | $150.00 | $3,000.00 |
| | 4 | $100.00 | $2,000.00 |
| **Ref #31** | **516E13200** | **1/2" PREFORMED EXPANSION JOINT FILLER, (39 SF)** | |
| | Awd | $7.41 | $288.99 |
| | 2 | $13.00 | $507.00 |
| | 3 | $20.00 | $780.00 |
| | 4 | $7.00 | $273.00 |
| **Ref #32** | **516E31010** | **2" DEEP JOINT SEALER, (112 FT)** | |
| | Awd | $24.99 | $2,798.88 |
| | 2 | $25.00 | $2,800.00 |
| | 3 | $10.00 | $1,120.00 |
| | 4 | $15.00 | $1,680.00 |
| **Ref #33** | **518E22300** | **SPECIAL - STEEL DRIP STRIP, (150 FT)** | |
| | Awd | $18.76 | $2,814.00 |
| | 2 | $25.00 | $3,750.00 |
| | 3 | $27.00 | $4,050.00 |
| | 4 | $20.00 | $3,000.00 |
| **Ref #34** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN, (26 SF)** | |
| | Awd | $155.13 | $4,033.38 |
| | 2 | $300.00 | $7,800.00 |
| | 3 | $150.00 | $3,900.00 |
| | 4 | $275.00 | $7,150.00 |

| | | | |
|---|---|---|---|
| **Ref #35** | **519E11900** | **SPECIAL - PATCHING CONCRETE STRUCTURE: ABUTMENT BA, (5 CY)** | |
| | Awd | $4,757.69 | $23,788.45 |
| | 2 | $5,900.00 | $29,500.00 |
| | 3 | $4,000.00 | $20,000.00 |
| | 4 | $9,000.00 | $45,000.00 |
| **Ref #36** | **526E25000** | **REINFORCED CONCRETE APPROACH SLABS (T=15"), (133 SY)** | |
| | Awd | $452.39 | $60,167.87 |
| | 2 | $450.00 | $59,850.00 |
| | 3 | $375.00 | $49,875.00 |
| | 4 | $500.00 | $66,500.00 |
| **Ref #37** | **848E10201** | **SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (267 SY)** | |
| | Awd | $177.50 | $47,392.50 |
| | 2 | $160.00 | $42,720.00 |
| | 3 | $179.00 | $47,793.00 |
| | 4 | $300.00 | $80,100.00 |
| **Ref #38** | **848E20000** | **SURFACE PREPARATION USING HYDRODEMOLITION (T=1"), (267 SY)** | |
| | Awd | $228.03 | $60,884.01 |
| | 2 | $190.00 | $50,730.00 |
| | 3 | $288.00 | $76,896.00 |
| | 4 | $250.00 | $66,750.00 |
| **Ref #39** | **848E30201** | **SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (5 CY)** | |
| | Awd | $525.00 | $2,625.00 |
| | 2 | $250.00 | $1,250.00 |
| | 3 | $400.00 | $2,000.00 |
| | 4 | $275.00 | $1,375.00 |
| **Ref #40** | **848E50000** | **HAND CHIPPING, (80 SY)** | |
| | Awd | $193.01 | $15,440.80 |
| | 2 | $95.00 | $7,600.00 |
| | 3 | $130.00 | $10,400.00 |
| | 4 | $90.00 | $7,200.00 |
| **Ref #41** | **848E50100** | **TEST SLAB, (LUMP SUM)** | |
| | Awd | $3,537.00 | $3,537.00 |
| | 2 | $1,800.00 | $1,800.00 |
| | 3 | $600.00 | $600.00 |
| | 4 | $500.00 | $500.00 |
| **Ref #42** | **848E50200** | **FULL-DEPTH REPAIR, (5 CY)** | |
| | Awd | $783.00 | $3,915.00 |
| | 2 | $950.00 | $4,750.00 |
| | 3 | $500.00 | $2,500.00 |
| | 4 | $500.00 | $2,500.00 |
| **Ref #43** | **848E50320** | **EXISTING CONCRETE OVERLAY REMOVED (T = 2"), (267 SY)** | |
| | Awd | $49.82 | $13,301.94 |
| | 2 | $35.00 | $9,345.00 |
| | 3 | $42.00 | $11,214.00 |
| | 4 | $55.00 | $14,685.00 |

**Section 6 - STRUCTURE REPAIR (HAN-15-22.46R, SFN 320 - Totals**

| | |
|---|---|
| **Awd** | **$261,891.55** |
| **2** | **$241,389.43** |
| **3** | **$248,752.00** |
| **4** | **$319,320.50** |

| | | | |
|---|---|---|---|
| **Ref #44** | **507E71200** | **SPECIAL - PILE ENCASEMENT, (176 FT)** | |
| | Awd | $275.94 | $48,565.44 |
| | 2 | $300.00 | $52,800.00 |
| | 3 | $250.00 | $44,000.00 |
| | 4 | $325.00 | $57,200.00 |
| **Ref #45** | **512E10101** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (31 SY)** | |
| | Awd | $42.66 | $1,322.46 |
| | 2 | $75.00 | $2,325.00 |
| | 3 | $75.00 | $2,325.00 |
| | 4 | $75.00 | $2,325.00 |
| **Ref #46** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN, (42 SF)** | |
| | Awd | $96.03 | $4,033.26 |
| | 2 | $300.00 | $12,600.00 |
| | 3 | $150.00 | $6,300.00 |
| | 4 | $225.00 | $9,450.00 |

**Section 7 - STRUCTURE REPAIR (VAN-224-8.13, SFN 8102 - Totals**

| | |
|---|---|
| **Awd** | **$53,921.16** |
| **2** | **$67,725.00** |
| **3** | **$52,625.00** |
| **4** | **$68,975.00** |

| | | | |
|---|---|---|---|
| **Ref #47** | **507E71200** | **SPECIAL - PILE ENCASEMENT, (176 FT)** | |
| | Awd | $275.94 | $48,565.44 |
| | 2 | $300.00 | $52,800.00 |
| | 3 | $250.00 | $44,000.00 |
| | 4 | $325.00 | $57,200.00 |
| **Ref #48** | **512E10101** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (38 SY)** | |
| | Awd | $42.66 | $1,621.08 |
| | 2 | $75.00 | $2,850.00 |
| | 3 | $75.00 | $2,850.00 |
| | 4 | $75.00 | $2,850.00 |
| **Ref #49** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN, (14 SF)** | |
| | Awd | $155.13 | $2,171.82 |
| | 2 | $350.00 | $4,900.00 |
| | 3 | $200.00 | $2,800.00 |
| | 4 | $425.00 | $5,950.00 |
| **Ref #50** | **843E50000** | **PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (52 SF)** | |
| | Awd | $155.13 | $8,066.76 |
| | 2 | $200.00 | $10,400.00 |
| | 3 | $150.00 | $7,800.00 |
| | 4 | $230.00 | $11,960.00 |

**Section 8 - STRUCTURE REPAIR (VAN-224-8.38, SFN 8102 - Totals**

| | |
|---|---|
| **Awd** | **$60,425.10** |
| **2** | **$70,950.00** |
| **3** | **$57,450.00** |
| **4** | **$77,960.00** |

| | | | |
|---|---|---|---|
| **Ref #51** | **507E71200** | **SPECIAL - PILE ENCASEMENT, (192 FT)** | |
| | Awd | $275.15 | $52,828.80 |
| | 2 | $300.00 | $57,600.00 |
| | 3 | $275.00 | $52,800.00 |
| | 4 | $315.00 | $60,480.00 |
| **Ref #52** | **512E10101** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (38 SY)** | |
| | Awd | $42.66 | $1,621.08 |
| | 2 | $75.00 | $2,850.00 |
| | 3 | $75.00 | $2,850.00 |
| | 4 | $75.00 | $2,850.00 |
| **Ref #53** | **512E10600** | **CONCRETE REPAIR BY EPOXY INJECTION, (20 FT)** | |
| | Awd | $100.35 | $2,007.00 |
| | 2 | $300.00 | $6,000.00 |
| | 3 | $100.00 | $2,000.00 |
| | 4 | $160.00 | $3,200.00 |
| **Ref #54** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN, (25 SF)** | |
| | Awd | $155.13 | $3,878.25 |
| | 2 | $300.00 | $7,500.00 |
| | 3 | $150.00 | $3,750.00 |
| | 4 | $300.00 | $7,500.00 |

**Section 9 - STRUCTURE REPAIR (VAN-224-8.65, SFN 8102 - Totals**

| | |
|---|---|
| **Awd** | **$60,335.13** |
| **2** | **$73,950.00** |
| **3** | **$61,400.00** |
| **4** | **$74,030.00** |

| | | | |
|---|---|---|---|
| **Ref #55** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $10,062.47 | $10,062.47 |
| | 2 | $8,000.00 | $8,000.00 |
| | 3 | $15,000.00 | $15,000.00 |
| | 4 | $20,000.00 | $20,000.00 |
| **Ref #56** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $63,544.96 | $63,544.96 |
| | 2 | $85,000.00 | $85,000.00 |
| | 3 | $40,000.00 | $40,000.00 |
| | 4 | $130,000.00 | $130,000.00 |
| **Ref #57** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $54,475.94 | $54,475.94 |
| | 2 | $40,000.00 | $40,000.00 |
| | 3 | $85,000.00 | $85,000.00 |
| | 4 | $50,000.00 | $50,000.00 |

**Section 10 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$128,083.37** |
| **2** | **$133,000.00** |
| **3** | **$140,000.00** |
| **4** | **$200,000.00** |