Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 264006
PID 112742
WAY-CULVERT FY2026
Federal
Type: CULVERT REPLACEMENT
Letting Date: 2/19/2026
Completion Date: 10/2/2026

Contract Awarded To: CRAWFORD CONSTRUCTION COMPANY INC
Award Amount: $878,585.19

Engineer's Estimate: $1,020,000.00

Bidder 1
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $878,585.19

Bidder 2
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $1,114,791.35

Bidder 3
RIETSCHLIN CONSTRUCTION INC
4240 BAKER RD
Crawford
CRESTLINE, OH 44827
Bid $1,222,337.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$22,300.00	$22,300.00
	3	$16,000.00	$16,000.00
Ref #2	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$14,200.00	$14,200.00
	3	$20,000.00	$20,000.00
Ref #3	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,850.00	$7,850.00
	3	$7,500.00	$7,500.00
Ref #4	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$1,600.00	$3,200.00
	2	$825.00	$1,650.00
	3	$2,000.00	$4,000.00
Ref #5	**202E23000**	**PAVEMENT REMOVED, (338 SY)**	
	Awd	$20.00	$6,760.00
	2	$38.00	$12,844.00
	3	$20.00	$6,760.00
Ref #6	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (70 FT)**	
	Awd	$128.00	$8,960.00
	2	$60.00	$4,200.00
	3	$112.00	$7,840.00
Ref #7	**202E38000**	**GUARDRAIL REMOVED, (768.75 FT)**	
	Awd	$11.00	$8,456.25
	2	$2.00	$1,537.50
	3	$3.00	$2,306.25
Ref #8	**202E38201**	**GUARDRAIL REMOVED FOR REUSE, AS PER PLAN, (25 FT)**	
	Awd	$112.00	$2,800.00
	2	$23.60	$590.00
	3	$26.00	$650.00
Ref #9	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$374.00	$748.00
	2	$250.00	$500.00
	3	$204.00	$408.00
Ref #10	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$374.00	$374.00
	2	$250.00	$250.00
	3	$88.00	$88.00
Ref #11	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (115 FT)**	
	Awd	$59.00	$6,785.00
	2	$30.00	$3,450.00
	3	$11.00	$1,265.00
Ref #12	**202E75000**	**FENCE REMOVED, (448 FT)**	
	Awd	$10.00	$4,480.00
	2	$4.00	$1,792.00
	3	$4.50	$2,016.00

Ref #13	**203E10000**	**EXCAVATION, (227 CY)**	
	Awd	$38.00	$8,626.00
	2	$17.00	$3,859.00
	3	$27.00	$6,129.00
Ref #14	**203E20000**	**EMBANKMENT, (1855 CY)**	
	Awd	$31.00	$57,505.00
	2	$43.00	$79,765.00
	3	$26.00	$48,230.00
Ref #15	**204E10000**	**SUBGRADE COMPACTION, (404 SY)**	
	Awd	$4.00	$1,616.00
	2	$7.00	$2,828.00
	3	$4.00	$1,616.00
Ref #16	**606E13000**	**GUARDRAIL, TYPE 5, (550 FT)**	
	Awd	$22.00	$12,100.00
	2	$18.80	$10,340.00
	3	$21.00	$11,550.00
Ref #17	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (250 FT)**	
	Awd	$25.00	$6,250.00
	2	$23.60	$5,900.00
	3	$26.00	$6,500.00
Ref #18	**606E26100**	**ANCHOR ASSEMBLY, TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,650.00	$2,650.00
	2	$2,470.00	$2,470.00
	3	$2,725.00	$2,725.00
Ref #19	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,728.00	$5,456.00
	2	$2,550.00	$5,100.00
	3	$2,805.00	$5,610.00
Ref #20	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (4 EACH)**	
	Awd	$1,670.00	$6,680.00
	2	$1,400.00	$5,600.00
	3	$1,725.00	$6,900.00
Ref #21	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,700.00	$5,700.00
	3	$2,100.00	$2,100.00
Ref #22	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,700.00	$5,700.00
	3	$2,100.00	$2,100.00

Section 1 - ROADWAY - Totals

Awd	**$165,946.25**
2	**$198,425.50**
3	**$162,293.25**

Ref #23	**601E11000**	**RIPRAP, TYPE D, (51 SY)**	
	Awd	$207.00	$10,557.00
	2	$350.00	$17,850.00
	3	$235.00	$11,985.00

Ref #24	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (85 CY)**	
	Awd	$152.00	$12,920.00
	2	$125.00	$10,625.00
	3	$145.00	$12,325.00
Ref #25	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (61 CY)**	
	Awd	$163.00	$9,943.00
	2	$150.00	$9,150.00
	3	$145.00	$8,845.00
Ref #26	**659E00100**	**SOIL ANALYSIS TEST, (6 EACH)**	
	Awd	$50.00	$300.00
	2	$50.00	$300.00
	3	$110.00	$660.00
Ref #27	**659E00300**	**TOPSOIL, (585 CY)**	
	Awd	$24.00	$14,040.00
	2	$60.00	$35,100.00
	3	$45.00	$26,325.00
Ref #28	**659E10000**	**SEEDING AND MULCHING, (5264 SY)**	
	Awd	$2.70	$14,212.80
	2	$1.10	$5,790.40
	3	$2.00	$10,528.00
Ref #29	**659E14000**	**REPAIR SEEDING AND MULCHING, (264 SY)**	
	Awd	$1.00	$264.00
	2	$1.00	$264.00
	3	$2.00	$528.00
Ref #30	**659E15000**	**INTER-SEEDING, (264 SY)**	
	Awd	$1.00	$264.00
	2	$0.60	$158.40
	3	$2.00	$528.00
Ref #31	**659E20000**	**COMMERCIAL FERTILIZER, (0.74 TON)**	
	Awd	$670.00	$495.80
	2	$902.70	$668.00
	3	$1,400.00	$1,036.00
Ref #32	**659E31000**	**LIME, (1.09 ACRE)**	
	Awd	$202.00	$220.18
	2	$10.00	$10.90
	3	$100.00	$109.00
Ref #33	**659E35000**	**WATER, (29.15 MGAL)**	
	Awd	$0.75	$21.86
	2	$1.00	$29.15
	3	$20.00	$583.00
Ref #34	**670E00520**	**SLOPE EROSION PROTECTION MAT, TYPE B, (465 SY)**	
	Awd	$3.00	$1,395.00
	2	$2.00	$930.00
	3	$5.00	$2,325.00
Ref #35	**670E00530**	**SLOPE EROSION PROTECTION MAT, TYPE C, (2097 SY)**	
	Awd	$3.00	$6,291.00
	2	$2.00	$4,194.00
	3	$4.00	$8,388.00

Ref #36	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$80,924.64**
2	**$95,069.85**
3	**$94,165.00**

Ref #37	**605E31100**	**AGGREGATE DRAINS, (302 FT)**	
	Awd	$18.00	$5,436.00
	2	$19.00	$5,738.00
	3	$12.00	$3,624.00
Ref #38	**611E26000**	**72" CONDUIT, TYPE A, 707.02 (0.168) WITH CONCRETE , (70 FT)**	
	Awd	$1,030.00	$72,100.00
	2	$1,600.00	$112,000.00
	3	$1,980.00	$138,600.00
Ref #39	**611E94700**	**6' X 4' CONDUIT, TYPE A, 706.05, (95 FT)**	
	Awd	$580.00	$55,100.00
	2	$950.00	$90,250.00
	3	$1,020.00	$96,900.00
Ref #40	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN (72" CM, (115 FT)**	
	Awd	$545.00	$62,675.00
	2	$275.00	$31,625.00
	3	$540.00	$62,100.00
Ref #41	**611E97400**	**CONDUIT, MISC.: 5' X 5' CONDUIT, TYPE A, 706.05, (10 FT)**	
	Awd	$1,400.00	$14,000.00
	2	$1,450.00	$14,500.00
	3	$3,640.00	$36,400.00
Ref #42	**611E97400**	**CONDUIT, MISC.: VIDEO LOG, (115 FT)**	
	Awd	$14.00	$1,610.00
	2	$15.00	$1,725.00
	3	$3.00	$345.00

Section 3 - DRAINAGE - Totals

Awd	**$210,921.00**
2	**$255,838.00**
3	**$337,969.00**

Ref #43	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3.0"), (287 SY)**	
	Awd	$62.00	$17,794.00
	2	$58.00	$16,646.00
	3	$11.00	$3,157.00
Ref #44	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (103 CY)**	
	Awd	$408.00	$42,024.00
	2	$350.00	$36,050.00
	3	$385.00	$39,655.00

Ref #45	**304E20000**	**AGGREGATE BASE, (141 CY)**	
	Awd	$140.00	$19,740.00
	2	$120.00	$16,920.00
	3	$146.00	$20,586.00
Ref #46	**407E10000**	**TACK COAT, (105 GAL)**	
	Awd	$3.00	$315.00
	2	$3.00	$315.00
	3	$3.30	$346.50
Ref #47	**408E10001**	**PRIME COAT, AS PER PLAN, (56 GAL)**	
	Awd	$5.35	$299.60
	2	$5.00	$280.00
	3	$22.00	$1,232.00
Ref #48	**442E22001**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (64 CY)**	
	Awd	$670.00	$42,880.00
	2	$583.00	$37,312.00
	3	$495.00	$31,680.00

Section 4 - PAVEMENT - Totals

Awd	**$123,052.60**
2	**$107,523.00**
3	**$96,656.50**

Ref #49	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$60.00	$240.00
	2	$70.00	$280.00
	3	$62.00	$248.00
Ref #50	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (14 EACH)**	
	Awd	$14.00	$196.00
	2	$14.00	$196.00
	3	$15.50	$217.00
Ref #51	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.31 MILE)**	
	Awd	$2,140.00	$663.40
	2	$2,000.00	$620.00
	3	$2,200.00	$682.00
Ref #52	**642E00300**	**CENTER LINE, TYPE 1, (0.4 MILE)**	
	Awd	$5,620.00	$2,248.00
	2	$5,250.00	$2,100.00
	3	$2,200.00	$880.00
Ref #53	**642E30030**	**REMOVAL OF PAVEMENT MARKING (CENTER LINE), (0.1 MILE)**	
	Awd	$21,400.00	$2,140.00
	2	$20,000.00	$2,000.00
	3	$11,000.00	$1,100.00
Ref #54	**642E30030**	**REMOVAL OF PAVEMENT MARKING (EDGE LINE), (0.05 MILE)**	
	Awd	$21,400.00	$1,070.00
	2	$20,000.00	$1,000.00
	3	$11,000.00	$550.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,557.40**
2	**$6,196.00**
3	**$3,677.00**

Ref #55	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$3,040.00	$6,080.00
	2	$2,840.00	$5,680.00
	3	$2,300.00	$4,600.00
Ref #56	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$15,000.00	$15,000.00
	3	$112,800.00	$112,800.00
Ref #57	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (6 EACH)**	
	Awd	$15.00	$90.00
	2	$100.00	$600.00
	3	$14.00	$84.00
Ref #58	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (5 EACH)**	
	Awd	$15.00	$75.00
	2	$100.00	$500.00
	3	$14.00	$70.00
Ref #59	**614E13360**	**OBJECT MARKER, TWO WAY, (6 EACH)**	
	Awd	$107.00	$642.00
	2	$100.00	$600.00
	3	$26.25	$157.50
Ref #60	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,700.00	$6,800.00
	2	$950.00	$3,800.00
	3	$1,100.00	$4,400.00
Ref #61	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.2 MILE)**	
	Awd	$10,700.00	$2,140.00
	2	$20,000.00	$4,000.00
	3	$17,400.00	$3,480.00
Ref #62	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.12 MILE)**	
	Awd	$6,700.00	$804.00
	2	$12,500.00	$1,500.00
	3	$13,900.00	$1,668.00
Ref #63	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (24 FT)**	
	Awd	$19.00	$456.00
	2	$17.50	$420.00
	3	$9.00	$216.00
Ref #64	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (320 FT)**	
	Awd	$80.00	$25,600.00
	2	$50.00	$16,000.00
	3	$58.00	$18,560.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$58,687.00**
2	**$48,100.00**
3	**$146,035.50**

Ref #65	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$62,000.00	$62,000.00
	3	$97,000.00	$97,000.00
Ref #66	**602E20000**	**CONCRETE MASONRY, (2.37 CY)**	
	Awd	$1,650.00	$3,910.50
	2	$2,100.00	$4,977.00
	3	$1,500.00	$3,555.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (WAY-30 - Totals

Awd	**$9,910.50**
2	**$66,977.00**
3	**$100,555.00**

Ref #67	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$41,400.00	$41,400.00
	3	$20,000.00	$20,000.00
Ref #68	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$9,200.00	$9,200.00
	3	$14,000.00	$14,000.00
Ref #69	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (3176 LB)**	
	Awd	$2.80	$8,892.80
	2	$3.00	$9,528.00
	3	$2.00	$6,352.00
Ref #70	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (10 CY)**	
	Awd	$2,100.00	$21,000.00
	2	$1,325.00	$13,250.00
	3	$1,360.00	$13,600.00
Ref #71	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (21 CY)**	
	Awd	$1,100.00	$23,100.00
	2	$950.00	$19,950.00
	3	$750.00	$15,750.00
Ref #72	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$2,500.00	$2,500.00
	2	$1,900.00	$1,900.00
	3	$2,500.00	$2,500.00
Ref #73	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (29 SY)**	
	Awd	$104.00	$3,016.00
	2	$55.00	$1,595.00
	3	$83.00	$2,407.00

Ref #74	**512E33000**	**TYPE 2 WATERPROOFING, (112 SY)**	
	Awd	$30.00	$3,360.00
	2	$36.00	$4,032.00
	3	$30.00	$3,360.00
Ref #75	**512E33010**	**TYPE 3 WATERPROOFING, (97 SY)**	
	Awd	$52.00	$5,044.00
	2	$60.00	$5,820.00
	3	$51.00	$4,947.00
Ref #76	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (39 SF)**	
	Awd	$14.00	$546.00
	2	$12.00	$468.00
	3	$11.00	$429.00
Ref #77	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$2,100.00	$2,100.00
	2	$2,550.00	$2,550.00
	3	$2,000.00	$2,000.00

Section 8 - STRUCTURE 20 FOOT SPAN AND UNDER (WAY-58 - Totals

Awd	**$99,058.80**
2	**$109,693.00**
3	**$85,345.00**

Ref #78	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$47,500.00	$47,500.00
	3	$23,000.00	$23,000.00
Ref #79	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$3,700.00	$3,700.00
	2	$4,600.00	$4,600.00
	3	$10,000.00	$10,000.00
Ref #80	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (1821 LB)**	
	Awd	$3.00	$5,463.00
	2	$3.00	$5,463.00
	3	$2.75	$5,007.75
Ref #81	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (8 CY)**	
	Awd	$1,400.00	$11,200.00
	2	$650.00	$5,200.00
	3	$1,050.00	$8,400.00
Ref #82	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (23 CY)**	
	Awd	$537.39	$12,360.00
	2	$547.83	$12,600.00
	3	$391.30	$9,000.00
Ref #83	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$1,930.00	$1,930.00
	2	$1,200.00	$1,200.00
	3	$1,800.00	$1,800.00
Ref #84	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (15 SY)**	
	Awd	$152.00	$2,280.00
	2	$95.00	$1,425.00
	3	$110.00	$1,650.00

Ref #85	**512E33000**	**TYPE 2 WATERPROOFING, (11 SY)**	
	Awd	$259.00	$2,849.00
	2	$55.00	$605.00
	3	$30.00	$330.00
Ref #86	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (23 SF)**	
	Awd	$15.00	$345.00
	2	$12.00	$276.00
	3	$11.00	$253.00
Ref #87	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$2,100.00	$2,100.00
	2	$500.00	$500.00
	3	$2,000.00	$2,000.00

Section 9 - STRUCTURE 20 FOOT SPAN AND UNDER (WAY-25 - Totals

Awd	**$46,227.00**
2	**$79,369.00**
3	**$61,440.75**

Ref #88	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,100.00	$9,100.00
	2	$9,600.00	$9,600.00
	3	$16,000.00	$16,000.00
Ref #89	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,500.00	$15,500.00
	2	$72,000.00	$72,000.00
	3	$50,000.00	$50,000.00
Ref #90	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$850.00	$3,400.00
	2	$1,000.00	$4,000.00
	3	$1,800.00	$7,200.00
Ref #91	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$12,000.00	$12,000.00
	3	$11,000.00	$11,000.00
Ref #92	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,800.00	$40,800.00
	2	$50,000.00	$50,000.00
	3	$50,000.00	$50,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$77,300.00**
2	**$147,600.00**
3	**$134,200.00**