Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260120
PID 115690
GEA-SR 528-14.52
Federal
Type: TWO LANE RESURFACING
Letting Date: 3/12/2026
Completion Date: 10/15/2026

Contract Awarded To: RONYAK PAVING INC
Award Amount: $399,832.00

Engineer's Estimate: $470,000.00

Bidder 1
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $399,832.00

Bidder 2
PHILLIPS PAVING LLC
17270 MUNN ROAD
Geauga
CHAGRIN FALLS, OH 44023
Bid $463,532.70

Bidder 3
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $473,352.40

Bidder 4
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $508,643.00

Ref #1	**209E60201**	**LINEAR GRADING, AS PER PLAN, (192 STA)**	
	Awd	$6.00	$1,152.00
	2	$10.00	$1,920.00
	3	$32.00	$6,144.00
	4	$30.00	$5,760.00
Ref #2	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,750.00	$1,750.00
	2	$2,000.00	$2,000.00
	3	$1,650.00	$1,650.00
	4	$1.00	$1.00

Section 1 - ROADWAY - Totals

Awd	**$2,902.00**
2	**$3,920.00**
3	**$7,794.00**
4	**$5,761.00**

Ref #3	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**

Ref #4	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (500 LB)**	
	Awd	$1.50	$750.00
	2	$4.00	$2,000.00
	3	$3.25	$1,625.00
	4	$2.00	$1,000.00

Section 3 - DRAINAGE - Totals

Awd	**$750.00**
2	**$2,000.00**
3	**$1,625.00**
4	**$1,000.00**

Ref #5	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (325 SY)**	
	Awd	$65.00	$21,125.00
	2	$50.00	$16,250.00
	3	$48.00	$15,600.00
	4	$30.00	$9,750.00
Ref #6	**253E02000**	**PAVEMENT REPAIR, (75 CY)**	
	Awd	$375.00	$28,125.00
	2	$500.00	$37,500.00
	3	$315.00	$23,625.00
	4	$220.00	$16,500.00

Ref #7	**304E20000**	**AGGREGATE BASE, (15 CY)**	
	Awd	$30.00	$450.00
	2	$100.00	$1,500.00
	3	$80.00	$1,200.00
	4	$60.00	$900.00
Ref #8	**407E20000**	**NON-TRACKING TACK COAT, (2359 GAL)**	
	Awd	$2.00	$4,718.00
	2	$2.00	$4,718.00
	3	$2.30	$5,425.70
	4	$3.00	$7,077.00
Ref #9	**424E14000**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (771 CY)**	
	Awd	$215.00	$165,765.00
	2	$230.00	$177,330.00
	3	$248.00	$191,208.00
	4	$300.00	$231,300.00
Ref #10	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (55 CY)**	
	Awd	$200.00	$11,000.00
	2	$175.00	$9,625.00
	3	$150.00	$8,250.00
	4	$200.00	$11,000.00
Ref #11	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (1730 LB)**	
	Awd	$2.00	$3,460.00
	2	$2.00	$3,460.00
	3	$2.00	$3,460.00
	4	$2.00	$3,460.00
Ref #12	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A, 1", (27735 SY)**	
	Awd	$1.50	$41,602.50
	2	$2.00	$55,470.00
	3	$1.45	$40,215.75
	4	$3.00	$83,205.00

Section 4 - PAVEMENT - Totals

Awd	**$276,245.50**
2	**$305,853.00**
3	**$288,984.45**
4	**$363,192.00**

Ref #13	**621E00100**	**RPM, (147 EACH)**	
	Awd	$55.10	$8,099.70
	2	$55.10	$8,099.70
	3	$55.10	$8,099.70
	4	$55.00	$8,085.00
Ref #14	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (103 EACH)**	
	Awd	$1.00	$103.00
	2	$1.00	$103.00
	3	$5.75	$592.25
	4	$6.00	$618.00
Ref #15	**646E10010**	**EDGE LINE, 6", (3.94 MILE)**	
	Awd	$3,310.00	$13,041.40
	2	$3,310.00	$13,041.40
	3	$3,310.00	$13,041.40
	4	$3,310.00	$13,041.40

Ref #16	**646E10200**	**CENTER LINE, (1.97 MILE)**	
	Awd	$4,675.00	$9,209.75
	2	$4,675.00	$9,209.75
	3	$4,675.00	$9,209.75
	4	$4,675.00	$9,209.75
Ref #17	**646E10400**	**STOP LINE, (23 FT)**	
	Awd	$14.00	$322.00
	2	$14.00	$322.00
	3	$14.00	$322.00
	4	$14.00	$322.00
Ref #18	**646E10510**	**CROSSWALK LINE, 12", (74 FT)**	
	Awd	$7.00	$518.00
	2	$7.00	$518.00
	3	$7.00	$518.00
	4	$7.00	$518.00
Ref #19	**690E98400**	**SPECIAL - INVENTORY EXISTING PAVEMENT MARKINGS, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00
	3	$1,500.00	$1,500.00
	4	$1,500.00	$1,500.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$32,793.85**
2	**$32,793.85**
3	**$33,283.10**
4	**$33,294.15**

Ref #20	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$95.00	$7,600.00
	2	$100.00	$8,000.00
	3	$125.00	$10,000.00
	4	$80.00	$6,400.00
Ref #21	**614E12460**	**WORK ZONE MARKING SIGN, (6 EACH)**	
	Awd	$70.00	$420.00
	2	$70.00	$420.00
	3	$70.00	$420.00
	4	$75.00	$450.00
Ref #22	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$60.00	$1,200.00
	2	$50.00	$1,000.00
	3	$100.00	$2,000.00
	4	$200.00	$4,000.00
Ref #23	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$850.00	$5,100.00
	2	$1,200.00	$7,200.00
	3	$850.00	$5,100.00
	4	$800.00	$4,800.00
Ref #24	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (1.97 MILE)**	
	Awd	$1,035.00	$2,038.95
	2	$1,035.00	$2,038.95
	3	$1,035.00	$2,038.95
	4	$1,035.00	$2,038.95

Ref #25	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (1.97 MILE)**	
	Awd	$985.00	$1,940.45
	2	$985.00	$1,940.45
	3	$985.00	$1,940.45
	4	$985.00	$1,940.45
Ref #26	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (3.94 MILE)**	
	Awd	$675.00	$2,659.50
	2	$675.00	$2,659.50
	3	$675.00	$2,659.50
	4	$675.00	$2,659.50
Ref #27	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (3.94 MILE)**	
	Awd	$635.00	$2,501.90
	2	$635.00	$2,501.90
	3	$635.00	$2,501.90
	4	$635.00	$2,501.90
Ref #28	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (23 FT)**	
	Awd	$3.35	$77.05
	2	$3.35	$77.05
	3	$3.35	$77.05
	4	$3.35	$77.05
Ref #29	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (23 FT)**	
	Awd	$3.00	$69.00
	2	$3.00	$69.00
	3	$3.00	$69.00
	4	$3.00	$69.00
Ref #30	**614E27050**	**WORK ZONE CROSSWALK LINE, CLASS I, 12", 642 PAINT, (74 FT)**	
	Awd	$1.85	$136.90
	2	$1.85	$136.90
	3	$1.85	$136.90
	4	$1.85	$136.90
Ref #31	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (74 FT)**	
	Awd	$1.65	$122.10
	2	$1.65	$122.10
	3	$1.65	$122.10
	4	$1.65	$122.10
Ref #32	**630E97800**	**SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, , (300 SF)**	
	Awd	$10.00	$3,000.00
	2	$10.00	$3,000.00
	3	$10.00	$3,000.00
	4	$10.00	$3,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$26,865.85**
2	**$29,165.85**
3	**$30,065.85**
4	**$28,195.85**

Ref #33	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,349.80	$3,349.80
	2	$10,000.00	$10,000.00
	3	$5,000.00	$5,000.00
	4	$5,000.00	$5,000.00

Ref #34	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$45,000.00	$45,000.00
	3	$33,000.00	$33,000.00
	4	$15,000.00	$15,000.00
Ref #35	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)**	
	Awd	$1,500.00	$9,000.00
	2	$1,000.00	$6,000.00
	3	$2,300.00	$13,800.00
	4	$1,000.00	$6,000.00
Ref #36	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$2,580.00	$2,580.00
	2	$500.00	$500.00
	3	$4,800.00	$4,800.00
	4	$200.00	$200.00
Ref #37	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$21,345.00	$21,345.00
	2	$27,300.00	$27,300.00
	3	$54,000.00	$54,000.00
	4	$50,000.00	$50,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$59,274.80**
2	**$88,800.00**
3	**$110,600.00**
4	**$76,200.00**