Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260131
PID 119897
OTT-SR 357-02.30 Repair
Federal
Type: MISCELLANEOUS
Letting Date: 3/12/2026
Completion Date: 10/31/2026

Contract Awarded To: SHORELINE CONTRACTORS
Award Amount: $322,786.61

Engineer's Estimate: $345,000.00

Bidder 1
SHORELINE CONTRACTORS
P O BOX 451145

WESTLAKE, OH 44145-0628
Bid $322,786.61

Bidder 2
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $335,241.00

Bidder 3
MASON DIXON ENERGY SERVICES LLC
4115 DRAGON HWY, SUITE 1

CAMERON, WV 26033
Bid $365,751.20

Bidder 4
GEO GRADEL CO
3135 FRONT ST
Lucas
TOLEDO, OH 43605
Bid $578,401.00

Bidder 5
EBONY CONSTRUCTION CO
3510 CENTENNIAL RD
Lucas
SYLVANIA, OH 43560
Bid $729,127.35

Bidder 6
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $789,637.33

Ref #1	**202E23000**	**PAVEMENT REMOVED, (53 SY)**	
	Awd	$35.91	$1,903.23
	2	$50.00	$2,650.00
	3	$85.00	$4,505.00
	4	$98.00	$5,194.00
	5	$21.20	$1,123.60
	6	$106.11	$5,623.83
Ref #2	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (49 FT)**	
	Awd	$54.36	$2,663.64
	2	$25.00	$1,225.00
	3	$55.00	$2,695.00
	4	$108.00	$5,292.00
	5	$34.75	$1,702.75
	6	$93.51	$4,581.99
Ref #3	**203E10000**	**EXCAVATION, (700 CY)**	
	Awd	$55.00	$38,500.00
	2	$30.00	$21,000.00
	3	$120.00	$84,000.00
	4	$20.00	$14,000.00
	5	$188.00	$131,600.00
	6	$146.32	$102,424.00

Section 1 - ROADWAY - Totals

Awd	**$43,066.87**
2	**$24,875.00**
3	**$91,200.00**
4	**$24,486.00**
5	**$134,426.35**
6	**$112,629.82**

Ref #4	**202E98100**	**REMOVAL MISC.:3' X 3' X 6' CONCRETE BLOCK RELOCATI, (43 EACH)**	
	Awd	$67.53	$2,903.79
	2	$200.00	$8,600.00
	3	$100.00	$4,300.00
	4	$465.00	$19,995.00
	5	$357.00	$15,351.00
	6	$572.01	$24,596.43
Ref #5	**204E50000**	**GEOTEXTILE FABRIC, (480 SY)**	
	Awd	$1.80	$864.00
	2	$10.00	$4,800.00
	3	$2.00	$960.00
	4	$12.00	$5,760.00
	5	$6.00	$2,880.00
	6	$16.78	$8,054.40
Ref #6	**601E30000**	**DUMPED ROCK FILL, MISC.:TYPE C, (160 TON)**	
	Awd	$143.50	$22,960.00
	2	$80.00	$12,800.00
	3	$115.00	$18,400.00
	4	$295.00	$47,200.00
	5	$360.00	$57,600.00
	6	$273.24	$43,718.40

Ref #7	**602E98300**	**MASONRY, MISC.:3' X 3' X 6' CONCRETE BLOCK, (9 EACH)**	
	Awd	$280.99	$2,528.91
	2	$400.00	$3,600.00
	3	$1,200.00	$10,800.00
	4	$3,000.00	$27,000.00
	5	$1,300.00	$11,700.00
	6	$1,977.58	$17,798.22
Ref #8	**690E98800**	**SPECIAL - 2 TO 4 TON ARMOR STONE, (780 TON)**	
	Awd	$143.50	$111,930.00
	2	$120.00	$93,600.00
	3	$101.54	$79,201.20
	4	$325.00	$253,500.00
	5	$294.00	$229,320.00
	6	$287.02	$223,875.60
Ref #9	**690E98800**	**SPECIAL - 4 TO 6 TON TOE STONE, (130 TON)**	
	Awd	$143.50	$18,655.00
	2	$120.00	$15,600.00
	3	$150.00	$19,500.00
	4	$398.00	$51,740.00
	5	$613.00	$79,690.00
	6	$438.33	$56,982.90
Ref #10	**832E30000**	**EROSION CONTROL, (12000 EACH)**	
	Awd	$1.00	$12,000.00
	2	$1.00	$12,000.00
	3	$1.00	$12,000.00
	4	$1.00	$12,000.00
	5	$1.00	$12,000.00
	6	$1.00	$12,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$171,841.70**
2	**$151,000.00**
3	**$145,161.20**
4	**$417,195.00**
5	**$408,541.00**
6	**$387,025.95**

Ref #11	**611E04600**	**12" CONDUIT, TYPE C, 748.06, (49 FT)**	
	Awd	$54.36	$2,663.64
	2	$164.00	$8,036.00
	3	$110.00	$5,390.00
	4	$630.00	$30,870.00
	5	$115.00	$5,635.00
	6	$458.76	$22,479.24

Section 3 - DRAINAGE - Totals

Awd	**$2,663.64**
2	**$8,036.00**
3	**$5,390.00**
4	**$30,870.00**
5	**$5,635.00**
6	**$22,479.24**

Ref #12	**253E90100**	**PAVEMENT REPAIR, MISC.: FULL DEPTH REPLACEMENT, (55 SY)**	
	Awd	$1,017.28	$55,950.40
	2	$306.00	$16,830.00
	3	$1,200.00	$66,000.00
	4	$150.00	$8,250.00
	5	$590.00	$32,450.00
	6	$747.37	$41,105.35

Section 4 - PAVEMENT - Totals

Awd	**$55,950.40**
2	**$16,830.00**
3	**$66,000.00**
4	**$8,250.00**
5	**$32,450.00**
6	**$41,105.35**

Ref #13	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,920.00	$7,920.00
	2	$4,500.00	$4,500.00
	3	$4,000.00	$4,000.00
	4	$8,300.00	$8,300.00
	5	$14,128.00	$14,128.00
	6	$27,206.32	$27,206.32
Ref #14	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,220.00	$5,220.00
	2	$3,500.00	$3,500.00
	3	$12,000.00	$12,000.00
	4	$8,000.00	$8,000.00
	5	$16,324.00	$16,324.00
	6	$16,982.95	$16,982.95
Ref #15	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,624.00	$3,624.00
	2	$6,500.00	$6,500.00
	3	$12,000.00	$12,000.00
	4	$10,000.00	$10,000.00
	5	$15,723.00	$15,723.00
	6	$26,157.89	$26,157.89
Ref #16	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$32,500.00	$32,500.00
	2	$120,000.00	$120,000.00
	3	$30,000.00	$30,000.00
	4	$71,300.00	$71,300.00
	5	$101,900.00	$101,900.00
	6	$156,049.81	$156,049.81

Section 5 - INCIDENTALS - Totals

Awd	**$49,264.00**
2	**$134,500.00**
3	**$58,000.00**
4	**$97,600.00**
5	**$148,075.00**
6	**$226,396.97**