Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260132
PID 121076
PIC-SR 159-00.00
Federal
Type: MICROSURFACING
Letting Date: 3/12/2026
Completion Date: 9/15/2026

Contract Awarded To: STRAWSER CONSTRUCTION INC
Award Amount: $1,283,772.73

Engineer's Estimate: $1,322,000.00

Bidder 1
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $1,283,772.73

Ref #1	**202E30000**	**WALK REMOVED, (794 SF)**		
	Awd	$5.50	$4,367.00	
Ref #2	**202E98100**	**REMOVAL MISC.:ROCKS, (18 EACH)**		
	Awd	$50.00	$900.00	
Ref #3	**608E10000**	**4" CONCRETE WALK, (434 SF)**		
	Awd	$18.00	$7,812.00	
Ref #4	**608E52001**	**CURB RAMP, AS PER PLAN, (368 SF)**		
	Awd	$23.00	$8,464.00	
Ref #5	**608E53020**	**DETECTABLE WARNING, (63 SF)**		
	Awd	$26.00	$1,638.00	
Section 1 - ROADWAY - Totals				
	Awd		**$23,181.00**	
Ref #6	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (12 EACH)**		
	Awd	$1,050.00	$12,600.00	
Ref #7	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (6 EACH)**		
	Awd	$1,050.00	$6,300.00	
Section 2 - DRAINAGE - Totals				
	Awd		**$18,900.00**	
Ref #8	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (1899 SY)**		
	Awd	$43.00	$81,657.00	
Ref #9	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (1659 SY)**		
	Awd	$55.00	$91,245.00	
Ref #10	**421E10010**	**MICROSURFACING, SURFACE COURSE, (144465 SY)**		
	Awd	$2.90	$418,948.50	
Ref #11	**421E10020**	**MICROSURFACING, LEVELING COURSE, (144254 SY)**		
	Awd	$1.87	$269,754.98	
Section 3 - PAVEMENT - Totals				
	Awd		**$861,605.48**	
Ref #12	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (7 EACH)**		
	Awd	$400.00	$2,800.00	
Section 4 - WATER WORK - Totals				
	Awd		**$2,800.00**	
Ref #13	**621E00100**	**RPM, (602 EACH)**		
	Awd	$37.00	$22,274.00	
Ref #14	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (687 EACH)**		
	Awd	$33.00	$22,671.00	
Ref #15	**642E00104**	**EDGE LINE, 6", TYPE 1, (18.32 MILE)**		
	Awd	$675.00	$12,366.00	

Ref #16	**642E00300**	**CENTER LINE, TYPE 1, (9.41 MILE)**	
	Awd	$875.00	$8,233.75
Ref #17	**642E00500**	**STOP LINE, TYPE 1, (64 FT)**	
	Awd	$7.00	$448.00
Ref #18	**642E00630**	**CROSSWALK LINE, 24", TYPE 1, (160 FT)**	
	Awd	$7.00	$1,120.00
Ref #19	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (272 FT)**	
	Awd	$4.25	$1,156.00
Ref #20	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (27.73 MILE)**	
	Awd	$1,100.00	$30,503.00

Section 5 - TRAFFIC CONTROL - Totals

Awd **$98,771.75**

Ref #21	**614E12460**	**WORK ZONE MARKING SIGN, (71 EACH)**	
	Awd	$120.00	$8,520.00
Ref #22	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (18.78 MILE)**	
	Awd	$1,050.00	$19,719.00
Ref #23	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (36.56 MILE)**	
	Awd	$816.89	$29,865.50
Ref #24	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (128 FT)**	
	Awd	$5.63	$720.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd **$58,824.50**

Ref #25	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (62 FT)**	
	Awd	$70.00	$4,340.00

Section 7 - STRUCTURE REPAIR (PIC-159-1.748 SFN: 650 - Totals

Awd **$4,340.00**

Ref #26	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
Ref #27	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$112,000.00	$112,000.00
Ref #28	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
Ref #29	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$93,850.00	$93,850.00

Section 8 - INCIDENTALS - Totals

Awd **$215,350.00**