# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 260135
PID 114552
SHE-PAVE-FY26
Federal
Type: TWO LANE RESURFACING
Letting Date: 3/12/2026
Completion Date: 10/31/2026

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $4,995,500.00

Engineer's Estimate: $5,704,000.00

**Bidder 1**
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Warren
MIDDLETOWN, OH 45005
**Bid $4,995,500.00**

**Bidder 2**
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
**Bid $6,086,253.87**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E30000** | **WALK REMOVED, (1043 SF)** | |
| | Awd | $10.00 | $10,430.00 |
| | 2 | $6.00 | $6,258.00 |
| **Ref #2** | **202E32500** | **CURB AND GUTTER REMOVED, (136 FT)** | |
| | Awd | $20.00 | $2,720.00 |
| | 2 | $16.00 | $2,176.00 |
| **Ref #3** | **608E10000** | **4" CONCRETE WALK, (448 SF)** | |
| | Awd | $20.00 | $8,960.00 |
| | 2 | $25.00 | $11,200.00 |
| **Ref #4** | **608E52000** | **CURB RAMP, (889 SF)** | |
| | Awd | $20.00 | $17,780.00 |
| | 2 | $25.00 | $22,225.00 |
| **Ref #5** | **608E53020** | **DETECTABLE WARNING, (225 SF)** | |
| | Awd | $60.00 | $13,500.00 |
| | 2 | $42.00 | $9,450.00 |
| **Ref #6** | **623E39500** | **MONUMENT ASSEMBLY ADJUSTED TO GRADE, (8 EACH)** | |
| | Awd | $800.00 | $6,400.00 |
| | 2 | $200.00 | $1,600.00 |
| **Ref #7** | **690E50350** | **SPECIAL - MAILBOX REMOVED AND RESET, (7 EACH)** | |
| | Awd | $280.00 | $1,960.00 |
| | 2 | $350.00 | $2,450.00 |
| **Ref #8** | **690E98300** | **SPECIAL - ASPHALT PAVEMENT INTERLAYER MATTING, (11399 SY)** | |
| | Awd | $4.09 | $46,621.91 |
| | 2 | $4.09 | $46,621.91 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$108,371.91** |
| **2** | **$101,980.91** |

| | | | |
|---|---|---|---|
| **Ref #9** | **659E00300** | **TOPSOIL, 4", (1 CY)** | |
| | Awd | $250.00 | $250.00 |
| | 2 | $250.00 | $250.00 |
| **Ref #10** | **659E00500** | **SEEDING AND MULCHING, CLASS 1, (40 SY)** | |
| | Awd | $10.00 | $400.00 |
| | 2 | $10.00 | $400.00 |
| **Ref #11** | **832E30000** | **EROSION CONTROL, (1000 EACH)** | |
| | Awd | $1.00 | $1,000.00 |
| | 2 | $1.00 | $1,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$1,650.00** |
| **2** | **$1,650.00** |

| | | | |
|---|---|---|---|
| **Ref #12** | **611E99654** | **MANHOLE ADJUSTED TO GRADE, (13 EACH)** | |
| | Awd | $800.00 | $10,400.00 |
| | 2 | $1,200.00 | $15,600.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$10,400.00** |
| **2** | **$15,600.00** |

| | | | |
|---|---|---|---|
| **Ref #13** | **251E01041** | **PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (4127 SY)** | |
| | Awd | $60.00 | $247,620.00 |
| | 2 | $60.00 | $247,620.00 |
| **Ref #14** | **253E01001** | **PAVEMENT REPAIR, AS PER PLAN, (111 SY)** | |
| | Awd | $82.00 | $9,102.00 |
| | 2 | $130.00 | $14,430.00 |
| **Ref #15** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2" DEPTH, (364180 SY)** | |
| | Awd | $1.90 | $691,942.00 |
| | 2 | $2.25 | $819,405.00 |
| **Ref #16** | **254E01601** | **PATCHING PLANED SURFACE, AS PER PLAN, (375 SY)** | |
| | Awd | $10.00 | $3,750.00 |
| | 2 | $25.00 | $9,375.00 |
| **Ref #17** | **301E56001** | **ASPHALT CONCRETE BASE, (449), AS PER PLAN, PG 64-2, (14 CY)** | |
| | Awd | $650.00 | $9,100.00 |
| | 2 | $350.00 | $4,900.00 |
| **Ref #18** | **407E20000** | **NON-TRACKING TACK COAT, 0.085 GAL/SY, (30989 GAL)** | |
| | Awd | $2.00 | $61,978.00 |
| | 2 | $3.00 | $92,967.00 |
| **Ref #19** | **407E20000** | **NON-TRACKING TACK COAT, 0.26 GAL/SY, (2967 GAL)** | |
| | Awd | $2.00 | $5,934.00 |
| | 2 | $3.00 | $8,901.00 |
| **Ref #20** | **441E50100** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (15214 CY)** | |
| | Awd | $210.00 | $3,194,940.00 |
| | 2 | $250.00 | $3,803,500.00 |
| **Ref #21** | **609E12001** | **COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (3 FT)** | |
| | Awd | $60.00 | $180.00 |
| | 2 | $125.00 | $375.00 |
| **Ref #22** | **617E10100** | **COMPACTED AGGREGATE, 1" AVERAGE THICKNESS, (1273 CY)** | |
| | Awd | $100.00 | $127,300.00 |
| | 2 | $110.00 | $140,030.00 |
| **Ref #23** | **618E41000** | **RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (22.84 MILE)** | |
| | Awd | $800.00 | $18,272.00 |
| | 2 | $1,160.00 | $26,494.40 |
| **Ref #24** | **618E43000** | **RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (11.42 MILE)** | |
| | Awd | $1,600.00 | $18,272.00 |
| | 2 | $1,200.00 | $13,704.00 |
| **Ref #25** | **874E21000** | **LONGITUDINAL JOINT PREPARATION, (11.42 MILE)** | |
| | Awd | $4,500.00 | $51,390.00 |
| | 2 | $6,000.00 | $68,520.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$4,439,780.00** |
| **2** | **$5,250,221.40** |

| | | | |
|---|---|---|---|
| **Ref #26** | **638E10800** | **VALVE BOX ADJUSTED TO GRADE, (41 EACH)** | |
| | Awd | $300.00 | $12,300.00 |
| | 2 | $775.00 | $31,775.00 |

**Section 5 - WATER WORK - Totals**

| | |
|---|---|
| **Awd** | **$12,300.00** |
| **2** | **$31,775.00** |

| | | | |
|---|---|---|---|
| **Ref #27** | **621E00100** | **RPM, (1351 EACH)** | |
| | Awd | $34.50 | $46,609.50 |
| | 2 | $34.50 | $46,609.50 |
| **Ref #28** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (1351 EACH)** | |
| | Awd | $6.00 | $8,106.00 |
| | 2 | $7.00 | $9,457.00 |
| **Ref #29** | **642E00104** | **EDGE LINE, 6", TYPE 1, (38.25 MILE)** | |
| | Awd | $894.00 | $34,195.50 |
| | 2 | $800.00 | $30,600.00 |
| **Ref #30** | **642E00300** | **CENTER LINE, TYPE 1, (20.72 MILE)** | |
| | Awd | $777.00 | $16,099.44 |
| | 2 | $900.00 | $18,648.00 |
| **Ref #31** | **644E00500** | **STOP LINE, (234 FT)** | |
| | Awd | $7.00 | $1,638.00 |
| | 2 | $5.00 | $1,170.00 |
| **Ref #32** | **644E00620** | **CROSSWALK LINE, 12", (970 FT)** | |
| | Awd | $3.50 | $3,395.00 |
| | 2 | $6.00 | $5,820.00 |
| **Ref #33** | **644E00630** | **CROSSWALK LINE, 24", (72 FT)** | |
| | Awd | $7.00 | $504.00 |
| | 2 | $9.00 | $648.00 |
| **Ref #34** | **644E01110** | **SCHOOL SYMBOL MARKING, 96", (3 EACH)** | |
| | Awd | $550.00 | $1,650.00 |
| | 2 | $500.00 | $1,500.00 |
| **Ref #35** | **644E01200** | **PARKING LOT STALL MARKING, (128 FT)** | |
| | Awd | $5.00 | $640.00 |
| | 2 | $1.20 | $153.60 |
| **Ref #36** | **644E01300** | **LANE ARROW, LEFT AND THRU, (1 EACH)** | |
| | Awd | $275.00 | $275.00 |
| | 2 | $120.00 | $120.00 |
| **Ref #37** | **644E01300** | **LANE ARROW, RIGHT, (2 EACH)** | |
| | Awd | $147.00 | $294.00 |
| | 2 | $120.00 | $240.00 |

**Section 6 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$113,406.44** |
| **2** | **$114,966.10** |

| | | | |
|---|---|---|---|
| **Ref #38** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)** | |
| | Awd | $80.00 | $3,200.00 |
| | 2 | $120.00 | $4,800.00 |

| | | | |
|---|---|---|---|
| **Ref #39** | **614E12460** | **WORK ZONE MARKING SIGN, (96 EACH)** | |
| | Awd | $110.00 | $10,560.00 |
| | 2 | $101.51 | $9,744.96 |
| **Ref #40** | **614E21100** | **WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (41.44 MILE)** | |
| | Awd | $1,729.00 | $71,649.76 |
| | 2 | $950.00 | $39,368.00 |
| **Ref #41** | **614E22110** | **WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (76.5 MILE)** | |
| | Awd | $1,100.00 | $84,150.00 |
| | 2 | $695.00 | $53,167.50 |
| **Ref #42** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (468 FT)** | |
| | Awd | $3.00 | $1,404.00 |
| | 2 | $5.00 | $2,340.00 |
| **Ref #43** | **614E27250** | **WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (1940 FT)** | |
| | Awd | $1.50 | $2,910.00 |
| | 2 | $4.00 | $7,760.00 |
| **Ref #44** | **614E27260** | **WORK ZONE CROSSWALK LINE, CLASS III, 24", 642 PAIN, (144 FT)** | |
| | Awd | $3.00 | $432.00 |
| | 2 | $5.00 | $720.00 |
| **Ref #45** | **614E30650** | **WORK ZONE ARROW, CLASS III, 642 PAINT, LEFT AND TH, (2 EACH)** | |
| | Awd | $77.00 | $154.00 |
| | 2 | $60.00 | $120.00 |
| **Ref #46** | **614E30650** | **WORK ZONE ARROW, CLASS III, 642 PAINT, RIGHT, (4 EACH)** | |
| | Awd | $50.00 | $200.00 |
| | 2 | $60.00 | $240.00 |
| **Ref #47** | **614E31750** | **WORK ZONE SCHOOL SYMBOL MARKING, 96", CLASS III, 6, (6 EACH)** | |
| | Awd | $223.00 | $1,338.00 |
| | 2 | $300.00 | $1,800.00 |

**Section 7 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$175,997.76** |
| **2** | **$120,060.46** |

| | | | |
|---|---|---|---|
| **Ref #48** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $13,593.89 | $13,593.89 |
| | 2 | $50,000.00 | $50,000.00 |
| **Ref #49** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $65,000.00 | $65,000.00 |
| | 2 | $200,000.00 | $200,000.00 |
| **Ref #50** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $55,000.00 | $55,000.00 |
| | 2 | $200,000.00 | $200,000.00 |

**Section 8 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$133,593.89** |
| **2** | **$450,000.00** |