Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260141
PID 122885
ROS-US 35/US 50 Interchange TP
Non-Federal
Type: PARKING AREAS
Letting Date: 3/12/2026
Completion Date: 10/1/2026

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $3,084,299.44

Engineer's Estimate: $3,458,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $3,084,299.44

Bidder 2
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $3,195,376.86

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $3,548,830.35

Bidder 4
BOSS EXCAVATING & GRADING INC
2800 HARRISON ROAD
Franklin
COLUMBUS, OH 43204
Bid $3,819,810.81

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$48,000.00	$48,000.00
	2	$3,507.00	$3,507.00
	3	$7,500.00	$7,500.00
	4	$4,985.61	$4,985.61
Ref #2	**202E23000**	**PAVEMENT REMOVED, (3355 SY)**	
	Awd	$10.00	$33,550.00
	2	$4.00	$13,420.00
	3	$9.00	$30,195.00
	4	$9.19	$30,832.45
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (109 FT)**	
	Awd	$27.00	$2,943.00
	2	$2.00	$218.00
	3	$24.00	$2,616.00
	4	$25.50	$2,779.50
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (25 FT)**	
	Awd	$17.00	$425.00
	2	$4.00	$100.00
	3	$18.00	$450.00
	4	$14.53	$363.25
Ref #5	**202E75000**	**FENCE REMOVED, (1210 FT)**	
	Awd	$3.50	$4,235.00
	2	$2.00	$2,420.00
	3	$4.00	$4,840.00
	4	$5.37	$6,497.70
Ref #6	**203E10000**	**EXCAVATION, (3279 CY)**	
	Awd	$10.00	$32,790.00
	2	$14.00	$45,906.00
	3	$12.00	$39,348.00
	4	$20.00	$65,580.00
Ref #7	**203E20000**	**EMBANKMENT, (47721 CY)**	
	Awd	$12.75	$608,442.75
	2	$19.00	$906,699.00
	3	$22.00	$1,049,862.00
	4	$28.03	$1,337,619.63
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (21379 SY)**	
	Awd	$2.00	$42,758.00
	2	$1.00	$21,379.00
	3	$1.75	$37,413.25
	4	$1.09	$23,303.11
Ref #9	**204E13000**	**EXCAVATION OF SUBGRADE, (100 CY)**	
	Awd	$38.00	$3,800.00
	2	$20.00	$2,000.00
	3	$44.00	$4,400.00
	4	$8.89	$889.00
Ref #10	**204E30020**	**GRANULAR MATERIAL, TYPE C, (100 CY)**	
	Awd	$85.00	$8,500.00
	2	$68.00	$6,800.00
	3	$79.00	$7,900.00
	4	$70.85	$7,085.00

Ref #11	**204E45000**	**PROOF ROLLING, (8 HOUR)**	
	Awd	$1,350.00	$10,800.00
	2	$244.00	$1,952.00
	3	$360.00	$2,880.00
	4	$276.96	$2,215.68
Ref #12	**204E50000**	**GEOTEXTILE FABRIC, (500 SY)**	
	Awd	$1.25	$625.00
	2	$1.00	$500.00
	3	$2.00	$1,000.00
	4	$1.77	$885.00
Ref #13	**607E98000**	**FENCE, MISC.:WOODEN SLAT FENCE, (47 FT)**	
	Awd	$193.00	$9,071.00
	2	$193.00	$9,071.00
	3	$193.00	$9,071.00
	4	$112.13	$5,270.11
Ref #14	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (6 EACH)**	
	Awd	$1,700.00	$10,200.00
	2	$754.00	$4,524.00
	3	$350.00	$2,100.00
	4	$560.63	$3,363.78
Ref #15	**623E40000**	**MONUMENT ASSEMBLY REMOVED AND RESET, (2 EACH)**	
	Awd	$2,275.00	$4,550.00
	2	$1,641.00	$3,282.00
	3	$1,300.00	$2,600.00
	4	$560.63	$1,121.26
Ref #16	**623E40500**	**REFERENCE MONUMENT, TYPE A, (6 EACH)**	
	Awd	$550.00	$3,300.00
	2	$1,202.00	$7,212.00
	3	$1,250.00	$7,500.00
	4	$1,121.25	$6,727.50
Ref #17	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$7,000.00	$7,000.00
	3	$2,700.00	$2,700.00
	4	$11,212.54	$11,212.54
Ref #18	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$7,000.00	$7,000.00
	3	$2,700.00	$2,700.00
	4	$4,372.89	$4,372.89
Ref #19	**690E50600**	**SPECIAL - BOLLARD, (4 EACH)**	
	Awd	$965.00	$3,860.00
	2	$1,200.00	$4,800.00
	3	$965.00	$3,860.00
	4	$1,479.88	$5,919.52
Ref #20	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$49,000.00	$49,000.00
	2	$66,864.00	$66,864.00
	3	$80,000.00	$80,000.00
	4	$20,182.57	$20,182.57

Section 1 - ROADWAY - Totals

Awd	**$882,849.75**
2	**$1,114,654.00**
3	**$1,298,935.25**
4	**$1,541,206.10**

Ref #21	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (6 SY)**	
	Awd	$110.00	$660.00
	2	$135.00	$810.00
	3	$170.00	$1,020.00
	4	$146.29	$877.74
Ref #22	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (71 CY)**	
	Awd	$130.00	$9,230.00
	2	$79.00	$5,609.00
	3	$135.00	$9,585.00
	4	$109.80	$7,795.80
Ref #23	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$300.00	$600.00
	3	$150.00	$300.00
	4	$224.25	$448.50
Ref #24	**659E00300**	**TOPSOIL, (553 CY)**	
	Awd	$20.00	$11,060.00
	2	$28.00	$15,484.00
	3	$32.00	$17,696.00
	4	$8.58	$4,744.74
Ref #25	**659E10000**	**SEEDING AND MULCHING, (4922 SY)**	
	Awd	$0.80	$3,937.60
	2	$0.80	$3,937.60
	3	$0.80	$3,937.60
	4	$1.85	$9,105.70
Ref #26	**659E14000**	**REPAIR SEEDING AND MULCHING, (247 SY)**	
	Awd	$0.80	$197.60
	2	$0.80	$197.60
	3	$0.80	$197.60
	4	$1.12	$276.64
Ref #27	**659E15000**	**INTER-SEEDING, (247 SY)**	
	Awd	$0.80	$197.60
	2	$0.80	$197.60
	3	$0.80	$197.60
	4	$0.01	$2.47
Ref #28	**659E20000**	**COMMERCIAL FERTILIZER, (1.11 TON)**	
	Awd	$1,250.00	$1,387.50
	2	$1,250.00	$1,387.50
	3	$1,250.00	$1,387.50
	4	$1,681.88	$1,866.89
Ref #29	**659E31000**	**LIME, (1.02 ACRE)**	
	Awd	$150.00	$153.00
	2	$150.00	$153.00
	3	$150.00	$153.00
	4	$224.25	$228.74

Ref #30	**659E35000**	**WATER, (28 MGAL)**	
	Awd	$1.00	$28.00
	2	$1.00	$28.00
	3	$1.00	$28.00
	4	$1.12	$31.36
Ref #31	**670E00500**	**SLOPE EROSION PROTECTION, (51 SY)**	
	Awd	$2.50	$127.50
	2	$2.50	$127.50
	3	$2.50	$127.50
	4	$2.63	$134.13
Ref #32	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,600.00	$1,600.00
	2	$1,500.00	$1,500.00
	3	$1,500.00	$1,500.00
	4	$4,485.02	$4,485.02
Ref #33	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$6,000.00	$6,000.00
	3	$6,000.00	$6,000.00
	4	$5,382.02	$5,382.02
Ref #34	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$5,100.00	$5,100.00
	3	$9,400.00	$9,400.00
	4	$10,510.97	$10,510.97
Ref #35	**832E30000**	**EROSION CONTROL, (60000 EACH)**	
	Awd	$1.00	$60,000.00
	2	$1.00	$60,000.00
	3	$1.00	$60,000.00
	4	$1.00	$60,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$105,378.80**
2	**$101,131.80**
3	**$111,529.80**
4	**$105,890.72**

Ref #36	**602E20000**	**CONCRETE MASONRY, (0.3 CY)**	
	Awd	$4,400.00	$1,320.00
	2	$7,906.00	$2,371.80
	3	$4,750.00	$1,425.00
	4	$3,441.60	$1,032.48
Ref #37	**605E14000**	**6" BASE PIPE UNDERDRAINS, (9554 FT)**	
	Awd	$12.00	$114,648.00
	2	$10.00	$95,540.00
	3	$11.00	$105,094.00
	4	$12.31	$117,609.74
Ref #38	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (86 FT)**	
	Awd	$32.00	$2,752.00
	2	$33.00	$2,838.00
	3	$28.00	$2,408.00
	4	$22.10	$1,900.60

Ref #39	**611E04400**	**12" CONDUIT, TYPE B, 707.33, (4 FT)**	
	Awd	$500.00	$2,000.00
	2	$76.00	$304.00
	3	$230.00	$920.00
	4	$164.92	$659.68
Ref #40	**611E04600**	**12" CONDUIT, TYPE C, (161 FT)**	
	Awd	$79.00	$12,719.00
	2	$63.00	$10,143.00
	3	$93.00	$14,973.00
	4	$49.42	$7,956.62
Ref #41	**611E05900**	**15" CONDUIT, TYPE B, (150 FT)**	
	Awd	$96.00	$14,400.00
	2	$89.00	$13,350.00
	3	$120.00	$18,000.00
	4	$67.75	$10,162.50
Ref #42	**611E05900**	**15" CONDUIT, TYPE B, 707.33, (4 FT)**	
	Awd	$506.00	$2,024.00
	2	$94.00	$376.00
	3	$235.00	$940.00
	4	$194.36	$777.44
Ref #43	**611E07400**	**18" CONDUIT, TYPE B, (257 FT)**	
	Awd	$96.00	$24,672.00
	2	$116.00	$29,812.00
	3	$140.00	$35,980.00
	4	$72.74	$18,694.18
Ref #44	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$3,530.00	$3,530.00
	2	$4,443.00	$4,443.00
	3	$3,570.00	$3,570.00
	4	$1,912.22	$1,912.22
Ref #45	**611E98504**	**CATCH BASIN, NO. 2-2C, (1 EACH)**	
	Awd	$3,850.00	$3,850.00
	2	$4,392.00	$4,392.00
	3	$3,760.00	$3,760.00
	4	$1,912.22	$1,912.22
Ref #46	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$4,300.00	$8,600.00
	2	$5,216.00	$10,432.00
	3	$5,230.00	$10,460.00
	4	$3,218.39	$6,436.78
Ref #47	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (3 EACH)**	
	Awd	$615.00	$1,845.00
	2	$365.00	$1,095.00
	3	$400.00	$1,200.00
	4	$443.14	$1,329.42

Section 3 - DRAINAGE - Totals

Awd	**$192,360.00**
2	**$175,096.80**
3	**$198,730.00**
4	**$170,383.88**

Ref #48	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (414 CY)**	
	Awd	$155.50	$64,377.00
	2	$188.00	$77,832.00
	3	$188.00	$77,832.00
	4	$216.40	$89,589.60
Ref #49	**304E20000**	**AGGREGATE BASE, (3499 CY)**	
	Awd	$68.00	$237,932.00
	2	$68.00	$237,932.00
	3	$72.00	$251,928.00
	4	$51.19	$179,113.81
Ref #50	**407E20000**	**NON-TRACKING TACK COAT, (280 GAL)**	
	Awd	$3.50	$980.00
	2	$4.10	$1,148.00
	3	$4.10	$1,148.00
	4	$4.60	$1,288.00
Ref #51	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (6 CY)**	
	Awd	$550.00	$3,300.00
	2	$615.00	$3,690.00
	3	$615.00	$3,690.00
	4	$689.57	$4,137.42
Ref #52	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (102 CY)**	
	Awd	$290.00	$29,580.00
	2	$285.00	$29,070.00
	3	$285.00	$29,070.00
	4	$330.77	$33,738.54
Ref #53	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (170 CY)**	
	Awd	$195.00	$33,150.00
	2	$303.00	$51,510.00
	3	$303.00	$51,510.00
	4	$353.19	$60,042.30
Ref #54	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (30 SY)**	
	Awd	$220.00	$6,600.00
	2	$175.00	$5,250.00
	3	$130.00	$3,900.00
	4	$117.73	$3,531.90
Ref #55	**609E28000**	**CURB, TYPE 7, (1825 FT)**	
	Awd	$33.00	$60,225.00
	2	$18.00	$32,850.00
	3	$35.00	$63,875.00
	4	$28.03	$51,154.75

Section 4 - PAVEMENT - Totals

Awd	**$436,144.00**
2	**$439,282.00**
3	**$482,953.00**
4	**$422,596.32**

Ref #56	**625E00450**	**CONNECTION, FUSED PULL APART, (8 EACH)**	
	Awd	$166.00	$1,328.00
	2	$166.00	$1,328.00
	3	$145.00	$1,160.00
	4	$186.13	$1,489.04

Ref #57	**625E10503**	**LIGHT POLE (INSTALLATION ONLY), AS PER PLAN(CONVEN, (4 EACH)**	
	Awd	$690.00	$2,760.00
	2	$690.00	$2,760.00
	3	$500.00	$2,000.00
	4	$773.67	$3,094.68
Ref #58	**625E10503**	**LIGHT POLE (INSTALLATION ONLY), AS PER PLAN(LIGHT , (11 EACH)**	
	Awd	$1,205.00	$13,255.00
	2	$1,205.00	$13,255.00
	3	$1,000.00	$11,000.00
	4	$1,351.11	$14,862.21
Ref #59	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (4 EACH)**	
	Awd	$2,272.00	$9,088.00
	2	$2,272.00	$9,088.00
	3	$3,700.00	$14,800.00
	4	$2,547.49	$10,189.96
Ref #60	**625E15700**	**LIGHT TOWER FOUNDATION, MISC.: 36" X 10' DEEP, (11 EACH)**	
	Awd	$6,090.00	$66,990.00
	2	$6,090.00	$66,990.00
	3	$7,900.00	$86,900.00
	4	$6,828.44	$75,112.84
Ref #61	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (7167 FT)**	
	Awd	$4.01	$28,739.67
	2	$4.01	$28,739.67
	3	$3.40	$24,367.80
	4	$4.50	$32,251.50
Ref #62	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (576 FT)**	
	Awd	$5.31	$3,058.56
	2	$5.31	$3,058.56
	3	$2.50	$1,440.00
	4	$5.95	$3,427.20
Ref #63	**625E25400**	**CONDUIT, 2", 725.04, (2209 FT)**	
	Awd	$20.81	$45,969.29
	2	$20.81	$45,969.29
	3	$24.00	$53,016.00
	4	$23.33	$51,535.97
Ref #64	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (4 EACH)**	
	Awd	$604.00	$2,416.00
	2	$604.00	$2,416.00
	3	$475.00	$1,900.00
	4	$677.24	$2,708.96
Ref #65	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (11 EACH)**	
	Awd	$1,540.00	$16,940.00
	2	$1,540.00	$16,940.00
	3	$1,050.00	$11,550.00
	4	$1,726.73	$18,994.03
Ref #66	**625E29002**	**TRENCH, 24" DEEP, (2209 FT)**	
	Awd	$8.76	$19,350.84
	2	$8.76	$19,350.84
	3	$9.00	$19,881.00
	4	$9.86	$21,780.74

Ref #67	**625E30700**	**PULL BOX, 725.08, 18", (2 EACH)**	
	Awd	$1,342.00	$2,684.00
	2	$1,342.00	$2,684.00
	3	$1,375.00	$2,750.00
	4	$1,504.73	$3,009.46
Ref #68	**625E32000**	**GROUND ROD, (15 EACH)**	
	Awd	$436.00	$6,540.00
	2	$436.00	$6,540.00
	3	$325.00	$4,875.00
	4	$488.87	$7,333.05
Ref #69	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$11,376.00	$11,376.00
	2	$11,376.00	$11,376.00
	3	$9,500.00	$9,500.00
	4	$12,755.38	$12,755.38
Ref #70	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (2209 FT)**	
	Awd	$0.25	$552.25
	2	$0.10	$220.90
	3	$1.50	$3,313.50
	4	$0.11	$242.99
Ref #71	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, ROS-US35/US50 IN, (1 EACH)**	
	Awd	$3,655.00	$3,655.00
	2	$3,655.00	$3,655.00
	3	$3,625.00	$3,625.00
	4	$4,098.18	$4,098.18

Section 5 - LIGHTING - Totals

Awd	**$234,702.61**
2	**$234,371.26**
3	**$252,078.30**
4	**$262,886.19**

Ref #72	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (143.5 FT)**	
	Awd	$17.00	$2,439.50
	2	$17.00	$2,439.50
	3	$17.00	$2,439.50
	4	$29.15	$4,183.03
Ref #73	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (100.9 FT)**	
	Awd	$73.00	$7,365.70
	2	$73.00	$7,365.70
	3	$73.00	$7,365.70
	4	$117.73	$11,878.96
Ref #74	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (99.1 FT)**	
	Awd	$58.00	$5,747.80
	2	$58.00	$5,747.80
	3	$58.00	$5,747.80
	4	$78.49	$7,778.36
Ref #75	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$50.00	$50.00
	3	$50.00	$50.00
	4	$151.37	$151.37

Ref #76	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (4 EACH)**	
	Awd	$880.00	$3,520.00
	2	$880.00	$3,520.00
	3	$880.00	$3,520.00
	4	$1,681.88	$6,727.52
Ref #77	**630E80100**	**SIGN, FLAT SHEET, (69.9 SF)**	
	Awd	$20.00	$1,398.00
	2	$20.00	$1,398.00
	3	$20.00	$1,398.00
	4	$40.37	$2,821.86
Ref #78	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (372 SF)**	
	Awd	$27.00	$10,044.00
	2	$27.00	$10,044.00
	3	$27.00	$10,044.00
	4	$51.58	$19,187.76
Ref #79	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (8 EACH)**	
	Awd	$1,050.00	$8,400.00
	2	$1,050.00	$8,400.00
	3	$1,050.00	$8,400.00
	4	$3,139.51	$25,116.08
Ref #80	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$12.00	$24.00
	3	$15.00	$30.00
	4	$95.31	$190.62
Ref #81	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$12.00	$24.00
	3	$25.00	$50.00
	4	$95.31	$190.62

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$39,045.00**
2	**$39,013.00**
3	**$39,045.00**
4	**$78,226.18**

Ref #82	**410E10000**	**TRAFFIC COMPACTED SURFACE, TYPE A, (25 CY)**	
	Awd	$135.00	$3,375.00
	2	$68.00	$1,700.00
	3	$150.00	$3,750.00
	4	$45.68	$1,142.00
Ref #83	**616E10000**	**WATER, (101 MGAL)**	
	Awd	$100.00	$10,100.00
	2	$1.00	$101.00
	3	$90.00	$9,090.00
	4	$1.08	$109.08

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$13,475.00**
2	**$1,801.00**
3	**$12,840.00**
4	**$1,251.08**

Ref #84	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (2979 CY)**	
	Awd	$146.50	$436,423.50
	2	$154.00	$458,766.00
	3	$154.00	$458,766.00
	4	$181.08	$539,437.32
Ref #85	**407E20000**	**NON-TRACKING TACK COAT, (1980 GAL)**	
	Awd	$3.50	$6,930.00
	2	$4.10	$8,118.00
	3	$4.10	$8,118.00
	4	$4.60	$9,108.00
Ref #86	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (745 CY)**	
	Awd	$251.50	$187,367.50
	2	$213.00	$158,685.00
	3	$213.00	$158,685.00
	4	$247.80	$184,611.00
Ref #87	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (1241 CY)**	
	Awd	$176.00	$218,416.00
	2	$200.00	$248,200.00
	3	$200.00	$248,200.00
	4	$233.22	$289,426.02
Ref #88	**644E00300**	**CENTER LINE, (0.14 MILE)**	
	Awd	$12,000.00	$1,680.00
	2	$5,300.00	$742.00
	3	$5,300.00	$742.00
	4	$13,455.07	$1,883.71
Ref #89	**644E00500**	**STOP LINE, (32 FT)**	
	Awd	$9.00	$288.00
	2	$5.50	$176.00
	3	$5.50	$176.00
	4	$16.82	$538.24
Ref #90	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (5050 FT)**	
	Awd	$5.50	$27,775.00
	2	$1.00	$5,050.00
	3	$1.00	$5,050.00
	4	$5.77	$29,138.50
Ref #91	**644E01200**	**PARKING LOT STALL MARKING, (4682 FT)**	
	Awd	$2.00	$9,364.00
	2	$1.00	$4,682.00
	3	$1.00	$4,682.00
	4	$2.24	$10,487.68

Section 8 - ITEMS OF WORK OPTION A: FLEXIBLE - Totals

Awd	**$888,244.00**
2	**$884,419.00**
3	**$884,419.00**
4	**$1,064,630.47**

Ref #92	**452E14010**	**10" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (17869 SY)**
	2	
	3	
	4	
Ref #93	**646E10200**	**CENTER LINE, (0.14 MILE)**
	2	
	3	
Ref #94	**646E10400**	**STOP LINE, (32 FT)**
	2	
	3	
Ref #95	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (5050 FT)**
	2	
	3	
Ref #96	**646E20200**	**PARKING LOT STALL MARKING, (4682 FT)**
	2	
	3	

Section 9 - ITEMS OF WORK OPTION B: RIGID - Totals

2
3
4

Ref #97	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,891.28	$18,891.28
	2	$22,000.00	$22,000.00
	3	$23,000.00	$23,000.00
	4	$42,607.64	$42,607.64
Ref #98	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,009.00	$15,009.00
	2	$46,610.00	$46,610.00
	3	$25,000.00	$25,000.00
	4	$5,332.60	$5,332.60
Ref #99	**619E16000**	**FIELD OFFICE, TYPE A, (6 MNTH)**	
	Awd	$3,200.00	$19,200.00
	2	$1,760.00	$10,560.00
	3	$1,800.00	$10,800.00
	4	$4,040.91	$24,245.46
Ref #100	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
	2	$56,438.00	$56,438.00
	3	$32,500.00	$32,500.00
	4	$30,554.17	$30,554.17

Ref #101	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$154,000.00	$154,000.00
	2	$70,000.00	$70,000.00
	3	$177,000.00	$177,000.00
	4	$70,000.00	$70,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$292,100.28**
2	**$205,608.00**
3	**$268,300.00**
4	**$172,739.87**