Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260098
PID 113201
SUM-SR 91-07.89
Federal
Type: BRIDGE REPAIR
Letting Date: 3/12/2026
Completion Date: 10/15/2026

Contract Awarded To: BLACK HORSE BRIDGE CONSTRUCTION INC
Award Amount: $2,188,488.00

Engineer's Estimate: $2,190,000.00

Bidder 1
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $2,188,488.00

Bidder 2
MATT WINTERS EXCAVATION LLC
3310 Kent Rd., Ste 6
Summit
Stow, OH 44224
Bid $2,471,804.00

Bidder 3
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $2,643,491.24

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$35,000.00	$35,000.00
	3	$4,400.00	$4,400.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (862 SY)**	
	Awd	$13.00	$11,206.00
	2	$20.00	$17,240.00
	3	$15.50	$13,361.00
Ref #3	**202E30000**	**WALK REMOVED, (1030 SF)**	
	Awd	$2.00	$2,060.00
	2	$10.00	$10,300.00
	3	$4.00	$4,120.00
Ref #4	**202E32000**	**CURB REMOVED, (117 FT)**	
	Awd	$6.00	$702.00
	2	$20.00	$2,340.00
	3	$7.00	$819.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (318 FT)**	
	Awd	$25.00	$7,950.00
	2	$40.00	$12,720.00
	3	$55.00	$17,490.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (540 FT)**	
	Awd	$2.00	$1,080.00
	2	$5.00	$2,700.00
	3	$2.00	$1,080.00
Ref #7	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$900.00	$900.00
	3	$600.00	$600.00
Ref #8	**202E75000**	**FENCE REMOVED, (60 FT)**	
	Awd	$12.50	$750.00
	2	$6.00	$360.00
	3	$5.00	$300.00
Ref #9	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$190.00	$190.00
	3	$1,250.00	$1,250.00
Ref #10	**202E98200**	**REMOVAL MISC.: CONDUIT, (30 FT)**	
	Awd	$9.00	$270.00
	2	$7.00	$210.00
	3	$60.00	$1,800.00
Ref #11	**203E10000**	**EXCAVATION, (356 CY)**	
	Awd	$38.00	$13,528.00
	2	$35.00	$12,460.00
	3	$65.00	$23,140.00
Ref #12	**203E20000**	**EMBANKMENT, (72 CY)**	
	Awd	$48.00	$3,456.00
	2	$80.00	$5,760.00
	3	$20.00	$1,440.00

Ref #13	**203E20001**	**EMBANKMENT, AS PER PLAN, (50 CY)**	
	Awd	$18.00	$900.00
	2	$110.00	$5,500.00
	3	$60.00	$3,000.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (1162 SY)**	
	Awd	$5.00	$5,810.00
	2	$5.00	$5,810.00
	3	$2.25	$2,614.50
Ref #15	**204E13000**	**EXCAVATION OF SUBGRADE, (11 CY)**	
	Awd	$35.00	$385.00
	2	$62.00	$682.00
	3	$130.00	$1,430.00
Ref #16	**204E30010**	**GRANULAR MATERIAL, TYPE B, (11 CY)**	
	Awd	$115.00	$1,265.00
	2	$140.00	$1,540.00
	3	$125.00	$1,375.00
Ref #17	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$250.00	$250.00
	2	$350.00	$350.00
	3	$382.20	$382.20
Ref #18	**204E50000**	**GEOTEXTILE FABRIC, (34 SY)**	
	Awd	$18.00	$612.00
	2	$16.00	$544.00
	3	$13.00	$442.00
Ref #19	**209E60200**	**LINEAR GRADING, (1 STA)**	
	Awd	$650.00	$650.00
	2	$320.00	$320.00
	3	$1,000.00	$1,000.00
Ref #20	**606E15050**	**GUARDRAIL, TYPE MGS, (262.5 FT)**	
	Awd	$21.20	$5,565.00
	2	$22.00	$5,775.00
	3	$21.20	$5,565.00
Ref #21	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,480.00	$4,960.00
	2	$2,500.00	$5,000.00
	3	$2,480.00	$4,960.00
Ref #22	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,320.00	$2,640.00
	2	$1,350.00	$2,700.00
	3	$1,320.00	$2,640.00
Ref #23	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,545.00	$10,180.00
	2	$2,600.00	$10,400.00
	3	$2,545.00	$10,180.00
Ref #24	**607E98000**	**FENCE, MISC.: WOOD FENCE, (60 FT)**	
	Awd	$83.50	$5,010.00
	2	$85.00	$5,100.00
	3	$83.50	$5,010.00

Ref #25	**608E10000**	**4" CONCRETE WALK, (1000 SF)**	
	Awd	$14.00	$14,000.00
	2	$11.00	$11,000.00
	3	$19.50	$19,500.00
Ref #26	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$1,600.00	$1,600.00
	3	$900.00	$900.00
Ref #27	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (1 EACH)**	
	Awd	$950.00	$950.00
	2	$1,600.00	$1,600.00
	3	$210.00	$210.00
Ref #28	**690E21000**	**SPECIAL - AS-BUILT CONSTRUCTION RECORD DRAWINGS, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$5,000.00	$5,000.00
	3	$1,250.00	$1,250.00
Ref #29	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATIONS, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$3,100.00	$3,100.00
	3	$2,500.00	$2,500.00

Section 1 - ROADWAY - Totals

Awd	**$121,629.00**
2	**$166,201.00**
3	**$132,758.70**

Ref #30	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$190.00	$760.00
	2	$142.00	$568.00
	3	$330.00	$1,320.00
Ref #31	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (1 CY)**	
	Awd	$600.00	$600.00
	2	$325.00	$325.00
	3	$600.00	$600.00
Ref #32	**659E00300**	**TOPSOIL, (88 CY)**	
	Awd	$80.00	$7,040.00
	2	$65.00	$5,720.00
	3	$60.00	$5,280.00
Ref #33	**659E10000**	**SEEDING AND MULCHING, (796 SY)**	
	Awd	$5.00	$3,980.00
	2	$5.00	$3,980.00
	3	$4.95	$3,940.20
Ref #34	**659E20000**	**COMMERCIAL FERTILIZER, (0.11 TON)**	
	Awd	$900.00	$99.00
	2	$710.00	$78.10
	3	$700.00	$77.00
Ref #35	**659E31000**	**LIME, (0.16 ACRE)**	
	Awd	$100.00	$16.00
	2	$60.00	$9.60
	3	$55.00	$8.80

Ref #36	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$0.50	$2.00
	2	$1.00	$4.00
	3	$1.00	$4.00
Ref #37	**832E30000**	**EROSION CONTROL, (7500 EACH)**	
	Awd	$1.00	$7,500.00
	2	$1.00	$7,500.00
	3	$1.00	$7,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$19,997.00**
2	**$18,184.70**
3	**$18,730.00**

Ref #38	**605E05210**	**4" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (15 FT)**	
	Awd	$35.00	$525.00
	2	$100.00	$1,500.00
	3	$35.00	$525.00
Ref #39	**605E06020**	**4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (543 FT)**	
	Awd	$35.00	$19,005.00
	2	$30.00	$16,290.00
	3	$27.00	$14,661.00
Ref #40	**611E00406**	**4" CONDUIT, TYPE F, (52 FT)**	
	Awd	$47.00	$2,444.00
	2	$60.00	$3,120.00
	3	$47.00	$2,444.00
Ref #41	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (83 FT)**	
	Awd	$47.00	$3,901.00
	2	$55.00	$4,565.00
	3	$45.00	$3,735.00
Ref #42	**611E03300**	**10" CONDUIT, TYPE C, (57 FT)**	
	Awd	$145.00	$8,265.00
	2	$76.00	$4,332.00
	3	$175.00	$9,975.00
Ref #43	**611E04600**	**12" CONDUIT, TYPE C, (153 FT)**	
	Awd	$75.00	$11,475.00
	2	$55.00	$8,415.00
	3	$98.00	$14,994.00
Ref #44	**611E06100**	**15" CONDUIT, TYPE C, (124 FT)**	
	Awd	$95.00	$11,780.00
	2	$71.00	$8,804.00
	3	$135.00	$16,740.00
Ref #45	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE CONT, (10 FT)**	
	Awd	$24.00	$240.00
	2	$120.00	$1,200.00
	3	$70.00	$700.00
Ref #46	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (10 FT)**	
	Awd	$18.00	$180.00
	2	$140.00	$1,400.00
	3	$80.00	$800.00

Ref #47	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (10 FT)**	
	Awd	$18.00	$180.00
	2	$155.00	$1,550.00
	3	$55.00	$550.00
Ref #48	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$4,750.00	$4,750.00
	2	$5,000.00	$5,000.00
	3	$4,900.00	$4,900.00
Ref #49	**611E99574**	**MANHOLE, NO. 3, (3 EACH)**	
	Awd	$4,750.00	$14,250.00
	2	$3,600.00	$10,800.00
	3	$4,500.00	$13,500.00
Ref #50	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$725.00	$1,450.00
	2	$525.00	$1,050.00
	3	$425.00	$850.00
Ref #51	**611E99720**	**INSPECTION WELL, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$1,015.00	$1,015.00
	3	$3,500.00	$3,500.00

Section 3 - DRAINAGE - Totals

Awd	**$80,245.00**
2	**$69,041.00**
3	**$87,874.00**

Ref #52	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (436 SY)**	
	Awd	$5.00	$2,180.00
	2	$5.25	$2,289.00
	3	$5.00	$2,180.00
Ref #53	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (198 CY)**	
	Awd	$190.00	$37,620.00
	2	$200.00	$39,600.00
	3	$190.00	$37,620.00
Ref #54	**304E20000**	**AGGREGATE BASE, (191 CY)**	
	Awd	$130.00	$24,830.00
	2	$110.00	$21,010.00
	3	$135.00	$25,785.00
Ref #55	**407E20000**	**NON-TRACKING TACK COAT, (194 GAL)**	
	Awd	$2.00	$388.00
	2	$2.00	$388.00
	3	$2.00	$388.00
Ref #56	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (54 CY)**	
	Awd	$300.00	$16,200.00
	2	$310.00	$16,740.00
	3	$300.00	$16,200.00
Ref #57	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (36 CY)**	
	Awd	$265.00	$9,540.00
	2	$275.00	$9,900.00
	3	$265.00	$9,540.00

Ref #58	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (1 CY)**	
	Awd	$500.00	$500.00
	2	$550.00	$550.00
	3	$500.00	$500.00
Ref #59	**609E24510**	**CURB, TYPE 4-C, (72 FT)**	
	Awd	$62.00	$4,464.00
	2	$40.00	$2,880.00
	3	$70.00	$5,040.00
Ref #60	**609E26000**	**CURB, TYPE 6, (192 FT)**	
	Awd	$55.00	$10,560.00
	2	$40.00	$7,680.00
	3	$61.00	$11,712.00

Section 4 - PAVEMENT - Totals

Awd	**$106,282.00**
2	**$101,037.00**
3	**$108,965.00**

Ref #61	**620E00501**	**DELINEATOR, POST GROUND MOUNTED, AS PER PLAN, (1 EACH)**	
	Awd	$195.00	$195.00
	2	$200.00	$200.00
	3	$85.00	$85.00
Ref #62	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (8 EACH)**	
	Awd	$12.00	$96.00
	2	$13.00	$104.00
	3	$12.00	$96.00
Ref #63	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (10 EACH)**	
	Awd	$13.40	$134.00
	2	$14.00	$140.00
	3	$13.40	$134.00
Ref #64	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (40 FT)**	
	Awd	$25.00	$1,000.00
	2	$36.00	$1,440.00
	3	$33.85	$1,354.00
Ref #65	**630E80100**	**SIGN, FLAT SHEET, (4 SF)**	
	Awd	$22.00	$88.00
	2	$41.00	$164.00
	3	$38.99	$155.96
Ref #66	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$22.00	$44.00
	2	$41.00	$82.00
	3	$38.99	$77.98
Ref #67	**630E81100**	**SIGN ERECTED, FLAT SHEET, (7.5 SF)**	
	Awd	$40.00	$300.00
	2	$25.00	$187.50
	3	$56.02	$420.15
Ref #68	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$30.00	$90.00
	2	$21.00	$63.00
	3	$16.68	$50.04

Ref #69	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$95.00	$285.00
	2	$66.00	$198.00
	3	$127.45	$382.35
Ref #70	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$40.00	$160.00
	2	$26.00	$104.00
	3	$22.24	$88.96
Ref #71	**646E10010**	**EDGE LINE, 6", (0.21 MILE)**	
	Awd	$13,000.00	$2,730.00
	2	$6,600.00	$1,386.00
	3	$9,710.00	$2,039.10
Ref #72	**646E10200**	**CENTER LINE, (0.1 MILE)**	
	Awd	$35,000.00	$3,500.00
	2	$22,500.00	$2,250.00
	3	$12,975.00	$1,297.50

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$8,622.00**
2	**$6,318.50**
3	**$6,181.04**

Ref #73	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (300 SY)**	
	Awd	$40.00	$12,000.00
	2	$45.00	$13,500.00
	3	$40.00	$12,000.00
Ref #74	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$85.00	$3,400.00
	2	$85.00	$3,400.00
	3	$100.00	$4,000.00
Ref #75	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$12,300.00	$12,300.00
	2	$9,600.00	$9,600.00
	3	$9,168.05	$9,168.05
Ref #76	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (9 SNMT)**	
	Awd	$1,000.00	$9,000.00
	2	$1,000.00	$9,000.00
	3	$1,001.80	$9,016.20
Ref #77	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$10.00	$10.00
	2	$10.00	$10.00
	3	$60.00	$60.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$36,710.00**
2	**$35,510.00**
3	**$34,244.25**

Ref #78	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$163,000.00	$163,000.00
	2	$197,000.00	$197,000.00
	3	$250,000.00	$250,000.00
Ref #79	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$52.00	$6,916.00
	2	$125.00	$16,625.00
	3	$55.00	$7,315.00
Ref #80	**202E23500**	**WEARING COURSE REMOVED, (627 SY)**	
	Awd	$11.00	$6,897.00
	2	$18.00	$11,286.00
	3	$7.50	$4,702.50
Ref #81	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$8,000.00	$8,000.00
	3	$400.00	$400.00
Ref #82	**503E21100**	**UNCLASSIFIED EXCAVATION, (117 CY)**	
	Awd	$110.00	$12,870.00
	2	$47.00	$5,499.00
	3	$220.00	$25,740.00
Ref #83	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (77439 LB)**	
	Awd	$1.50	$116,158.50
	2	$1.75	$135,518.25
	3	$1.75	$135,518.25
Ref #84	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (1459 LB)**	
	Awd	$2.50	$3,647.50
	2	$5.00	$7,295.00
	3	$2.30	$3,355.70
Ref #85	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (10399 FT)**	
	Awd	$2.00	$20,798.00
	2	$2.00	$20,798.00
	3	$1.20	$12,478.80
Ref #86	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (260 EACH)**	
	Awd	$36.00	$9,360.00
	2	$45.00	$11,700.00
	3	$25.00	$6,500.00
Ref #87	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (176 CY)**	
	Awd	$1,225.00	$215,600.00
	2	$1,155.00	$203,280.00
	3	$1,700.00	$299,200.00
Ref #88	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (29 CY)**	
	Awd	$1,550.00	$44,950.00
	2	$1,350.00	$39,150.00
	3	$1,400.00	$40,600.00
Ref #89	**511E44111**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (28 CY)**	
	Awd	$1,100.00	$30,800.00
	2	$1,350.00	$37,800.00
	3	$1,725.00	$48,300.00

Ref #90	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (123 SY)**	
	Awd	$18.00	$2,214.00
	2	$15.00	$1,845.00
	3	$15.00	$1,845.00
Ref #91	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (479 SY)**	
	Awd	$40.00	$19,160.00
	2	$40.00	$19,160.00
	3	$50.00	$23,950.00
Ref #92	**512E33000**	**TYPE 2 WATERPROOFING, (34 SY)**	
	Awd	$48.00	$1,632.00
	2	$50.00	$1,700.00
	3	$35.00	$1,190.00
Ref #93	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2235 EACH)**	
	Awd	$5.00	$11,175.00
	2	$4.10	$9,163.50
	3	$4.00	$8,940.00
Ref #94	**513E21000**	**TRIMMING OF BEAM END, (5 EACH)**	
	Awd	$240.00	$1,200.00
	2	$250.00	$1,250.00
	3	$240.00	$1,200.00
Ref #95	**513E90000**	**STRUCTURAL STEEL, MISC.: END CROSS FRAME RETROFIT, (820 LB)**	
	Awd	$28.00	$22,960.00
	2	$30.00	$24,600.00
	3	$25.00	$20,500.00
Ref #96	**513E95020**	**STRUCTURAL STEEL, MISC.: GAS MAIN SUPPORTS, (LUMP SUM)**	
	Awd	$119,000.00	$119,000.00
	2	$155,000.00	$155,000.00
	3	$126,500.00	$126,500.00
Ref #97	**513E95020**	**STRUCTURAL STEEL, MISC.: SANITARY SEWER, (LUMP SUM)**	
	Awd	$196,500.00	$196,500.00
	2	$255,000.00	$255,000.00
	3	$250,000.00	$250,000.00
Ref #98	**514E00100**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (LUMP SUM)**	
	Awd	$135,000.00	$135,000.00
	2	$132,000.00	$132,000.00
	3	$135,000.00	$135,000.00
Ref #99	**514E00200**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (LUMP SUM)**	
	Awd	$47,000.00	$47,000.00
	2	$77,000.00	$77,000.00
	3	$47,000.00	$47,000.00
Ref #100	**514E00300**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$42,000.00	$42,000.00
	3	$32,000.00	$32,000.00
Ref #101	**514E00400**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (LUMP SUM)**	
	Awd	$28,000.00	$28,000.00
	2	$27,000.00	$27,000.00
	3	$28,000.00	$28,000.00

Ref #102	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (9 MNHR)**	
	Awd	$15.00	$135.00
	2	$210.00	$1,890.00
	3	$15.00	$135.00
Ref #103	**514E10000**	**FINAL INSPECTION REPAIR, (5 EACH)**	
	Awd	$150.00	$750.00
	2	$155.00	$775.00
	3	$150.00	$750.00
Ref #104	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (81 FT)**	
	Awd	$1,400.00	$113,400.00
	2	$1,700.00	$137,700.00
	3	$1,100.00	$89,100.00
Ref #105	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (13 SF)**	
	Awd	$14.00	$182.00
	2	$18.00	$234.00
	3	$40.00	$520.00
Ref #106	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,850.00	$18,500.00
	2	$1,700.00	$17,000.00
	3	$1,950.00	$19,500.00
Ref #107	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$1,400.00	$7,000.00
	2	$1,250.00	$6,250.00
	3	$1,400.00	$7,000.00
Ref #108	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$1,400.00	$7,000.00
	2	$1,400.00	$7,000.00
	3	$1,550.00	$7,750.00
Ref #109	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$48,000.00	$48,000.00
	3	$60,000.00	$60,000.00
Ref #110	**517E75121**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (195 FT)**	
	Awd	$280.00	$54,600.00
	2	$250.00	$48,750.00
	3	$400.00	$78,000.00
Ref #111	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (44 CY)**	
	Awd	$180.00	$7,920.00
	2	$150.00	$6,600.00
	3	$135.00	$5,940.00
Ref #112	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (102 FT)**	
	Awd	$14.00	$1,428.00
	2	$18.00	$1,836.00
	3	$13.00	$1,326.00
Ref #113	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (34 FT)**	
	Awd	$90.00	$3,060.00
	2	$15.00	$510.00
	3	$23.00	$782.00

Ref #114	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (208 SY)**	
	Awd	$425.00	$88,400.00
	2	$500.00	$104,000.00
	3	$450.00	$93,600.00
Ref #115	**530E00200**	**SPECIAL - STRUCTURES BYPASS PUMPING, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$95,000.00	$95,000.00
	3	$145,000.00	$145,000.00
Ref #116	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$12,500.00	$12,500.00
	2	$12,800.00	$12,800.00
	3	$6,600.00	$6,600.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SUM-00091-0 - Totals

Awd	**$1,671,813.00**
2	**$1,928,014.75**
3	**$2,026,238.25**

Ref #117	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$17,190.00	$17,190.00
	2	$25,000.00	$25,000.00
	3	$24,500.00	$24,500.00
Ref #118	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$15,000.00	$15,000.00
	3	$25,000.00	$25,000.00
Ref #119	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$1,000.00	$6,000.00
	2	$250.00	$1,500.00
	3	$4,000.00	$24,000.00
Ref #120	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$5,997.05	$5,997.05
	3	$25,000.00	$25,000.00
Ref #121	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$130,000.00	$130,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$143,190.00**
2	**$147,497.05**
3	**$228,500.00**