# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 260145
PID 112574
D08-Noise Walls FY2026
Federal
Type: NOISE WALLS
Letting Date: 3/26/2026
Completion Date: 6/20/2027

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $3,187,506.00

Engineer's Estimate: $2,510,000.00

**Bidder 1**
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
**Bid $3,187,506.00**

**Bidder 2**
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
**Bid $3,765,784.80**

**Bidder 3**
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
**Bid $4,510,552.78**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $59,000.00 | $59,000.00 |
| | 2 | $134,050.00 | $134,050.00 |
| | 3 | $159,236.73 | $159,236.73 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$59,000.00** |
| **2** | **$134,050.00** |
| **3** | **$159,236.73** |

| | | | |
|---|---|---|---|
| **Ref #2** | **832E30000** | **EROSION CONTROL, (3000 EACH)** | |
| | Awd | $1.00 | $3,000.00 |
| | 2 | $1.00 | $3,000.00 |
| | 3 | $1.00 | $3,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$3,000.00** |
| **2** | **$3,000.00** |
| **3** | **$3,000.00** |

| | | | |
|---|---|---|---|
| **Ref #3** | **202E98100** | **REMOVAL MISC.:, STEEL POST REMOVAL, (8 EACH)** | |
| | Awd | $5,000.00 | $40,000.00 |
| | 2 | $408.00 | $3,264.00 |
| | 3 | $3,744.59 | $29,956.72 |
| **Ref #4** | **202E98400** | **REMOVAL MISC.:, NOISE BARRIER PANEL REMOVAL AND DI, (6480 SF)** | |
| | Awd | $6.00 | $38,880.00 |
| | 2 | $12.25 | $79,380.00 |
| | 3 | $17.34 | $112,363.20 |
| **Ref #5** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN, (602 SF)** | |
| | Awd | $190.00 | $114,380.00 |
| | 2 | $310.00 | $186,620.00 |
| | 3 | $225.00 | $135,450.00 |
| **Ref #6** | **606E10210** | **SPECIAL - NOISE BARRIER (REFLECTIVE), (REFLECTIVE , (4560 SF)** | |
| | Awd | $80.00 | $364,800.00 |
| | 2 | $75.80 | $345,648.00 |
| | 3 | $86.99 | $396,674.40 |
| **Ref #7** | **606E10720** | **SPECIAL - NOISE BARRIER PANEL REMOVAL AND REUSE, (51 EACH)** | |
| | Awd | $4,500.00 | $229,500.00 |
| | 2 | $1,015.00 | $51,765.00 |
| | 3 | $1,091.44 | $55,663.44 |
| **Ref #8** | **606E10810** | **SPECIAL - NOISE BARRIER, STEEL POST, (8 EACH)** | |
| | Awd | $5,000.00 | $40,000.00 |
| | 2 | $2,810.00 | $22,480.00 |
| | 3 | $5,912.40 | $47,299.20 |
| **Ref #9** | **606E10920** | **SPECIAL - NOISE BARRIER(REFLECTIVE), FIBERGLASS P, (2160 SF)** | |
| | Awd | $90.00 | $194,400.00 |
| | 2 | $54.65 | $118,044.00 |
| | 3 | $64.47 | $139,255.20 |

**Section 3 - NOISE BARRIERS - Totals**

| | |
|---|---|
| **Awd** | **$1,021,960.00** |
| **2** | **$807,201.00** |
| **3** | **$916,662.16** |

| | | | |
|---|---|---|---|
| **Ref #10** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)** | |
| | Awd | $95.00 | $19,000.00 |
| | 2 | $135.00 | $27,000.00 |
| | 3 | $169.67 | $33,934.00 |
| **Ref #11** | **614E12420** | **DETOUR SIGNING, (LUMP SUM)** | |
| | Awd | $14,000.00 | $14,000.00 |
| | 2 | $8,300.00 | $8,300.00 |
| | 3 | $7,214.93 | $7,214.93 |
| **Ref #12** | **900E00100** | **RAILROAD FLAGGING SERVICES, (15000 EACH)** | |
| | Awd | $1.00 | $15,000.00 |
| | 2 | $1.00 | $15,000.00 |
| | 3 | $1.00 | $15,000.00 |
| **Ref #100** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (3 SNMT)** | |
| | Awd | $910.00 | $2,730.00 |
| | 2 | $900.00 | $2,700.00 |
| | 3 | $908.65 | $2,725.95 |

**Section 4 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$50,730.00** |
| **2** | **$53,000.00** |
| **3** | **$58,874.88** |

| | | | |
|---|---|---|---|
| **Ref #13** | **202E11203** | **PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)** | |
| | Awd | $60,000.00 | $60,000.00 |
| | 2 | $23,200.00 | $23,200.00 |
| | 3 | $3,500.00 | $3,500.00 |
| **Ref #14** | **202E98400** | **REMOVAL MISC.: NOISE BARRIER PANEL, (5868 SF)** | |
| | Awd | $30.00 | $176,040.00 |
| | 2 | $11.50 | $67,482.00 |
| | 3 | $15.32 | $89,897.76 |
| **Ref #15** | **510E10001** | **DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (12 EACH)** | |
| | Awd | $150.00 | $1,800.00 |
| | 2 | $160.50 | $1,926.00 |
| | 3 | $1,138.48 | $13,661.76 |
| **Ref #16** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (162 SY)** | |
| | Awd | $30.50 | $4,941.00 |
| | 2 | $30.50 | $4,941.00 |
| | 3 | $30.50 | $4,941.00 |
| **Ref #17** | **512E74000** | **REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (162 SY)** | |
| | Awd | $35.00 | $5,670.00 |
| | 2 | $35.00 | $5,670.00 |
| | 3 | $35.00 | $5,670.00 |

| | | | |
|---|---|---|---|
| **Ref #18** | **514E00050** | **SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (1457 SF)** | |
| | Awd | $49.00 | $71,393.00 |
| | 2 | $30.00 | $43,710.00 |
| | 3 | $49.00 | $71,393.00 |
| **Ref #19** | **514E00056** | **FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (1457 SF)** | |
| | Awd | $9.00 | $13,113.00 |
| | 2 | $15.00 | $21,855.00 |
| | 3 | $9.00 | $13,113.00 |
| **Ref #20** | **514E00060** | **FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (1457 SF)** | |
| | Awd | $8.00 | $11,656.00 |
| | 2 | $11.00 | $16,027.00 |
| | 3 | $8.00 | $11,656.00 |
| **Ref #21** | **514E00066** | **FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (1457 SF)** | |
| | Awd | $8.00 | $11,656.00 |
| | 2 | $11.00 | $16,027.00 |
| | 3 | $8.00 | $11,656.00 |
| **Ref #22** | **514E00504** | **GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (2 MNHR)** | |
| | Awd | $200.00 | $400.00 |
| | 2 | $150.00 | $300.00 |
| | 3 | $200.00 | $400.00 |
| **Ref #23** | **514E10000** | **FINAL INSPECTION REPAIR, (2 EACH)** | |
| | Awd | $200.00 | $400.00 |
| | 2 | $500.00 | $1,000.00 |
| | 3 | $200.00 | $400.00 |
| **Ref #24** | **516E44201** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)** | |
| | Awd | $1,955.00 | $9,775.00 |
| | 2 | $8,040.00 | $40,200.00 |
| | 3 | $4,835.00 | $24,175.00 |
| **Ref #25** | **516E44201** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)** | |
| | Awd | $2,287.00 | $11,435.00 |
| | 2 | $8,675.00 | $43,375.00 |
| | 3 | $5,190.00 | $25,950.00 |
| **Ref #26** | **516E47001** | **JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)** | |
| | Awd | $35,000.00 | $35,000.00 |
| | 2 | $68,500.00 | $68,500.00 |
| | 3 | $22,500.00 | $22,500.00 |
| **Ref #27** | **530E00400** | **SPECIAL - STRUCTURES.: CLEANING ABUTMENT BEAM SEAT, (2 EACH)** | |
| | Awd | $1,200.00 | $2,400.00 |
| | 2 | $2,100.00 | $4,200.00 |
| | 3 | $1,200.00 | $2,400.00 |
| **Ref #28** | **606E10210** | **SPECIAL - NOISE BARRIER (REFLECTIVE), FIBERGLASS P, (5868 SF)** | |
| | Awd | $55.00 | $322,740.00 |
| | 2 | $91.40 | $536,335.20 |
| | 3 | $64.22 | $376,842.96 |
| **Ref #29** | **606E10810** | **SPECIAL - NOISE BARRIER, LIGHT POLE ACCESS WINDOW, (2 EACH)** | |
| | Awd | $2,000.00 | $4,000.00 |
| | 2 | $4,950.00 | $9,900.00 |
| | 3 | $25,436.21 | $50,872.42 |

| | | | |
|---|---|---|---|
| **Ref #30** | **606E10810** | **SPECIAL - NOISE BARRIER, STEEL POST REMOVAL AND RE, (2 EACH)** | |
| | Awd | $7,000.00 | $14,000.00 |
| | 2 | $10,950.00 | $21,900.00 |
| | 3 | $14,511.73 | $29,023.46 |
| **Ref #31** | **606E10810** | **SPECIAL - NOISE BARRIER, STEEL POST REMOVAL AND RE, (1 EACH)** | |
| | Awd | $7,000.00 | $7,000.00 |
| | 2 | $9,520.00 | $9,520.00 |
| | 3 | $14,508.80 | $14,508.80 |

**Section 5 - STRUCTURE OVER 20 FOOT SPAN (HAM-126-133 - Totals**

| | |
|---|---|
| **Awd** | **$763,419.00** |
| **2** | **$936,068.20** |
| **3** | **$772,561.16** |

| | | | |
|---|---|---|---|
| **Ref #32** | **202E11203** | **PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $12,630.00 | $12,630.00 |
| | 3 | $3,500.00 | $3,500.00 |
| **Ref #33** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (158 SY)** | |
| | Awd | $30.50 | $4,819.00 |
| | 2 | $30.50 | $4,819.00 |
| | 3 | $30.50 | $4,819.00 |
| **Ref #34** | **512E74000** | **REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (158 SY)** | |
| | Awd | $35.00 | $5,530.00 |
| | 2 | $35.00 | $5,530.00 |
| | 3 | $35.00 | $5,530.00 |
| **Ref #35** | **514E00050** | **SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (1464 SF)** | |
| | Awd | $49.00 | $71,736.00 |
| | 2 | $30.00 | $43,920.00 |
| | 3 | $49.00 | $71,736.00 |
| **Ref #36** | **514E00056** | **FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (1464 SF)** | |
| | Awd | $9.00 | $13,176.00 |
| | 2 | $15.00 | $21,960.00 |
| | 3 | $9.00 | $13,176.00 |
| **Ref #37** | **514E00060** | **FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (1464 SF)** | |
| | Awd | $8.00 | $11,712.00 |
| | 2 | $11.00 | $16,104.00 |
| | 3 | $8.00 | $11,712.00 |
| **Ref #38** | **514E00066** | **FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (1464 SF)** | |
| | Awd | $8.00 | $11,712.00 |
| | 2 | $11.00 | $16,104.00 |
| | 3 | $8.00 | $11,712.00 |
| **Ref #39** | **514E00504** | **GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (2 MNHR)** | |
| | Awd | $200.00 | $400.00 |
| | 2 | $150.00 | $300.00 |
| | 3 | $200.00 | $400.00 |
| **Ref #40** | **514E10000** | **FINAL INSPECTION REPAIR, (2 EACH)** | |
| | Awd | $200.00 | $400.00 |
| | 2 | $500.00 | $1,000.00 |
| | 3 | $200.00 | $400.00 |

| | | | |
|---|---|---|---|
| **Ref #41** | **516E44201** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)** | |
| | Awd | $2,405.00 | $12,025.00 |
| | 2 | $8,885.00 | $44,425.00 |
| | 3 | $5,305.00 | $26,525.00 |
| **Ref #42** | **516E44201** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)** | |
| | Awd | $2,376.00 | $11,880.00 |
| | 2 | $8,915.00 | $44,575.00 |
| | 3 | $5,330.00 | $26,650.00 |
| **Ref #43** | **516E47001** | **JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)** | |
| | Awd | $30,000.00 | $30,000.00 |
| | 2 | $66,500.00 | $66,500.00 |
| | 3 | $22,500.00 | $22,500.00 |
| **Ref #44** | **530E00400** | **SPECIAL - STRUCTURES.: CLEANING ABUTMENT BEAM SEAT, (2 EACH)** | |
| | Awd | $1,200.00 | $2,400.00 |
| | 2 | $2,100.00 | $4,200.00 |
| | 3 | $1,200.00 | $2,400.00 |

**Section 6 - STRUCTURE OVER 20 FOOT SPAN (HAM-126-133 - Totals**

| | |
|---|---|
| **Awd** | **$185,790.00** |
| **2** | **$282,067.00** |
| **3** | **$201,060.00** |

| | | | |
|---|---|---|---|
| **Ref #45** | **202E11203** | **PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)** | |
| | Awd | $55,000.00 | $55,000.00 |
| | 2 | $19,450.00 | $19,450.00 |
| | 3 | $4,200.00 | $4,200.00 |
| **Ref #46** | **202E98400** | **REMOVAL MISC.: NOISE BARRIER PANEL, (5004 SF)** | |
| | Awd | $20.00 | $100,080.00 |
| | 2 | $12.15 | $60,798.60 |
| | 3 | $15.72 | $78,662.88 |
| **Ref #47** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (266 SY)** | |
| | Awd | $30.50 | $8,113.00 |
| | 2 | $30.50 | $8,113.00 |
| | 3 | $30.50 | $8,113.00 |
| **Ref #48** | **512E74000** | **REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (266 SY)** | |
| | Awd | $35.00 | $9,310.00 |
| | 2 | $35.00 | $9,310.00 |
| | 3 | $35.00 | $9,310.00 |
| **Ref #49** | **514E00050** | **SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (1695 SF)** | |
| | Awd | $49.00 | $83,055.00 |
| | 2 | $30.00 | $50,850.00 |
| | 3 | $49.00 | $83,055.00 |
| **Ref #50** | **514E00056** | **FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (1695 SF)** | |
| | Awd | $9.00 | $15,255.00 |
| | 2 | $14.00 | $23,730.00 |
| | 3 | $9.00 | $15,255.00 |
| **Ref #51** | **514E00060** | **FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (1695 SF)** | |
| | Awd | $8.00 | $13,560.00 |
| | 2 | $14.00 | $23,730.00 |
| | 3 | $8.00 | $13,560.00 |

| | | | |
|---|---|---|---|
| **Ref #52** | **514E00066** | **FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (1695 SF)** | |
| | Awd | $8.00 | $13,560.00 |
| | 2 | $14.00 | $23,730.00 |
| | 3 | $8.00 | $13,560.00 |
| **Ref #53** | **514E00504** | **GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (2 MNHR)** | |
| | Awd | $200.00 | $400.00 |
| | 2 | $150.00 | $300.00 |
| | 3 | $200.00 | $400.00 |
| **Ref #54** | **514E10000** | **FINAL INSPECTION REPAIR, (2 EACH)** | |
| | Awd | $200.00 | $400.00 |
| | 2 | $500.00 | $1,000.00 |
| | 3 | $200.00 | $400.00 |
| **Ref #55** | **516E44201** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)** | |
| | Awd | $2,333.00 | $13,998.00 |
| | 2 | $8,700.00 | $52,200.00 |
| | 3 | $5,210.00 | $31,260.00 |
| **Ref #56** | **516E44201** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)** | |
| | Awd | $2,276.00 | $13,656.00 |
| | 2 | $8,600.00 | $51,600.00 |
| | 3 | $5,265.00 | $31,590.00 |
| **Ref #57** | **516E47001** | **JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)** | |
| | Awd | $35,000.00 | $35,000.00 |
| | 2 | $84,200.00 | $84,200.00 |
| | 3 | $31,500.00 | $31,500.00 |
| **Ref #58** | **530E00400** | **SPECIAL - STRUCTURES.: CLEANING ABUTMENT BEAM SEAT, (2 EACH)** | |
| | Awd | $6,500.00 | $13,000.00 |
| | 2 | $2,705.00 | $5,410.00 |
| | 3 | $1,200.00 | $2,400.00 |
| **Ref #59** | **606E10210** | **SPECIAL - NOISE BARRIER (REFLECTIVE), FIBERGLASS P, (5004 SF)** | |
| | Awd | $55.00 | $275,220.00 |
| | 2 | $94.25 | $471,627.00 |
| | 3 | $64.56 | $323,058.24 |
| **Ref #60** | **606E10810** | **SPECIAL - NOISE BARRIER, STEEL POST REMOVAL AND RE, (2 EACH)** | |
| | Awd | $5,000.00 | $10,000.00 |
| | 2 | $10,950.00 | $21,900.00 |
| | 3 | $14,511.73 | $29,023.46 |
| **Ref #61** | **606E10810** | **SPECIAL - NOISE BARRIER, STEEL POST REMOVAL AND RE, (1 EACH)** | |
| | Awd | $7,000.00 | $7,000.00 |
| | 2 | $7,750.00 | $7,750.00 |
| | 3 | $14,508.80 | $14,508.80 |

**Section 7 - STRUCTURE OVER 20 FOOT SPAN (HAM-126-137 - Totals**

| | |
|---|---|
| **Awd** | **$666,607.00** |
| **2** | **$915,698.60** |
| **3** | **$689,856.38** |

| | | | |
|---|---|---|---|
| **Ref #62** | **100E00300** | **PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)** | |
| | Awd | $15,000.00 | $15,000.00 |
| | 2 | $7,140.00 | $7,140.00 |
| | 3 | $5,000.00 | $5,000.00 |

| | | | |
|---|---|---|---|
| **Ref #63** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $22,000.00 | $22,000.00 |
| | 2 | $19,150.00 | $19,150.00 |
| | 3 | $34,056.22 | $34,056.22 |
| **Ref #64** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $200,000.00 | $200,000.00 |
| | 2 | $233,250.00 | $233,250.00 |
| | 3 | $1,414,566.24 | $1,414,566.24 |
| **Ref #65** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $30,000.00 | $30,000.00 |
| | 2 | $4,210.00 | $4,210.00 |
| | 3 | $30,679.01 | $30,679.01 |
| **Ref #66** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $170,000.00 | $170,000.00 |
| | 2 | $370,950.00 | $370,950.00 |
| | 3 | $225,000.00 | $225,000.00 |

**Section 8 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$437,000.00** |
| **2** | **$634,700.00** |
| **3** | **$1,709,301.47** |