Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260155
PID 104789
LIC-CR 803-00.88 (PART 1 AND PART 2)
Federal
Type: BIKEWAYS
Letting Date: 3/26/2026
Completion Date: 10/31/2026

Contract Awarded To: RIETSCHLIN CONSTRUCTION INC
Award Amount: $2,696,420.80

Engineer's Estimate: $2,820,000.00

Bidder 1
RIETSCHLIN CONSTRUCTION INC
4240 BAKER RD
Crawford
CRESTLINE, OH 44827
Bid $2,696,420.80

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $2,722,746.43

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $3,133,924.36

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,000.00	$10,000.00
	3	$12,000.00	$12,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$695.00	$695.00
	2	$600.00	$600.00
	3	$600.00	$600.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (1364 SY)**	
	Awd	$13.00	$17,732.00
	2	$18.00	$24,552.00
	3	$42.00	$57,288.00
Ref #4	**202E30000**	**WALK REMOVED, (65 SF)**	
	Awd	$7.00	$455.00
	2	$4.00	$260.00
	3	$12.00	$780.00
Ref #5	**202E32000**	**CURB REMOVED, (25 FT)**	
	Awd	$13.00	$325.00
	2	$25.00	$625.00
	3	$28.00	$700.00
Ref #6	**202E32500**	**CURB AND GUTTER REMOVED, (137 FT)**	
	Awd	$13.00	$1,781.00
	2	$10.00	$1,370.00
	3	$34.00	$4,658.00
Ref #7	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (77 FT)**	
	Awd	$45.00	$3,465.00
	2	$35.00	$2,695.00
	3	$25.00	$1,925.00
Ref #8	**202E58100**	**CATCH BASIN REMOVED, (10 EACH)**	
	Awd	$840.00	$8,400.00
	2	$950.00	$9,500.00
	3	$470.00	$4,700.00
Ref #9	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 12", (39 FT)**	
	Awd	$66.00	$2,574.00
	2	$36.00	$1,404.00
	3	$72.00	$2,808.00
Ref #10	**203E10000**	**EXCAVATION, (1261 CY)**	
	Awd	$39.00	$49,179.00
	2	$45.00	$56,745.00
	3	$50.00	$63,050.00
Ref #11	**203E20000**	**EMBANKMENT, (319 CY)**	
	Awd	$26.00	$8,294.00
	2	$30.00	$9,570.00
	3	$22.00	$7,018.00
Ref #12	**204E10000**	**SUBGRADE COMPACTION, (5891 SY)**	
	Awd	$2.00	$11,782.00
	2	$2.50	$14,727.50
	3	$5.00	$29,455.00

Ref #13	**607E98000**	**FENCE, MISC.: TUBULAR SAFETY RAIL, (39 FT)**	
	Awd	$314.00	$12,246.00
	2	$285.00	$11,115.00
	3	$340.00	$13,260.00
Ref #14	**608E52000**	**CURB RAMP, (1555 SF)**	
	Awd	$24.00	$37,320.00
	2	$24.00	$37,320.00
	3	$20.00	$31,100.00
Ref #15	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (25 CY)**	
	Awd	$203.00	$5,075.00
	2	$172.00	$4,300.00
	3	$170.00	$4,250.00

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$179,323.00**
2	**$184,783.50**
3	**$233,592.00**

Ref #16	**616E10000**	**WATER, (6 MGAL)**	
	Awd	$11.00	$66.00
	2	$1.00	$6.00
	3	$600.00	$3,600.00
Ref #17	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$149.00	$298.00
	2	$150.00	$300.00
	3	$150.00	$300.00
Ref #18	**659E00300**	**TOPSOIL, (690 CY)**	
	Awd	$43.00	$29,670.00
	2	$55.00	$37,950.00
	3	$40.00	$27,600.00
Ref #19	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (5188 SY)**	
	Awd	$1.00	$5,188.00
	2	$1.00	$5,188.00
	3	$1.00	$5,188.00
Ref #20	**659E14000**	**REPAIR SEEDING AND MULCHING, (259 SY)**	
	Awd	$1.00	$259.00
	2	$1.00	$259.00
	3	$1.00	$259.00
Ref #21	**659E15000**	**INTER-SEEDING, (259 SY)**	
	Awd	$1.00	$259.00
	2	$1.00	$259.00
	3	$1.00	$259.00
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.72 TON)**	
	Awd	$1,000.00	$720.00
	2	$1,250.00	$900.00
	3	$1,250.00	$900.00
Ref #23	**659E31000**	**LIME, (1.07 ACRE)**	
	Awd	$200.00	$214.00
	2	$150.00	$160.50
	3	$150.00	$160.50

Ref #24	**659E35000**	**WATER, (29 MGAL)**	
	Awd	$1.00	$29.00
	2	$1.00	$29.00
	3	$1.00	$29.00
Ref #25	**670E00500**	**SLOPE EROSION PROTECTION, (1025 SY)**	
	Awd	$2.00	$2,050.00
	2	$2.00	$2,050.00
	3	$2.00	$2,050.00
Ref #26	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,190.00	$3,190.00
	2	$2,000.00	$2,000.00
	3	$2,000.00	$2,000.00
Ref #27	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$9,460.00	$9,460.00
	2	$6,000.00	$6,000.00
	3	$6,000.00	$6,000.00
Ref #28	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$10,340.00	$10,340.00
	2	$11,320.88	$11,320.88
	3	$9,374.30	$9,374.30
Ref #29	**832E30000**	**EROSION CONTROL, (48000 EACH)**	
	Awd	$1.00	$48,000.00
	2	$1.00	$48,000.00
	3	$1.00	$48,000.00

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$109,743.00**
2	**$114,422.38**
3	**$105,719.80**

Ref #30	**605E05200**	**4" UNCLASSIFIED PIPE UNDERDRAINS, (394 FT)**	
	Awd	$17.00	$6,698.00
	2	$12.00	$4,728.00
	3	$25.00	$9,850.00
Ref #31	**605E06000**	**4" BASE PIPE UNDERDRAINS, (2783 FT)**	
	Awd	$17.00	$47,311.00
	2	$12.50	$34,787.50
	3	$25.00	$69,575.00
Ref #32	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (170 FT)**	
	Awd	$28.00	$4,760.00
	2	$20.00	$3,400.00
	3	$46.00	$7,820.00
Ref #33	**611E04400**	**12" CONDUIT, TYPE B, (74 FT)**	
	Awd	$147.00	$10,878.00
	2	$152.40	$11,277.60
	3	$185.00	$13,690.00
Ref #34	**611E04600**	**12" CONDUIT, TYPE C, (502 FT)**	
	Awd	$115.00	$57,730.00
	2	$127.40	$63,954.80
	3	$130.00	$65,260.00

Ref #35	**611E06100**	**15" CONDUIT, TYPE C, (5 FT)**	
	Awd	$445.00	$2,225.00
	2	$250.00	$1,250.00
	3	$298.00	$1,490.00
Ref #36	**611E07600**	**18" CONDUIT, TYPE C, (10 FT)**	
	Awd	$493.00	$4,930.00
	2	$215.00	$2,150.00
	3	$295.00	$2,950.00
Ref #37	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$4,990.00	$4,990.00
	2	$3,940.00	$3,940.00
	3	$4,500.00	$4,500.00
Ref #38	**611E98391**	**CATCH BASIN, NO. 7, AS PER PLAN, (3 EACH)**	
	Awd	$3,600.00	$10,800.00
	2	$3,940.00	$11,820.00
	3	$4,800.00	$14,400.00
Ref #39	**611E98470**	**CATCH BASIN, NO. 2-2B, (10 EACH)**	
	Awd	$2,500.00	$25,000.00
	2	$3,040.00	$30,400.00
	3	$3,000.00	$30,000.00
Ref #40	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,300.00	$1,300.00
	2	$500.00	$500.00
	3	$1,000.00	$1,000.00
Ref #41	**611E98690**	**CATCH BASIN, MISC.: NEWARK CURB INLET, (2 EACH)**	
	Awd	$4,050.00	$8,100.00
	2	$2,790.00	$5,580.00
	3	$5,100.00	$10,200.00
Ref #42	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN, (10 EACH)**	
	Awd	$7,700.00	$77,000.00
	2	$5,040.00	$50,400.00
	3	$5,600.00	$56,000.00
Ref #43	**611E99645**	**MANHOLE COVER, AS PER PLAN, (4 EACH)**	
	Awd	$925.00	$3,700.00
	2	$400.00	$1,600.00
	3	$1,300.00	$5,200.00
Ref #44	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (4 EACH)**	
	Awd	$1,300.00	$5,200.00
	2	$600.00	$2,400.00
	3	$1,000.00	$4,000.00
Ref #45	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$540.00	$540.00
	2	$750.00	$750.00
	3	$1,500.00	$1,500.00

Section 3 - DRAINAGE (PART 1) - Totals

Awd	**$271,162.00**
2	**$228,937.90**
3	**$297,435.00**

Ref #46	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (47 CY)**	
	Awd	$435.00	$20,445.00
	2	$395.00	$18,565.00
	3	$576.44	$27,092.68
Ref #47	**304E20000**	**AGGREGATE BASE, 6", (739 CY)**	
	Awd	$120.00	$88,680.00
	2	$140.00	$103,460.00
	3	$130.00	$96,070.00
Ref #48	**304E20000**	**AGGREGATE BASE, 8", (105 CY)**	
	Awd	$120.00	$12,600.00
	2	$120.00	$12,600.00
	3	$150.00	$15,750.00
Ref #49	**407E20000**	**NON-TRACKING TACK COAT, (282 GAL)**	
	Awd	$5.00	$1,410.00
	2	$4.25	$1,198.50
	3	$5.00	$1,410.00
Ref #50	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (162 CY)**	
	Awd	$363.00	$58,806.00
	2	$330.00	$53,460.00
	3	$381.08	$61,734.96
Ref #51	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (253 CY)**	
	Awd	$341.00	$86,273.00
	2	$310.00	$78,430.00
	3	$366.00	$92,598.00
Ref #52	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (163 SY)**	
	Awd	$103.00	$16,789.00
	2	$130.00	$21,190.00
	3	$102.00	$16,626.00
Ref #53	**609E24510**	**CURB, TYPE 4-C, (239 FT)**	
	Awd	$36.00	$8,604.00
	2	$36.00	$8,604.00
	3	$80.00	$19,120.00
Ref #54	**609E98000**	**CURB, MISC.: NEWARK CURB AND GUTTER, (542 FT)**	
	Awd	$65.00	$35,230.00
	2	$42.00	$22,764.00
	3	$110.00	$59,620.00

Section 4 - PAVEMENT (PART 1) - Totals

Awd	**$328,837.00**
2	**$320,271.50**
3	**$390,021.64**

Ref #55	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (53 FT)**	
	Awd	$28.00	$1,484.00
	2	$25.00	$1,325.00
	3	$30.00	$1,590.00
Ref #56	**630E80101**	**SIGN, FLAT SHEET, AS PER PLAN, (23.75 SF)**	
	Awd	$33.00	$783.75
	2	$30.00	$712.50
	3	$36.00	$855.00

Ref #57	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$33.00	$66.00
	2	$30.00	$60.00
	3	$15.00	$30.00
Ref #58	**630E85101**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, AS , (31 EACH)**	
	Awd	$220.00	$6,820.00
	2	$200.00	$6,200.00
	3	$110.00	$3,410.00
Ref #59	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$33.00	$66.00
	2	$30.00	$60.00
	3	$20.00	$40.00
Ref #60	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (7 EACH)**	
	Awd	$275.00	$1,925.00
	2	$250.00	$1,750.00
	3	$165.00	$1,155.00
Ref #61	**644E00500**	**STOP LINE, (93 FT)**	
	Awd	$10.00	$930.00
	2	$9.00	$837.00
	3	$9.00	$837.00
Ref #62	**644E00620**	**CROSSWALK LINE, 12", (548 FT)**	
	Awd	$4.50	$2,466.00
	2	$4.00	$2,192.00
	3	$4.00	$2,192.00

Section 5 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$14,540.75**
2	**$13,136.50**
3	**$10,109.00**

Ref #63	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$88.00	$4,400.00
	2	$75.00	$3,750.00
	3	$81.00	$4,050.00
Ref #64	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$4,300.00	$4,300.00
	2	$5,500.00	$5,500.00
	3	$6,000.00	$6,000.00

Section 6 - MAINTENANCE OF TRAFFIC (PART 1) - Totals

Awd	**$8,700.00**
2	**$9,250.00**
3	**$10,050.00**

Ref #65	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,600.00	$3,600.00
	2	$10,000.00	$10,000.00
	3	$6,000.00	$6,000.00

Ref #66	**202E23000**	**PAVEMENT REMOVED, (812 SY)**	
	Awd	$12.00	$9,744.00
	2	$12.50	$10,150.00
	3	$42.00	$34,104.00
Ref #67	**202E32000**	**CURB REMOVED, (182 FT)**	
	Awd	$6.00	$1,092.00
	2	$9.00	$1,638.00
	3	$28.00	$5,096.00
Ref #68	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (61 FT)**	
	Awd	$35.00	$2,135.00
	2	$120.00	$7,320.00
	3	$20.00	$1,220.00
Ref #69	**202E38000**	**GUARDRAIL REMOVED, (207 FT)**	
	Awd	$7.00	$1,449.00
	2	$7.00	$1,449.00
	3	$6.46	$1,337.22
Ref #70	**202E58000**	**MANHOLE REMOVED, (1 EACH)**	
	Awd	$4,800.00	$4,800.00
	2	$7,000.00	$7,000.00
	3	$800.00	$800.00
Ref #71	**202E58100**	**CATCH BASIN REMOVED, (4 EACH)**	
	Awd	$775.00	$3,100.00
	2	$2,500.00	$10,000.00
	3	$450.00	$1,800.00
Ref #72	**203E10000**	**EXCAVATION, (1150 CY)**	
	Awd	$26.00	$29,900.00
	2	$36.00	$41,400.00
	3	$30.00	$34,500.00
Ref #73	**203E20000**	**EMBANKMENT, (102 CY)**	
	Awd	$40.00	$4,080.00
	2	$36.00	$3,672.00
	3	$22.00	$2,244.00
Ref #74	**203E20001**	**EMBANKMENT, AS PER PLAN, (1040 CY)**	
	Awd	$90.00	$93,600.00
	2	$50.00	$52,000.00
	3	$50.00	$52,000.00
Ref #75	**203E35120**	**GRANULAR MATERIAL, TYPE C, (463 CY)**	
	Awd	$93.50	$43,290.50
	2	$92.00	$42,596.00
	3	$65.00	$30,095.00
Ref #76	**204E10000**	**SUBGRADE COMPACTION, (769 SY)**	
	Awd	$2.00	$1,538.00
	2	$3.00	$2,307.00
	3	$5.00	$3,845.00
Ref #77	**606E15050**	**GUARDRAIL, TYPE MGS, (37.5 FT)**	
	Awd	$44.00	$1,650.00
	2	$40.00	$1,500.00
	3	$29.20	$1,095.00

Ref #78	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (1 EACH)**	
	Awd	$3,245.00	$3,245.00
	2	$2,950.00	$2,950.00
	3	$2,680.00	$2,680.00
Ref #79	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,485.00	$2,970.00
	2	$1,350.00	$2,700.00
	3	$1,450.00	$2,900.00
Ref #80	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (3 EACH)**	
	Awd	$3,135.00	$9,405.00
	2	$2,850.00	$8,550.00
	3	$2,720.00	$8,160.00

Section 7 - ROADWAY (PART 2) - Totals

Awd	**$215,598.50**
2	**$205,232.00**
3	**$187,876.22**

Ref #81	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (6 SY)**	
	Awd	$132.00	$792.00
	2	$110.00	$660.00
	3	$262.82	$1,576.92
Ref #82	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$11.00	$11.00
	2	$1.00	$1.00
	3	$600.00	$600.00
Ref #83	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$149.00	$298.00
	2	$150.00	$300.00
	3	$150.00	$300.00
Ref #84	**659E00300**	**TOPSOIL, (39 CY)**	
	Awd	$82.00	$3,198.00
	2	$75.00	$2,925.00
	3	$40.00	$1,560.00
Ref #85	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (347 SY)**	
	Awd	$6.25	$2,168.75
	2	$1.00	$347.00
	3	$4.00	$1,388.00
Ref #86	**659E14000**	**REPAIR SEEDING AND MULCHING, (17 SY)**	
	Awd	$1.00	$17.00
	2	$1.00	$17.00
	3	$4.00	$68.00
Ref #87	**659E15000**	**INTER-SEEDING, (17 SY)**	
	Awd	$1.00	$17.00
	2	$1.00	$17.00
	3	$4.00	$68.00
Ref #88	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$1,000.00	$50.00
	2	$1,250.00	$62.50
	3	$1,250.00	$62.50

Ref #89	**659E31000**	**LIME, (0.07 ACRE)**	
	Awd	$200.00	$14.00
	2	$150.00	$10.50
	3	$150.00	$10.50
Ref #90	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00
	3	$1.00	$2.00

Section 8 - EROSION CONTROL (PART 2) - Totals

Awd	**$6,567.75**
2	**$4,342.00**
3	**$5,635.92**

Ref #91	**605E05200**	**4" UNCLASSIFIED PIPE UNDERDRAINS, (127 FT)**	
	Awd	$21.00	$2,667.00
	2	$23.00	$2,921.00
	3	$25.00	$3,175.00
Ref #92	**605E06000**	**4" BASE PIPE UNDERDRAINS, (475 FT)**	
	Awd	$18.00	$8,550.00
	2	$18.00	$8,550.00
	3	$25.00	$11,875.00
Ref #93	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (126 FT)**	
	Awd	$22.00	$2,772.00
	2	$28.00	$3,528.00
	3	$46.00	$5,796.00
Ref #94	**611E04400**	**12" CONDUIT, TYPE B, (105 FT)**	
	Awd	$130.00	$13,650.00
	2	$110.00	$11,550.00
	3	$150.00	$15,750.00
Ref #95	**611E04600**	**12" CONDUIT, TYPE C, (25 FT)**	
	Awd	$200.00	$5,000.00
	2	$120.00	$3,000.00
	3	$130.00	$3,250.00
Ref #96	**611E10400**	**24" CONDUIT, TYPE B, (10 FT)**	
	Awd	$560.00	$5,600.00
	2	$600.00	$6,000.00
	3	$850.00	$8,500.00
Ref #97	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$3,600.00	$3,600.00
	3	$3,000.00	$3,000.00
Ref #98	**611E98690**	**CATCH BASIN, MISC.: NEWARK CURB INLET, (2 EACH)**	
	Awd	$4,550.00	$9,100.00
	2	$3,800.00	$7,600.00
	3	$4,500.00	$9,000.00
Ref #99	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN, (3 EACH)**	
	Awd	$8,400.00	$25,200.00
	2	$8,900.00	$26,700.00
	3	$6,500.00	$19,500.00

Section 9 - DRAINAGE (PART 2) - Totals

Awd	**$75,039.00**
2	**$73,449.00**
3	**$79,846.00**

Ref #100	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (321 SY)**	
	Awd	$10.00	$3,210.00
	2	$9.00	$2,889.00
	3	$24.13	$7,745.73
Ref #101	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), 8", (25 CY)**	
	Awd	$336.00	$8,400.00
	2	$305.00	$7,625.00
	3	$401.60	$10,040.00
Ref #102	**304E20000**	**AGGREGATE BASE, 6", (119 CY)**	
	Awd	$125.00	$14,875.00
	2	$132.00	$15,708.00
	3	$135.00	$16,065.00
Ref #103	**407E20000**	**NON-TRACKING TACK COAT, (103 GAL)**	
	Awd	$5.00	$515.00
	2	$4.25	$437.75
	3	$5.00	$515.00
Ref #104	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (46 CY)**	
	Awd	$297.00	$13,662.00
	2	$270.00	$12,420.00
	3	$424.60	$19,531.60
Ref #105	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (25 CY)**	
	Awd	$374.00	$9,350.00
	2	$340.00	$8,500.00
	3	$411.60	$10,290.00
Ref #106	**452E10011**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (13 SY)**	
	Awd	$155.00	$2,015.00
	2	$220.00	$2,860.00
	3	$150.00	$1,950.00
Ref #107	**452E13011**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (270 SY)**	
	Awd	$110.00	$29,700.00
	2	$190.00	$51,300.00
	3	$135.00	$36,450.00
Ref #108	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (159 FT)**	
	Awd	$52.00	$8,268.00
	2	$48.00	$7,632.00
	3	$108.00	$17,172.00
Ref #109	**609E24000**	**CURB, TYPE 4-A, (19 FT)**	
	Awd	$22.00	$418.00
	2	$35.00	$665.00
	3	$65.00	$1,235.00
Ref #110	**609E24510**	**CURB, TYPE 4-C, (37 FT)**	
	Awd	$46.00	$1,702.00
	2	$39.00	$1,443.00
	3	$75.00	$2,775.00

Section 10 - PAVEMENT (PART 2) - Totals

Awd	**$92,115.00**
2	**$111,479.75**
3	**$123,769.33**

Ref #111	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$670.00	$670.00
	2	$500.00	$500.00
	3	$280.00	$280.00

Section 11 - WATER WORK (PART 2) - Totals

Awd	**$670.00**
2	**$500.00**
3	**$280.00**

Ref #112	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (30.6 FT)**	
	Awd	$28.00	$856.80
	2	$25.00	$765.00
	3	$30.00	$918.00
Ref #113	**630E80101**	**SIGN, FLAT SHEET, AS PER PLAN, (6 SF)**	
	Awd	$33.00	$198.00
	2	$30.00	$180.00
	3	$42.00	$252.00
Ref #114	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$33.00	$132.00
	2	$30.00	$120.00
	3	$15.00	$60.00
Ref #115	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$220.00	$220.00
	2	$200.00	$200.00
	3	$110.00	$110.00
Ref #116	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$33.00	$132.00
	2	$30.00	$120.00
	3	$20.00	$80.00
Ref #117	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (1 EACH)**	
	Awd	$275.00	$275.00
	2	$250.00	$250.00
	3	$165.00	$165.00
Ref #118	**642E00100**	**EDGE LINE, 4", TYPE 1, WHITE, (0.08 MILE)**	
	Awd	$5,500.00	$440.00
	2	$5,000.00	$400.00
	3	$5,000.00	$400.00
Ref #119	**642E00300**	**CENTER LINE, TYPE 1, (0.04 MILE)**	
	Awd	$10,450.00	$418.00
	2	$9,500.00	$380.00
	3	$9,500.00	$380.00

Ref #120	**646E10000**	**EDGE LINE, 4", WHITE, (0.06 MILE)**	
	Awd	$22,000.00	$1,320.00
	2	$20,000.00	$1,200.00
	3	$20,000.00	$1,200.00
Ref #121	**646E10200**	**CENTER LINE, (0.03 MILE)**	
	Awd	$35,800.00	$1,074.00
	2	$32,500.00	$975.00
	3	$32,500.00	$975.00

Section 12 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$5,065.80**
2	**$4,590.00**
3	**$4,540.00**

Ref #122	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$6,500.00	$6,500.00
	3	$6,500.00	$6,500.00
Ref #123	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$12,500.00	$12,500.00
	3	$18,000.00	$18,000.00

Section 13 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$31,000.00**
2	**$19,000.00**
3	**$24,500.00**

Ref #124	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$69,000.00	$69,000.00
	2	$36,000.00	$36,000.00
	3	$100,704.19	$100,704.19
Ref #125	**202E22900**	**APPROACH SLAB REMOVED, (189 SY)**	
	Awd	$65.00	$12,285.00
	2	$25.00	$4,725.00
	3	$88.50	$16,726.50
Ref #129	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$110,000.00	$110,000.00
	2	$80,000.00	$80,000.00
	3	$128,597.16	$128,597.16
Ref #130	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$20,000.00	$20,000.00
	3	$11,838.73	$11,838.73
Ref #131	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$41,000.00	$41,000.00
	2	$110,000.00	$110,000.00
	3	$19,912.11	$19,912.11

Ref #132	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1620 FT)**	
	Awd	$23.25	$37,665.00
	2	$28.00	$45,360.00
	3	$51.11	$82,798.20
Ref #133	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (1800 FT)**	
	Awd	$83.00	$149,400.00
	2	$68.00	$122,400.00
	3	$52.69	$94,842.00
Ref #134	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (40318 LB)**	
	Awd	$1.50	$60,477.00
	2	$1.80	$72,572.40
	3	$1.74	$70,153.32
Ref #135	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (1750 FT)**	
	Awd	$5.50	$9,625.00
	2	$3.50	$6,125.00
	3	$1.77	$3,097.50
Ref #136	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (92 CY)**	
	Awd	$700.00	$64,400.00
	2	$1,350.00	$124,200.00
	3	$1,322.96	$121,712.32
Ref #137	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (46 CY)**	
	Awd	$1,000.00	$46,000.00
	2	$1,450.00	$66,700.00
	3	$1,775.78	$81,685.88
Ref #138	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (75 CY)**	
	Awd	$565.00	$42,375.00
	2	$770.00	$57,750.00
	3	$700.53	$52,539.75
Ref #139	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (26 CY)**	
	Awd	$1,300.00	$33,800.00
	2	$1,650.00	$42,900.00
	3	$4,129.15	$107,357.90
Ref #140	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (127 SY)**	
	Awd	$16.00	$2,032.00
	2	$14.00	$1,778.00
	3	$14.00	$1,778.00
Ref #141	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (335 SY)**	
	Awd	$34.00	$11,390.00
	2	$30.50	$10,217.50
	3	$30.50	$10,217.50
Ref #142	**512E33000**	**TYPE 2 WATERPROOFING, (391 SY)**	
	Awd	$29.00	$11,339.00
	2	$22.00	$8,602.00
	3	$25.50	$9,970.50
Ref #143	**515E30000**	**HIGH EARLY STRENGTH KEYWAY GROUT, (80 FT)**	
	Awd	$51.00	$4,080.00
	2	$100.00	$8,000.00
	3	$109.26	$8,740.80

Ref #144	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (21 SF)**	
	Awd	$12.00	$252.00
	2	$9.00	$189.00
	3	$20.12	$422.52
Ref #145	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (326 SF)**	
	Awd	$9.00	$2,934.00
	2	$9.00	$2,934.00
	3	$18.91	$6,164.66
Ref #146	**516E14000**	**PREFORMED EXPANSION JOINT FILLER, MISC.: 3" THICK, (7 SF)**	
	Awd	$42.00	$294.00
	2	$20.00	$140.00
	3	$44.32	$310.24
Ref #147	**517E75120**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (107 FT)**	
	Awd	$303.00	$32,421.00
	2	$125.00	$13,375.00
	3	$517.45	$55,367.15
Ref #148	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (33 CY)**	
	Awd	$180.00	$5,940.00
	2	$110.00	$3,630.00
	3	$187.81	$6,197.73
Ref #149	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (126 FT)**	
	Awd	$13.00	$1,638.00
	2	$12.00	$1,512.00
	3	$12.71	$1,601.46
Ref #150	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (46 FT)**	
	Awd	$37.00	$1,702.00
	2	$12.00	$552.00
	3	$16.10	$740.60
Ref #151	**523E20000**	**DYNAMIC LOAD TESTING, (1 EACH)**	
	Awd	$4,700.00	$4,700.00
	2	$5,200.00	$5,200.00
	3	$7,337.43	$7,337.43
Ref #152	**530E13000**	**SPECIAL - FORM LINER, (555 SF)**	
	Awd	$26.00	$14,430.00
	2	$40.00	$22,200.00
	3	$48.56	$26,950.80
Ref #153	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (202 CY)**	
	Awd	$140.00	$28,280.00
	2	$145.00	$29,290.00
	3	$106.85	$21,583.70
Ref #154	**611E71001**	**CONDUIT, TYPE A, PRECAST REINFORCED CONCRETE ARCH , (40 FT)**	
	Awd	$8,225.00	$329,000.00
	2	$7,550.00	$302,000.00
	3	$6,755.02	$270,200.80

Section 14 - STRUCTURE OVER 20 FOOT SPAN (LIC-GVILL-1 - Totals

Awd	**$1,156,459.00**
2	**$1,198,351.90**
3	**$1,319,549.45**

Ref #155	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
	3	$20,000.00	$20,000.00
Ref #156	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$55,000.00	$55,000.00
	3	$60,000.00	$60,000.00
Ref #157	**619E16010**	**FIELD OFFICE, TYPE B, (18 MNTH)**	
	Awd	$1,200.00	$21,600.00
	2	$1,500.00	$27,000.00
	3	$2,500.00	$45,000.00
Ref #158	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$28,000.00	$28,000.00
	3	$60,000.00	$60,000.00
Ref #159	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$156,000.00	$156,000.00

Section 15 - INCIDENTALS (PART 1 AND PART 2) - Totals

Awd	**$201,600.00**
2	**$235,000.00**
3	**$341,000.00**