Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260156
PID 118109
LOG-US 33-09.58
Federal
Type: INTERSECTION
Letting Date: 3/26/2026
Completion Date: 6/1/2027

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $3,999,678.31

Engineer's Estimate: $4,513,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $3,999,678.31

Bidder 2
R B JERGENS CONTRACTORS INC
11418 N DIXIE DR
Montgomery
VANDALIA, OH 45377
Bid $4,619,918.69

Bidder 3
HELMS AND SONS EXCAVATING
1753 LIMA AVE
Hancock
FINDLAY, OH 45840
Bid $4,727,601.00

Bidder 4
TRUCCO CONSTRUCTION CO INC
3531 AIRPORT RD
Delaware
DELAWARE, OH 43015
Bid $5,135,393.95

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $5,335,943.08

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$9,483.89	$9,483.89
	3	$75,000.00	$75,000.00
	4	$5,000.00	$5,000.00
	5	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (9844 SY)**	
	Awd	$9.00	$88,596.00
	2	$10.01	$98,538.44
	3	$4.00	$39,376.00
	4	$10.50	$103,362.00
	5	$20.00	$196,880.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (1614 FT)**	
	Awd	$8.00	$12,912.00
	2	$34.27	$55,311.78
	3	$18.00	$29,052.00
	4	$49.00	$79,086.00
	5	$18.00	$29,052.00
Ref #4	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (369 FT)**	
	Awd	$30.00	$11,070.00
	2	$47.93	$17,686.17
	3	$20.00	$7,380.00
	4	$54.00	$19,926.00
	5	$32.00	$11,808.00
Ref #5	**202E53100**	**MAILBOX REMOVED, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$317.00	$317.00
	3	$98.00	$98.00
	4	$35.00	$35.00
	5	$150.00	$150.00
Ref #6	**202E58100**	**CATCH BASIN REMOVED, (3 EACH)**	
	Awd	$250.00	$750.00
	2	$683.88	$2,051.64
	3	$300.00	$900.00
	4	$870.00	$2,610.00
	5	$450.00	$1,350.00
Ref #7	**202E75000**	**FENCE REMOVED, (1050 FT)**	
	Awd	$4.00	$4,200.00
	2	$9.73	$10,216.50
	3	$4.00	$4,200.00
	4	$2.80	$2,940.00
	5	$10.00	$10,500.00
Ref #8	**202E98100**	**REMOVAL MISC.: CONCRETE FOUNDATION REMOVED, (3 EACH)**	
	Awd	$125.00	$375.00
	2	$1,099.24	$3,297.72
	3	$450.00	$1,350.00
	4	$284.00	$852.00
	5	$300.00	$900.00

Ref #9	**203E10000**	**EXCAVATION, (4179 CY)**	
	Awd	$10.00	$41,790.00
	2	$16.77	$70,081.83
	3	$18.00	$75,222.00
	4	$38.00	$158,802.00
	5	$36.00	$150,444.00
Ref #10	**203E20000**	**EMBANKMENT, (6994 CY)**	
	Awd	$7.50	$52,455.00
	2	$9.85	$68,890.90
	3	$8.00	$55,952.00
	4	$12.75	$89,173.50
	5	$21.00	$146,874.00
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (12468 SY)**	
	Awd	$2.25	$28,053.00
	2	$2.53	$31,544.04
	3	$2.00	$24,936.00
	4	$2.45	$30,546.60
	5	$4.00	$49,872.00
Ref #12	**204E13000**	**EXCAVATION OF SUBGRADE, (6046 CY)**	
	Awd	$11.00	$66,506.00
	2	$19.11	$115,539.06
	3	$18.00	$108,828.00
	4	$23.65	$142,987.90
	5	$35.00	$211,610.00
Ref #13	**204E30010**	**GRANULAR MATERIAL, TYPE B, (9014 CY)**	
	Awd	$50.00	$450,700.00
	2	$51.69	$465,933.66
	3	$52.00	$468,728.00
	4	$88.00	$793,232.00
	5	$60.00	$540,840.00
Ref #14	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$250.00	$1,000.00
	2	$303.39	$1,213.56
	3	$125.00	$500.00
	4	$367.00	$1,468.00
	5	$350.00	$1,400.00
Ref #15	**204E50000**	**GEOTEXTILE FABRIC, (12468 SY)**	
	Awd	$2.00	$24,936.00
	2	$3.98	$49,622.64
	3	$2.00	$24,936.00
	4	$2.65	$33,040.20
	5	$4.00	$49,872.00
Ref #16	**607E15000**	**FENCE, TYPE 47, (848 FT)**	
	Awd	$23.75	$20,140.00
	2	$28.89	$24,498.72
	3	$25.00	$21,200.00
	4	$21.15	$17,935.20
	5	$25.00	$21,200.00

Ref #17	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$2,517.10	$5,034.20
	3	$3,750.00	$7,500.00
	4	$3,210.00	$6,420.00
	5	$1,000.00	$2,000.00
Ref #18	**623E40500**	**REFERENCE MONUMENT, TYPE A, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$1,418.09	$1,418.09
	3	$1,950.00	$1,950.00
	4	$1,080.00	$1,080.00
	5	$1,000.00	$1,000.00
Ref #19	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$314.49	$314.49
	3	$325.00	$325.00
	4	$292.00	$292.00
	5	$300.00	$300.00

Section 1 - ROADWAY - Totals

Awd	**$810,558.00**
2	**$1,030,994.33**
3	**$947,433.00**
4	**$1,488,788.40**
5	**$1,436,052.00**

Ref #20	**601E11000**	**RIPRAP, TYPE D, (13 SY)**	
	Awd	$650.00	$8,450.00
	2	$304.45	$3,957.85
	3	$1,750.00	$22,750.00
	4	$483.00	$6,279.00
	5	$145.00	$1,885.00
Ref #21	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (162 SY)**	
	Awd	$95.00	$15,390.00
	2	$85.85	$13,907.70
	3	$90.00	$14,580.00
	4	$173.00	$28,026.00
	5	$110.00	$17,820.00
Ref #22	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (14 CY)**	
	Awd	$150.00	$2,100.00
	2	$142.16	$1,990.24
	3	$98.00	$1,372.00
	4	$139.00	$1,946.00
	5	$150.00	$2,100.00
Ref #23	**601E32311**	**ROCK CHANNEL PROTECTION, TYPE D WITH AGGREGATE FIL, (85 CY)**	
	Awd	$175.00	$14,875.00
	2	$121.49	$10,326.65
	3	$125.00	$10,625.00
	4	$153.00	$13,005.00
	5	$150.00	$12,750.00

Ref #24	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$213.37	$426.74
	3	$250.00	$500.00
	4	$550.00	$1,100.00
	5	$60.00	$120.00
Ref #25	**659E00300**	**TOPSOIL, (2954 CY)**	
	Awd	$5.00	$14,770.00
	2	$31.15	$92,017.10
	3	$25.00	$73,850.00
	4	$6.65	$19,644.10
	5	$35.00	$103,390.00
Ref #26	**659E10000**	**SEEDING AND MULCHING, (26615 SY)**	
	Awd	$1.00	$26,615.00
	2	$1.28	$34,067.20
	3	$1.00	$26,615.00
	4	$0.85	$22,622.75
	5	$0.90	$23,953.50
Ref #27	**659E14000**	**REPAIR SEEDING AND MULCHING, (1331 SY)**	
	Awd	$0.50	$665.50
	2	$1.28	$1,703.68
	3	$1.00	$1,331.00
	4	$1.10	$1,464.10
	5	$0.90	$1,197.90
Ref #28	**659E15000**	**INTER-SEEDING, (1331 SY)**	
	Awd	$0.01	$13.31
	2	$1.28	$1,703.68
	3	$1.00	$1,331.00
	4	$1.10	$1,464.10
	5	$0.50	$665.50
Ref #29	**659E20000**	**COMMERCIAL FERTILIZER, (5.99 TON)**	
	Awd	$1,000.00	$5,990.00
	2	$810.82	$4,856.81
	3	$1,200.00	$7,188.00
	4	$930.00	$5,570.70
	5	$850.00	$5,091.50
Ref #30	**659E31000**	**LIME, (5.5 ACRE)**	
	Awd	$200.00	$1,100.00
	2	$53.34	$293.37
	3	$230.00	$1,265.00
	4	$640.00	$3,520.00
	5	$35.00	$192.50
Ref #31	**659E35000**	**WATER, (151 MGAL)**	
	Awd	$1.00	$151.00
	2	$53.34	$8,054.34
	3	$1.50	$226.50
	4	$15.00	$2,265.00
	5	$1.00	$151.00

Ref #32	**659E40000**	**MOWING, (240 MSF)**	
	Awd	$5.00	$1,200.00
	2	$10.67	$2,560.80
	3	$1.50	$360.00
	4	$20.00	$4,800.00
	5	$5.00	$1,200.00
Ref #33	**670E00500**	**SLOPE EROSION PROTECTION, (7637 SY)**	
	Awd	$2.00	$15,274.00
	2	$4.80	$36,657.60
	3	$2.50	$19,092.50
	4	$2.80	$21,383.60
	5	$1.80	$13,746.60
Ref #34	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,750.00	$3,750.00
	2	$2,773.87	$2,773.87
	3	$3,800.00	$3,800.00
	4	$3,400.00	$3,400.00
	5	$3,400.00	$3,400.00
Ref #35	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,081.96	$10,081.96
	3	$14,500.00	$14,500.00
	4	$12,800.00	$12,800.00
	5	$11,000.00	$11,000.00
Ref #36	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$14,936.24	$14,936.24
	3	$15,000.00	$15,000.00
	4	$19,500.00	$19,500.00
	5	$13,300.00	$13,300.00
Ref #37	**832E30000**	**EROSION CONTROL, (97960 EACH)**	
	Awd	$1.00	$97,960.00
	2	$1.00	$97,960.00
	3	$1.00	$97,960.00
	4	$1.00	$97,960.00
	5	$1.00	$97,960.00

Section 2 - EROSION CONTROL - Totals

Awd	**$238,703.81**
2	**$338,275.83**
3	**$312,346.00**
4	**$266,750.35**
5	**$309,923.50**

Ref #38	**602E20000**	**CONCRETE MASONRY, (4 CY)**	
	Awd	$2,500.00	$10,000.00
	2	$3,458.13	$13,832.52
	3	$3,000.00	$12,000.00
	4	$4,990.00	$19,960.00
	5	$2,500.00	$10,000.00

Ref #39	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (726 FT)**	
	Awd	$10.00	$7,260.00
	2	$11.44	$8,305.44
	3	$18.00	$13,068.00
	4	$12.00	$8,712.00
	5	$18.00	$13,068.00
Ref #40	**605E14000**	**6" BASE PIPE UNDERDRAINS, (3959 FT)**	
	Awd	$10.00	$39,590.00
	2	$17.18	$68,015.62
	3	$18.00	$71,262.00
	4	$12.00	$47,508.00
	5	$17.00	$67,303.00
Ref #41	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (398 FT)**	
	Awd	$22.00	$8,756.00
	2	$24.19	$9,627.62
	3	$32.00	$12,736.00
	4	$40.00	$15,920.00
	5	$25.00	$9,950.00
Ref #42	**611E02000**	**8" CONDUIT, TYPE C, (348 FT)**	
	Awd	$35.00	$12,180.00
	2	$47.62	$16,571.76
	3	$75.00	$26,100.00
	4	$46.00	$16,008.00
	5	$60.00	$20,880.00
Ref #43	**611E04400**	**12" CONDUIT, TYPE B, (487 FT)**	
	Awd	$65.00	$31,655.00
	2	$90.70	$44,170.90
	3	$100.00	$48,700.00
	4	$92.00	$44,804.00
	5	$125.00	$60,875.00
Ref #44	**611E05100**	**12" CONDUIT, TYPE E, (346 FT)**	
	Awd	$35.00	$12,110.00
	2	$64.65	$22,368.90
	3	$85.00	$29,410.00
	4	$61.00	$21,106.00
	5	$40.00	$13,840.00
Ref #45	**611E05200**	**12" CONDUIT, TYPE F, (50 FT)**	
	Awd	$35.00	$1,750.00
	2	$70.73	$3,536.50
	3	$85.00	$4,250.00
	4	$62.00	$3,100.00
	5	$40.00	$2,000.00
Ref #46	**611E05900**	**15" CONDUIT, TYPE B, (269 FT)**	
	Awd	$65.00	$17,485.00
	2	$117.54	$31,618.26
	3	$90.00	$24,210.00
	4	$122.00	$32,818.00
	5	$150.00	$40,350.00

Ref #47	**611E13200**	**30" CONDUIT, TYPE A, (105 FT)**	
	Awd	$175.00	$18,375.00
	2	$205.51	$21,578.55
	3	$215.00	$22,575.00
	4	$190.00	$19,950.00
	5	$340.00	$35,700.00
Ref #48	**611E16200**	**36" CONDUIT, TYPE A706.02, (101 FT)**	
	Awd	$250.00	$25,250.00
	2	$256.41	$25,897.41
	3	$260.00	$26,260.00
	4	$277.00	$27,977.00
	5	$290.00	$29,290.00
Ref #49	**611E52300**	**19" X 30" CONDUIT, TYPE A, 706.04, (142 FT)**	
	Awd	$210.00	$29,820.00
	2	$217.69	$30,911.98
	3	$215.00	$30,530.00
	4	$202.00	$28,684.00
	5	$298.00	$42,316.00
Ref #50	**611E96600**	**CONDUIT, BORED OR JACKED, 15" TYPE B, (181 FT)**	
	Awd	$500.00	$90,500.00
	2	$672.48	$121,718.88
	3	$715.00	$129,415.00
	4	$403.00	$72,943.00
	5	$660.00	$119,460.00
Ref #51	**611E98470**	**CATCH BASIN, NO. 2-2B, (6 EACH)**	
	Awd	$2,500.00	$15,000.00
	2	$2,306.41	$13,838.46
	3	$2,750.00	$16,500.00
	4	$3,990.00	$23,940.00
	5	$2,500.00	$15,000.00
Ref #52	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (14 EACH)**	
	Awd	$400.00	$5,600.00
	2	$1,627.99	$22,791.86
	3	$550.00	$7,700.00
	4	$580.00	$8,120.00
	5	$350.00	$4,900.00
Ref #53	**611E99900**	**DRAINAGE STRUCTURE, MISC.:COMBINATION CURB & GUTTE, (5 EACH)**	
	Awd	$400.00	$2,000.00
	2	$2,922.65	$14,613.25
	3	$1,850.00	$9,250.00
	4	$2,830.00	$14,150.00
	5	$1,200.00	$6,000.00

Section 3 - DRAINAGE - Totals

Awd	**$327,331.00**
2	**$469,397.91**
3	**$483,966.00**
4	**$405,700.00**
5	**$490,932.00**

Ref #54	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (20 SY)**	
	Awd	$80.00	$1,600.00
	2	$89.34	$1,786.80
	3	$360.00	$7,200.00
	4	$182.00	$3,640.00
	5	$80.00	$1,600.00
Ref #55	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (2705 CY)**	
	Awd	$230.00	$622,150.00
	2	$256.86	$694,806.30
	3	$285.00	$770,925.00
	4	$241.00	$651,905.00
	5	$230.00	$622,150.00
Ref #56	**304E20000**	**AGGREGATE BASE, (2103 CY)**	
	Awd	$65.00	$136,695.00
	2	$60.10	$126,390.30
	3	$52.00	$109,356.00
	4	$104.00	$218,712.00
	5	$92.00	$193,476.00
Ref #57	**407E20000**	**NON-TRACKING TACK COAT, (1596 GAL)**	
	Awd	$3.00	$4,788.00
	2	$3.35	$5,346.60
	3	$4.00	$6,384.00
	4	$3.00	$4,788.00
	5	$3.00	$4,788.00
Ref #58	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (66 CY)**	
	Awd	$100.00	$6,600.00
	2	$79.77	$5,264.82
	3	$89.00	$5,874.00
	4	$154.00	$10,164.00
	5	$140.00	$9,240.00
Ref #59	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (398 CY)**	
	Awd	$370.00	$147,260.00
	2	$413.21	$164,457.58
	3	$285.00	$113,430.00
	4	$388.00	$154,424.00
	5	$370.00	$147,260.00
Ref #60	**442E20170**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (464 CY)**	
	Awd	$260.00	$120,640.00
	2	$290.37	$134,731.68
	3	$280.00	$129,920.00
	4	$273.00	$126,672.00
	5	$260.00	$120,640.00
Ref #61	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (764 SY)**	
	Awd	$72.00	$55,008.00
	2	$89.03	$68,018.92
	3	$104.00	$79,456.00
	4	$88.00	$67,232.00
	5	$100.00	$76,400.00

Ref #62	**452E19200**	**NON-REINFORCED CONCRETE PAVEMENT, MISC.:CONCRETE S, (1205 SY)**	
	Awd	$81.00	$97,605.00
	2	$99.53	$119,933.65
	3	$157.00	$189,185.00
	4	$149.00	$179,545.00
	5	$175.00	$210,875.00
Ref #63	**609E18000**	**COMBINATION CURB AND GUTTER, TYPE 3, (806 FT)**	
	Awd	$30.00	$24,180.00
	2	$36.37	$29,314.22
	3	$35.00	$28,210.00
	4	$47.00	$37,882.00
	5	$50.00	$40,300.00
Ref #64	**609E22001**	**CURB, TYPE 3-B, AS PER PLAN, (1529 FT)**	
	Awd	$22.00	$33,638.00
	2	$33.13	$50,655.77
	3	$35.00	$53,515.00
	4	$30.00	$45,870.00
	5	$45.00	$68,805.00
Ref #65	**609E31000**	**COMBINATION CURB AND GUTTER, TYPE 9, (722 FT)**	
	Awd	$29.00	$20,938.00
	2	$41.69	$30,100.18
	3	$35.00	$25,270.00
	4	$36.00	$25,992.00
	5	$50.00	$36,100.00
Ref #66	**609E33000**	**CURB, TYPE 10, (180 FT)**	
	Awd	$20.00	$3,600.00
	2	$151.14	$27,205.20
	3	$32.00	$5,760.00
	4	$40.00	$7,200.00
	5	$55.00	$9,900.00

Section 4 - PAVEMENT - Totals

Awd	**$1,274,702.00**
2	**$1,458,012.02**
3	**$1,524,485.00**
4	**$1,534,026.00**
5	**$1,541,534.00**

Ref #67	**625E00450**	**CONNECTION, FUSED PULL APART, (13 EACH)**	
	Awd	$140.00	$1,820.00
	2	$81.25	$1,056.25
	3	$185.00	$2,405.00
	4	$148.00	$1,924.00
	5	$140.00	$1,820.00
Ref #68	**625E00460**	**CONNECTION, UNFUSED PULL APART, (13 EACH)**	
	Awd	$135.00	$1,755.00
	2	$89.78	$1,167.14
	3	$185.00	$2,405.00
	4	$142.00	$1,846.00
	5	$135.00	$1,755.00

Ref #69	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (18 EACH)**	
	Awd	$125.00	$2,250.00
	2	$49.85	$897.30
	3	$180.00	$3,240.00
	4	$132.00	$2,376.00
	5	$125.00	$2,250.00
Ref #70	**625E10491**	**LIGHT POLE, CONVENTIONAL, AS PER PLAN, (AT10B30), (13 EACH)**	
	Awd	$2,700.00	$35,100.00
	2	$3,543.09	$46,060.17
	3	$4,700.00	$61,100.00
	4	$2,840.00	$36,920.00
	5	$2,900.00	$37,700.00
Ref #71	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (13 EACH)**	
	Awd	$1,750.00	$22,750.00
	2	$2,400.47	$31,206.11
	3	$2,290.00	$29,770.00
	4	$1,840.00	$23,920.00
	5	$2,100.00	$27,300.00
Ref #72	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (699 FT)**	
	Awd	$4.00	$2,796.00
	2	$3.48	$2,432.52
	3	$7.00	$4,893.00
	4	$4.20	$2,935.80
	5	$4.00	$2,796.00
Ref #73	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1560 FT)**	
	Awd	$2.25	$3,510.00
	2	$0.58	$904.80
	3	$3.00	$4,680.00
	4	$2.35	$3,666.00
	5	$2.50	$3,900.00
Ref #74	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (2071 FT)**	
	Awd	$16.00	$33,136.00
	2	$14.26	$29,532.46
	3	$19.00	$39,349.00
	4	$16.85	$34,896.35
	5	$18.00	$37,278.00
Ref #75	**625E25408**	**CONDUIT, 2", 725.051, (20 FT)**	
	Awd	$9.00	$180.00
	2	$1.32	$26.40
	3	$10.00	$200.00
	4	$9.50	$190.00
	5	$11.00	$220.00
Ref #76	**625E25600**	**CONDUIT, 4", 725.04, (203 FT)**	
	Awd	$44.00	$8,932.00
	2	$42.08	$8,542.24
	3	$52.00	$10,556.00
	4	$46.00	$9,338.00
	5	$46.00	$9,338.00

Ref #77	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (13 EACH)**	
	Awd	$475.00	$6,175.00
	2	$321.58	$4,180.54
	3	$575.00	$7,475.00
	4	$500.00	$6,500.00
	5	$500.00	$6,500.00
Ref #78	**625E29000**	**TRENCH, (2042 FT)**	
	Awd	$8.25	$16,846.50
	2	$24.00	$49,008.00
	3	$12.00	$24,504.00
	4	$8.70	$17,765.40
	5	$9.00	$18,378.00
Ref #79	**625E30700**	**PULL BOX, 725.08, 18", (5 EACH)**	
	Awd	$1,400.00	$7,000.00
	2	$721.21	$3,606.05
	3	$1,200.00	$6,000.00
	4	$1,480.00	$7,400.00
	5	$1,500.00	$7,500.00
Ref #80	**625E30706**	**PULL BOX, 725.08, 24", (2 EACH)**	
	Awd	$1,700.00	$3,400.00
	2	$1,404.28	$2,808.56
	3	$1,450.00	$2,900.00
	4	$1,790.00	$3,580.00
	5	$1,750.00	$3,500.00
Ref #81	**625E32000**	**GROUND ROD, (13 EACH)**	
	Awd	$350.00	$4,550.00
	2	$144.03	$1,872.39
	3	$325.00	$4,225.00
	4	$369.00	$4,797.00
	5	$350.00	$4,550.00
Ref #82	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$8,400.00	$8,400.00
	2	$8,001.56	$8,001.56
	3	$8,200.00	$8,200.00
	4	$8,900.00	$8,900.00
	5	$8,400.00	$8,400.00
Ref #83	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (2042 FT)**	
	Awd	$1.50	$3,063.00
	2	$1.50	$3,063.00
	3	$2.00	$4,084.00
	4	$1.60	$3,267.20
	5	$1.50	$3,063.00
Ref #84	**625E38000**	**HIGH VOLTAGE TEST, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$1,333.59	$1,333.59
	3	$2,650.00	$2,650.00
	4	$2,110.00	$2,110.00
	5	$2,000.00	$2,000.00

Ref #85	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, (PS-A), (1 EACH)**	
	Awd	$3,700.00	$3,700.00
	2	$1,333.59	$1,333.59
	3	$3,500.00	$3,500.00
	4	$3,900.00	$3,900.00
	5	$3,700.00	$3,700.00

Section 5 - LIGHTING - Totals

Awd	**$167,363.50**
2	**$197,032.67**
3	**$222,136.00**
4	**$176,231.75**
5	**$181,948.00**

Ref #86	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (4 EACH)**	
	Awd	$49.50	$198.00
	2	$84.22	$336.88
	3	$100.00	$400.00
	4	$95.00	$380.00
	5	$49.50	$198.00
Ref #87	**621E00100**	**RPM, (285 EACH)**	
	Awd	$43.00	$12,255.00
	2	$44.81	$12,770.85
	3	$50.00	$14,250.00
	4	$43.00	$12,255.00
	5	$55.00	$15,675.00
Ref #88	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (364 FT)**	
	Awd	$17.00	$6,188.00
	2	$27.33	$9,948.12
	3	$20.00	$7,280.00
	4	$19.25	$7,007.00
	5	$15.50	$5,642.00
Ref #89	**630E08600**	**SIGN POST REFLECTOR, (14 EACH)**	
	Awd	$55.00	$770.00
	2	$79.71	$1,115.94
	3	$49.00	$686.00
	4	$45.00	$630.00
	5	$55.00	$770.00
Ref #90	**630E80100**	**SIGN, FLAT SHEET, (188 SF)**	
	Awd	$16.00	$3,008.00
	2	$29.41	$5,529.08
	3	$25.00	$4,700.00
	4	$23.50	$4,418.00
	5	$16.00	$3,008.00
Ref #91	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (46 EACH)**	
	Awd	$15.00	$690.00
	2	$18.16	$835.36
	3	$16.00	$736.00
	4	$15.00	$690.00
	5	$15.00	$690.00

Ref #92	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (45 EACH)**	
	Awd	$20.00	$900.00
	2	$24.22	$1,089.90
	3	$21.00	$945.00
	4	$20.00	$900.00
	5	$20.00	$900.00
Ref #93	**644E00104**	**EDGE LINE, 6", (1.61 MILE)**	
	Awd	$5,000.00	$8,050.00
	2	$3,307.31	$5,324.77
	3	$4,800.00	$7,728.00
	4	$3,100.00	$4,991.00
	5	$3,100.00	$4,991.00
Ref #94	**644E00300**	**CENTER LINE, (0.84 MILE)**	
	Awd	$10,000.00	$8,400.00
	2	$5,974.50	$5,018.58
	3	$7,000.00	$5,880.00
	4	$5,600.00	$4,704.00
	5	$5,600.00	$4,704.00
Ref #95	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (567 FT)**	
	Awd	$8.00	$4,536.00
	2	$8.53	$4,836.51
	3	$8.00	$4,536.00
	4	$8.00	$4,536.00
	5	$8.00	$4,536.00
Ref #96	**644E01520**	**DOTTED LINE, 12", (110 FT)**	
	Awd	$4.00	$440.00
	2	$1.07	$117.70
	3	$2.50	$275.00
	4	$1.00	$110.00
	5	$1.00	$110.00
Ref #97	**644E20800**	**YIELD LINE, (72 FT)**	
	Awd	$33.75	$2,430.00
	2	$10.67	$768.24
	3	$10.50	$756.00
	4	$10.00	$720.00
	5	$10.00	$720.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$47,865.00**
2	**$47,691.93**
3	**$48,172.00**
4	**$41,341.00**
5	**$41,944.00**

Ref #98	**410E10000**	**TRAFFIC COMPACTED SURFACE, TYPE A, (55 CY)**	
	Awd	$80.00	$4,400.00
	2	$67.67	$3,721.85
	3	$60.00	$3,300.00
	4	$187.00	$10,285.00
	5	$98.94	$5,441.70

Ref #99	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (100 CY)**	
	Awd	$295.00	$29,500.00
	2	$329.45	$32,945.00
	3	$285.00	$28,500.00
	4	$309.00	$30,900.00
	5	$295.00	$29,500.00
Ref #100	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (120 HOUR)**	
	Awd	$120.00	$14,400.00
	2	$166.05	$19,926.00
	3	$75.00	$9,000.00
	4	$135.00	$16,200.00
	5	$90.00	$10,800.00
Ref #101	**614E11630**	**INCREASED BARRIER DELINEATION, (1440 FT)**	
	Awd	$1.50	$2,160.00
	2	$2.03	$2,923.20
	3	$1.50	$2,160.00
	4	$1.90	$2,736.00
	5	$2.00	$2,880.00
Ref #102	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (6 EACH)**	
	Awd	$2,000.00	$12,000.00
	2	$2,096.47	$12,578.82
	3	$3,500.00	$21,000.00
	4	$1,970.00	$11,820.00
	5	$1,970.00	$11,820.00
Ref #103	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$17,500.00	$17,500.00
	2	$14,505.84	$14,505.84
	3	$8,000.00	$8,000.00
	4	$13,600.00	$13,600.00
	5	$13,790.00	$13,790.00
Ref #104	**614E12741**	**WORK ZONE LIGHTING SYSTEM, AS PER PLAN, (1 EACH)**	
	Awd	$19,000.00	$19,000.00
	2	$24,004.68	$24,004.68
	3	$30,000.00	$30,000.00
	4	$20,000.00	$20,000.00
	5	$22,000.00	$22,000.00
Ref #105	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (56 EACH)**	
	Awd	$12.00	$672.00
	2	$8.33	$466.48
	3	$55.00	$3,080.00
	4	$7.80	$436.80
	5	$8.00	$448.00
Ref #106	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (79 EACH)**	
	Awd	$12.00	$948.00
	2	$14.03	$1,108.37
	3	$12.00	$948.00
	4	$13.15	$1,038.85
	5	$14.00	$1,106.00

Ref #107	**614E13360**	**OBJECT MARKER, TWO WAY, (79 EACH)**	
	Awd	$20.00	$1,580.00
	2	$21.56	$1,703.24
	3	$21.00	$1,659.00
	4	$20.20	$1,595.80
	5	$21.00	$1,659.00
Ref #108	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,000.00	$4,000.00
	2	$1,004.08	$4,016.32
	3	$1,200.00	$4,800.00
	4	$940.00	$3,760.00
	5	$950.00	$3,800.00
Ref #109	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.91 MILE)**	
	Awd	$17,500.00	$15,925.00
	2	$13,861.66	$12,614.11
	3	$17,500.00	$15,925.00
	4	$13,000.00	$11,830.00
	5	$12,992.77	$11,823.42
Ref #110	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.38 MILE)**	
	Awd	$8,240.00	$3,131.20
	2	$2,667.18	$1,013.53
	3	$2,100.00	$798.00
	4	$2,500.00	$950.00
	5	$2,500.00	$950.00
Ref #111	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (1.84 MILE)**	
	Awd	$9,500.00	$17,480.00
	2	$11,022.13	$20,280.72
	3	$13,100.00	$24,104.00
	4	$10,300.00	$18,952.00
	5	$10,331.23	$19,009.46
Ref #112	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.44 MILE)**	
	Awd	$4,270.00	$1,878.80
	2	$2,453.82	$1,079.68
	3	$2,100.00	$924.00
	4	$2,300.00	$1,012.00
	5	$2,300.00	$1,012.00
Ref #113	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$225,000.00	$225,000.00
	2	$110,399.86	$110,399.86
	3	$215,000.00	$215,000.00
	4	$250,000.00	$250,000.00
	5	$325,000.00	$325,000.00
Ref #114	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (5030 SY)**	
	Awd	$71.00	$357,130.00
	2	$81.65	$410,699.50
	3	$58.00	$291,740.00
	4	$64.00	$321,920.00
	5	$64.00	$321,920.00

Ref #115	**616E10000**	**WATER, (25 MGAL)**	
	Awd	$30.00	$750.00
	2	$135.64	$3,391.00
	3	$125.00	$3,125.00
	4	$86.00	$2,150.00
	5	$85.00	$2,125.00
Ref #116	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (3950 FT)**	
	Awd	$16.00	$63,200.00
	2	$32.76	$129,402.00
	3	$80.00	$316,000.00
	4	$16.60	$65,570.00
	5	$29.50	$116,525.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$790,655.00**
2	**$806,780.20**
3	**$980,063.00**
4	**$784,756.45**
5	**$901,609.58**

Ref #117	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$18,818.95	$18,818.95
	3	$25,000.00	$25,000.00
	4	$28,800.00	$28,800.00
	5	$27,000.00	$27,000.00
Ref #118	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$80,536.77	$80,536.77
	3	$35,000.00	$35,000.00
	4	$115,000.00	$115,000.00
	5	$100,000.00	$100,000.00
Ref #119	**619E16010**	**FIELD OFFICE, TYPE B, (10 MNTH)**	
	Awd	$2,750.00	$27,500.00
	2	$1,328.40	$13,284.00
	3	$1,900.00	$19,000.00
	4	$4,760.00	$47,600.00
	5	$3,000.00	$30,000.00
Ref #120	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$64,332.54	$64,332.54
	3	$80,000.00	$80,000.00
	4	$46,400.00	$46,400.00
	5	$75,000.00	$75,000.00
Ref #121	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$170,000.00	$170,000.00
	2	$94,761.54	$94,761.54
	3	$50,000.00	$50,000.00
	4	$200,000.00	$200,000.00
	5	$200,000.00	$200,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$342,500.00**
2	**$271,733.80**
3	**$209,000.00**
4	**$437,800.00**
5	**$432,000.00**