Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260158
PID 117658
WOO-SR 25-06.64 Resurface Portage
Federal
Type: FOUR LANE RESURFACING
Letting Date: 3/26/2026
Completion Date: 9/30/2026

Contract Awarded To: GERKEN PAVING INC
Award Amount: $1,171,249.35

Engineer's Estimate: $1,496,000.00

Bidder 1
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $1,171,249.35

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,228,439.05

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$4,000.00	$4,000.00
Ref #2	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (840 SY)**	
	Awd	$23.00	$19,320.00
	2	$23.00	$19,320.00
Ref #3	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN (8" AVG.), (7700 SY)**	
	Awd	$4.55	$35,035.00
	2	$6.75	$51,975.00
Ref #4	**202E30000**	**WALK REMOVED, (14920 SF)**	
	Awd	$1.85	$27,602.00
	2	$1.85	$27,602.00
Ref #5	**202E32000**	**CURB REMOVED, (3307 FT)**	
	Awd	$10.00	$33,070.00
	2	$10.00	$33,070.00
Ref #6	**202E98100**	**REMOVAL MISC.:REMOVE AND REPLACE STOOP STEPS, (4 EACH)**	
	Awd	$900.00	$3,600.00
	2	$900.00	$3,600.00
Ref #7	**203E10000**	**EXCAVATION, (100 CY)**	
	Awd	$40.00	$4,000.00
	2	$40.00	$4,000.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (276 SY)**	
	Awd	$2.50	$690.00
	2	$2.50	$690.00
Ref #9	**608E10000**	**4" CONCRETE WALK, (16416 SF)**	
	Awd	$6.75	$110,808.00
	2	$6.75	$110,808.00
Ref #10	**608E52000**	**CURB RAMP, (750 SF)**	
	Awd	$6.75	$5,062.50
	2	$6.75	$5,062.50
Ref #11	**609E24510**	**CURB, TYPE 4-C, (3701 FT)**	
	Awd	$19.00	$70,319.00
	2	$19.00	$70,319.00
Ref #12	**625E75522**	**LUMINAIRE SUPPORT FOUNDATION REMOVED, (2 EACH)**	
	Awd	$900.00	$1,800.00
	2	$900.00	$1,800.00

Section 1 - ROADWAY - Totals

Awd	**$315,306.50**
2	**$332,246.50**

Ref #13	**653E10000**	**TOPSOIL FURNISHED AND PLACED, (41 CY)**	
	Awd	$75.00	$3,075.00
	2	$75.00	$3,075.00
Ref #14	**654E11000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$1,500.00	$75.00
	2	$1,500.00	$75.00

Ref #15	**659E10000**	**SEEDING AND MULCHING, (365 SY)**	
	Awd	$2.50	$912.50
	2	$2.50	$912.50
Ref #16	**659E14000**	**REPAIR SEEDING AND MULCHING, (18 SY)**	
	Awd	$10.00	$180.00
	2	$10.00	$180.00
Ref #17	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
Ref #18	**832E30000**	**EROSION CONTROL, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$19,342.50**
2	**$19,342.50**

Ref #19	**605E14021**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, A, (100 FT)**	
	Awd	$12.00	$1,200.00
	2	$12.00	$1,200.00
Ref #20	**611E00511**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, AS PER , (10 FT)**	
	Awd	$25.00	$250.00
	2	$25.00	$250.00
Ref #21	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (10 EACH)**	
	Awd	$1,400.00	$14,000.00
	2	$1,400.00	$14,000.00
Ref #22	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$1,500.00	$7,500.00
	2	$1,500.00	$7,500.00
Ref #23	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (5 EACH)**	
	Awd	$2,000.00	$10,000.00
	2	$2,100.00	$10,500.00

Section 3 - DRAINAGE - Totals

Awd	**$32,950.00**
2	**$33,450.00**

Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (4") STA. 112+, (3821 SY)**	
	Awd	$4.00	$15,284.00
	2	$2.80	$10,698.80
Ref #25	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, A, (3622 SY)**	
	Awd	$5.80	$21,007.60
	2	$5.25	$19,015.50
Ref #26	**255E11000**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (320 SY)**	
	Awd	$158.00	$50,560.00
	2	$158.00	$50,560.00
Ref #27	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (1440 FT)**	
	Awd	$3.50	$5,040.00
	2	$3.50	$5,040.00

Ref #28	**304E20000**	**AGGREGATE BASE(DRIVEWAYS), (46 CY)**	
	Awd	$65.00	$2,990.00
	2	$65.00	$2,990.00
Ref #29	**407E10000**	**TACK COAT, (2120 GAL)**	
	Awd	$2.50	$5,300.00
	2	$3.00	$6,360.00
Ref #30	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (650 CY)**	
	Awd	$240.00	$156,000.00
	2	$228.00	$148,200.00
Ref #31	**442E20200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (1084 CY)**	
	Awd	$200.00	$216,800.00
	2	$193.00	$209,212.00
Ref #32	**452E10050**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (150 SY)**	
	Awd	$73.00	$10,950.00
	2	$73.00	$10,950.00
Ref #33	**452E12011**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (840 SY)**	
	Awd	$75.00	$63,000.00
	2	$75.00	$63,000.00
Ref #34	**452E12050**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (140 SY)**	
	Awd	$88.50	$12,390.00
	2	$88.50	$12,390.00
Ref #35	**617E10100**	**COMPACTED AGGREGATE, (20 CY)**	
	Awd	$135.00	$2,700.00
	2	$127.00	$2,540.00
Ref #36	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (600 LB)**	
	Awd	$5.00	$3,000.00
	2	$2.00	$1,200.00

Section 4 - PAVEMENT - Totals

Awd	**$565,021.60**
2	**$542,156.30**

Ref #37	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (9 EACH)**	
	Awd	$500.00	$4,500.00
	2	$900.00	$8,100.00
Ref #38	**638E20502**	**SPECIAL - VALVE BOX REBUILT TO GRADE, NWWSD, (14 EACH)**	
	Awd	$975.00	$13,650.00
	2	$1,200.00	$16,800.00

Section 5 - WATER WORK - Totals

Awd	**$18,150.00**
2	**$24,900.00**

Ref #39	**621E00100**	**RPM, (12 EACH)**	
	Awd	$365.00	$4,380.00
	2	$385.00	$4,620.00
Ref #40	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (5 EACH)**	
	Awd	$25.00	$125.00
	2	$7.00	$35.00

Ref #41	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (54 FT)**	
	Awd	$12.00	$648.00
	2	$12.00	$648.00
Ref #42	**630E80101**	**SIGN, FLAT SHEET, AS PER PLAN, (22 SF)**	
	Awd	$24.00	$528.00
	2	$24.00	$528.00
Ref #43	**630E86003**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$25.00	$25.00
Ref #44	**630E87520**	**REMOVAL OF POLE MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$85.00	$170.00
	2	$85.00	$170.00
Ref #45	**642E00104**	**EDGE LINE, 6", TYPE 1, (1 MILE)**	
	Awd	$1,200.00	$1,200.00
	2	$1,200.00	$1,200.00
Ref #46	**642E00204**	**LANE LINE, 6", TYPE 1, (1 MILE)**	
	Awd	$800.00	$800.00
	2	$800.00	$800.00
Ref #47	**642E00300**	**CENTER LINE, TYPE 1, (0.5 MILE)**	
	Awd	$1,500.00	$750.00
	2	$1,500.00	$750.00
Ref #48	**644E00500**	**STOP LINE, (103 FT)**	
	Awd	$9.00	$927.00
	2	$9.00	$927.00
Ref #49	**644E00630**	**CROSSWALK LINE, 24", (538 FT)**	
	Awd	$9.00	$4,842.00
	2	$9.00	$4,842.00
Ref #50	**644E20800**	**YIELD LINE, (48 FT)**	
	Awd	$15.00	$720.00
	2	$15.00	$720.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$15,115.00**
2	**$15,265.00**

Ref #51	**411E10001**	**STABILIZED CRUSHED AGGREGATE, AS PER PLAN, (DRIVEW, (200 CY)**	
	Awd	$53.00	$10,600.00
	2	$110.00	$22,000.00
Ref #52	**614E12460**	**WORK ZONE MARKING SIGN, (27 EACH)**	
	Awd	$120.00	$3,240.00
	2	$85.00	$2,295.00
Ref #53	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$120.00	$600.00
	2	$200.00	$1,000.00
Ref #54	**614E12600**	**REPLACEMENT DRUM, (10 EACH)**	
	Awd	$54.00	$540.00
	2	$55.00	$550.00

Ref #55	**614E13001**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, AS PER P, (60 CY)**	
	Awd	$300.00	$18,000.00
	2	$250.00	$15,000.00
Ref #56	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (2 SNMT)**	
	Awd	$1,350.00	$2,700.00
	2	$1,000.00	$2,000.00
Ref #57	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (2 MILE)**	
	Awd	$1,500.00	$3,000.00
	2	$1,500.00	$3,000.00
Ref #58	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (2 MILE)**	
	Awd	$14,000.00	$28,000.00
	2	$14,000.00	$28,000.00
Ref #59	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (1 MILE)**	
	Awd	$1,200.00	$1,200.00
	2	$1,200.00	$1,200.00
Ref #60	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (1 MILE)**	
	Awd	$9,000.00	$9,000.00
	2	$9,000.00	$9,000.00
Ref #61	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (2945 FT)**	
	Awd	$1.75	$5,153.75
	2	$1.75	$5,153.75
Ref #62	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$50.00	$250.00
	2	$800.00	$4,000.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$82,283.75**
2	**$93,198.75**

Ref #63	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$3,000.00	$3,000.00
Ref #64	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$4,800.00	$4,800.00
Ref #65	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$50,000.00	$50,000.00
Ref #66	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,080.00	$10,080.00
	2	$10,080.00	$10,080.00
Ref #67	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$123,080.00**
2	**$167,880.00**