Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260166
PID 118806
ALL-Lafayette Improvements
Federal
Type: TWO LANE RESURFACING
Letting Date: 3/26/2026
Completion Date: 10/23/2026

Contract Awarded To: R D JONES EXCAVATING INC
Award Amount: $1,185,352.59

Engineer's Estimate: $1,454,000.00

Bidder 1
R D JONES EXCAVATING INC
10225 ALGER RD P O BOX 127
Allen
HARROD, OH 45850
Bid $1,185,352.59

Bidder 2
FENSON CONTRACTING LLC
17670 ST RT 190
Putnam
FORT JENNINGS, OH 45844
Bid $1,581,469.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$17,550.00	$17,550.00
	2	$30,000.00	$30,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (3857 SY)**	
	Awd	$6.45	$24,877.65
	2	$10.00	$38,570.00
Ref #3	**202E30000**	**WALK REMOVED, (15018 SF)**	
	Awd	$1.55	$23,277.90
	2	$2.50	$37,545.00
Ref #4	**202E32000**	**CURB REMOVED, (380 FT)**	
	Awd	$3.50	$1,330.00
	2	$20.00	$7,600.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (668 FT)**	
	Awd	$15.00	$10,020.00
	2	$50.00	$33,400.00
Ref #6	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (80 FT)**	
	Awd	$15.00	$1,200.00
	2	$85.00	$6,800.00
Ref #7	**202E58000**	**MANHOLE REMOVED, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$750.00	$750.00
Ref #8	**202E58100**	**CATCH BASIN REMOVED, (9 EACH)**	
	Awd	$250.00	$2,250.00
	2	$750.00	$6,750.00
Ref #9	**203E10000**	**EXCAVATION, (305.5 CY)**	
	Awd	$18.50	$5,651.75
	2	$40.00	$12,220.00
Ref #10	**203E20000**	**EMBANKMENT, (23.9 CY)**	
	Awd	$35.00	$836.50
	2	$200.00	$4,780.00
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (4261 SY)**	
	Awd	$3.55	$15,126.55
	2	$2.50	$10,652.50
Ref #12	**204E13000**	**EXCAVATION OF SUBGRADE, (1230 CY)**	
	Awd	$18.00	$22,140.00
	2	$18.00	$22,140.00
Ref #13	**204E30010**	**GRANULAR MATERIAL, TYPE B, (1230 CY)**	
	Awd	$45.00	$55,350.00
	2	$55.00	$67,650.00
Ref #14	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$185.00	$370.00
	2	$150.00	$300.00
Ref #15	**204E50000**	**GEOTEXTILE FABRIC, (3691 SY)**	
	Awd	$2.45	$9,042.95
	2	$2.00	$7,382.00
Ref #16	**608E10000**	**4" CONCRETE WALK, (16694 SF)**	
	Awd	$7.75	$129,378.50
	2	$10.00	$166,940.00

Ref #17	**608E52001**	**CURB RAMP, AS PER PLAN, (1741 SF)**	
	Awd	$19.50	$33,949.50
	2	$28.00	$48,748.00
Ref #18	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (3 EACH)**	
	Awd	$2,000.00	$6,000.00
	2	$1,500.00	$4,500.00
Ref #19	**623E40000**	**MONUMENT ASSEMBLY REMOVED AND RESET, (20 EACH)**	
	Awd	$950.00	$19,000.00
	2	$2,500.00	$50,000.00

Section 1 - ROADWAY - Totals

Awd	**$377,601.30**
2	**$556,727.50**

Ref #20	**659E00300**	**TOPSOIL, (193 CY)**	
	Awd	$45.00	$8,685.00
	2	$90.00	$17,370.00
Ref #21	**659E10000**	**SEEDING AND MULCHING, (1736 SY)**	
	Awd	$3.50	$6,076.00
	2	$9.00	$15,624.00
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.24 TON)**	
	Awd	$850.00	$204.00
	2	$950.00	$228.00
Ref #23	**659E35000**	**WATER, (9.5 MGAL)**	
	Awd	$10.00	$95.00
	2	$1.00	$9.50
Ref #24	**832E30000**	**EROSION CONTROL, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$30,060.00**
2	**$48,231.50**

Ref #25	**605E05200**	**4" UNCLASSIFIED PIPE UNDERDRAINS, (395 FT)**	
	Awd	$25.00	$9,875.00
	2	$22.00	$8,690.00
Ref #26	**611E00406**	**4" CONDUIT, TYPE F, (30 FT)**	
	Awd	$45.00	$1,350.00
	2	$22.00	$660.00
Ref #27	**611E01800**	**8" CONDUIT, TYPE B, (11 FT)**	
	Awd	$85.00	$935.00
	2	$105.00	$1,155.00
Ref #28	**611E04400**	**12" CONDUIT, TYPE B, (492 FT)**	
	Awd	$42.00	$20,664.00
	2	$110.00	$54,120.00
Ref #29	**611E07400**	**18" CONDUIT, TYPE B, (232 FT)**	
	Awd	$48.00	$11,136.00
	2	$145.00	$33,640.00

Ref #30	**611E16400**	**36" CONDUIT, TYPE B, (80 FT)**	
	Awd	$120.00	$9,600.00
	2	$205.00	$16,400.00
Ref #31	**611E98181**	**CATCH BASIN, NO. 3A, AS PER PLAN, (9 EACH)**	
	Awd	$2,950.00	$26,550.00
	2	$4,400.00	$39,600.00
Ref #32	**611E98181**	**CATCH BASIN, NO. 3A, AS PER PLAN NO BACK, (1 EACH)**	
	Awd	$2,950.00	$2,950.00
	2	$4,100.00	$4,100.00
Ref #33	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$4,650.00	$4,650.00
	2	$9,000.00	$9,000.00

Section 3 - DRAINAGE - Totals

Awd	**$87,710.00**
2	**$167,365.00**

Ref #34	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE 1 1/2", (9303 SY)**	
	Awd	$2.40	$22,327.20
	2	$2.50	$23,257.50
Ref #35	**254E01600**	**PATCHING PLANED SURFACE, (182 SY)**	
	Awd	$10.00	$1,820.00
	2	$13.50	$2,457.00
Ref #36	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (275 CY)**	
	Awd	$222.00	$61,050.00
	2	$220.00	$60,500.00
Ref #37	**304E20000**	**AGGREGATE BASE, (883 CY)**	
	Awd	$45.00	$39,735.00
	2	$57.00	$50,331.00
Ref #38	**407E20000**	**NON-TRACKING TACK COAT, (875 GAL)**	
	Awd	$3.00	$2,625.00
	2	$3.00	$2,625.00
Ref #39	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (525 CY)**	
	Awd	$236.00	$123,900.00
	2	$280.00	$147,000.00
Ref #40	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (160 CY)**	
	Awd	$209.00	$33,440.00
	2	$250.00	$40,000.00
Ref #41	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (277 SY)**	
	Awd	$82.75	$22,921.75
	2	$100.00	$27,700.00
Ref #42	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (285 SY)**	
	Awd	$104.50	$29,782.50
	2	$122.00	$34,770.00
Ref #43	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (1189 FT)**	
	Awd	$34.00	$40,426.00
	2	$33.00	$39,237.00

Ref #44	**609E26000**	**CURB, TYPE 6, (71 FT)**	
	Awd	$39.00	$2,769.00
	2	$50.00	$3,550.00

Section 4 - PAVEMENT - Totals

Awd	**$380,796.45**
2	**$431,427.50**

Ref #45	**638E01710**	**8" WATER MAIN POLYVINYL CHLORIDE PIPE AND FITTINGS, (200 FT)**	
	Awd	$125.00	$25,000.00
	2	$230.00	$46,000.00
Ref #46	**638E04900**	**1" COPPER SERVICE BRANCH, (400 FT)**	
	Awd	$50.00	$20,000.00
	2	$75.00	$30,000.00
Ref #47	**638E10600**	**FIRE HYDRANT AND GATE VALVE REMOVED AND RESET, (3 EACH)**	
	Awd	$2,650.00	$7,950.00
	2	$3,000.00	$9,000.00
Ref #48	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$950.00	$1,900.00
Ref #49	**638E10900**	**SERVICE BOX ADJUSTED TO GRADE, (7 EACH)**	
	Awd	$500.00	$3,500.00
	2	$300.00	$2,100.00
Ref #50	**638E11100**	**METER AND CHAMBER REMOVED AND RESET, (6 EACH)**	
	Awd	$1,175.00	$7,050.00
	2	$2,050.00	$12,300.00

Section 5 - WATER WORK - Totals

Awd	**$64,500.00**
2	**$101,300.00**

Ref #51	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (377 FT)**	
	Awd	$21.52	$8,113.04
	2	$14.00	$5,278.00
Ref #52	**630E08520**	**STREET NAME SIGN SUPPORT, NO. 3 POST, (80.5 FT)**	
	Awd	$21.52	$1,732.36
	2	$16.00	$1,288.00
Ref #53	**630E08600**	**SIGN POST REFLECTOR, (21 EACH)**	
	Awd	$76.60	$1,608.60
	2	$50.00	$1,050.00
Ref #54	**630E80100**	**SIGN, FLAT SHEET, (206.25 SF)**	
	Awd	$25.11	$5,178.94
	2	$30.00	$6,187.50
Ref #55	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (55 EACH)**	
	Awd	$26.41	$1,452.55
	2	$30.00	$1,650.00
Ref #56	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (35 EACH)**	
	Awd	$35.21	$1,232.35
	2	$30.00	$1,050.00

Ref #57	**642E00300**	**CENTER LINE, TYPE 1, (0.58 MILE)**	
	Awd	$2,500.00	$1,450.00
	2	$2,800.00	$1,624.00
Ref #58	**643E00500**	**STOP LINE, (27 FT)**	
	Awd	$18.00	$486.00
	2	$20.00	$540.00
Ref #59	**643E00620**	**CROSSWALK LINE, 12", (1213 FT)**	
	Awd	$7.00	$8,491.00
	2	$8.00	$9,704.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$29,744.84**
2	**$28,371.50**

Ref #60	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (93 CY)**	
	Awd	$60.00	$5,580.00
	2	$72.00	$6,696.00
Ref #61	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (100 CY)**	
	Awd	$60.00	$6,000.00
	2	$82.00	$8,200.00
Ref #62	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$9,950.00	$9,950.00
	2	$9,000.00	$9,000.00
Ref #63	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (250 CY)**	
	Awd	$207.00	$51,750.00
	2	$290.00	$72,500.00
Ref #64	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$10.00	$100.00
	2	$40.00	$400.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$73,380.00**
2	**$96,796.00**

Ref #65	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$6,250.00	$6,250.00
Ref #66	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$20,000.00	$20,000.00
Ref #67	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$50,000.00	$50,000.00
Ref #68	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$22,700.00	$22,700.00
	2	$25,000.00	$25,000.00
Ref #69	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$6,300.00	$6,300.00
	2	$5,000.00	$5,000.00

Ref #70	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$6,300.00	$6,300.00
	2	$5,000.00	$5,000.00
Ref #71	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$89,260.00	$89,260.00
	2	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$141,560.00**
2	**$151,250.00**