Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260147
PID 107754
DEL-SR 229-00.45 AND VARIOUS
Federal
Type: BRIDGE REPAIR
Letting Date: 4/9/2026
Completion Date: 8/1/2027

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $5,631,747.25

Engineer's Estimate: $5,400,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $5,631,747.25

Bidder 2
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $6,118,448.93

Bidder 3
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $7,117,834.66

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$25,000.00	$25,000.00
	3	$100,000.00	$100,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1787 SY)**	
	Awd	$18.00	$32,166.00
	2	$30.00	$53,610.00
	3	$30.00	$53,610.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (194 FT)**	
	Awd	$60.00	$11,640.00
	2	$30.00	$5,820.00
	3	$32.00	$6,208.00
Ref #4	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (45 FT)**	
	Awd	$80.00	$3,600.00
	2	$170.00	$7,650.00
	3	$82.00	$3,690.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (2731 FT)**	
	Awd	$2.00	$5,462.00
	2	$2.50	$6,827.50
	3	$2.50	$6,827.50
Ref #6	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$650.00	$650.00
	2	$980.00	$980.00
	3	$500.00	$500.00
Ref #7	**202E98000**	**REMOVAL MISC.: MODULAR WALL, (LUMP SUM)**	
	Awd	$1,800.00	$1,800.00
	2	$500.00	$500.00
	3	$10,000.00	$10,000.00
Ref #8	**203E10000**	**EXCAVATION, (1203 CY)**	
	Awd	$30.00	$36,090.00
	2	$80.00	$96,240.00
	3	$42.00	$50,526.00
Ref #9	**203E20000**	**EMBANKMENT, (1139 CY)**	
	Awd	$34.00	$38,726.00
	2	$40.00	$45,560.00
	3	$23.00	$26,197.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (1796 SY)**	
	Awd	$4.00	$7,184.00
	2	$10.00	$17,960.00
	3	$4.00	$7,184.00
Ref #11	**204E45000**	**PROOF ROLLING, (3 HOUR)**	
	Awd	$130.00	$390.00
	2	$250.00	$750.00
	3	$750.00	$2,250.00
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (537.5 FT)**	
	Awd	$21.20	$11,395.00
	2	$25.00	$13,437.50
	3	$25.00	$13,437.50

Ref #13	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (1537.5 FT)**	
	Awd	$26.40	$40,590.00
	2	$26.50	$40,743.75
	3	$26.50	$40,743.75
Ref #14	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (100 FT)**	
	Awd	$24.50	$2,450.00
	2	$27.50	$2,750.00
	3	$27.50	$2,750.00
Ref #15	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (10 EACH)**	
	Awd	$2,460.00	$24,600.00
	2	$2,550.00	$25,500.00
	3	$2,550.00	$25,500.00
Ref #16	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,340.00	$1,340.00
	2	$1,250.00	$1,250.00
	3	$1,250.00	$1,250.00
Ref #17	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (12 EACH)**	
	Awd	$2,420.00	$29,040.00
	2	$2,550.00	$30,600.00
	3	$2,550.00	$30,600.00
Ref #18	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (4 EACH)**	
	Awd	$1,800.00	$7,200.00
	2	$1,200.00	$4,800.00
	3	$1,250.00	$5,000.00
Ref #19	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (10 EACH)**	
	Awd	$500.00	$5,000.00
	2	$450.00	$4,500.00
	3	$1,250.00	$12,500.00
Ref #20	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$40,000.00	$40,000.00
	3	$44,000.00	$44,000.00

Section 1 - ROADWAY - Totals

Awd	**$302,323.00**
2	**$424,478.75**
3	**$442,773.75**

Ref #21	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (381 CY)**	
	Awd	$110.00	$41,910.00
	2	$165.00	$62,865.00
	3	$160.00	$60,960.00
Ref #22	**659E00300**	**TOPSOIL, (688 CY)**	
	Awd	$40.00	$27,520.00
	2	$65.00	$44,720.00
	3	$80.00	$55,040.00
Ref #23	**659E10000**	**SEEDING AND MULCHING, (6180 SY)**	
	Awd	$1.45	$8,961.00
	2	$8.00	$49,440.00
	3	$1.45	$8,961.00

Ref #24	**659E20000**	**COMMERCIAL FERTILIZER, (0.83 TON)**	
	Awd	$1,500.00	$1,245.00
	2	$1,320.00	$1,095.60
	3	$1,500.00	$1,245.00
Ref #25	**659E31000**	**LIME, (1.26 ACRE)**	
	Awd	$200.00	$252.00
	2	$910.00	$1,146.60
	3	$200.00	$252.00
Ref #26	**659E35000**	**WATER, (36 MGAL)**	
	Awd	$1.00	$36.00
	2	$30.00	$1,080.00
	3	$1.00	$36.00
Ref #27	**832E30000**	**EROSION CONTROL, (88560 EACH)**	
	Awd	$1.00	$88,560.00
	2	$1.00	$88,560.00
	3	$1.00	$88,560.00

Section 2 - EROSION CONTROL - Totals

Awd	**$168,484.00**
2	**$248,907.20**
3	**$215,054.00**

Ref #28	**602E20000**	**CONCRETE MASONRY, (2.72 CY)**	
	Awd	$2,000.00	$5,440.00
	2	$4,000.00	$10,880.00
	3	$4,000.00	$10,880.00
Ref #29	**605E31100**	**AGGREGATE DRAINS, (225 FT)**	
	Awd	$18.00	$4,050.00
	2	$20.00	$4,500.00
	3	$18.00	$4,050.00
Ref #30	**611E00406**	**4" CONDUIT, TYPE F, (5 FT)**	
	Awd	$95.00	$475.00
	2	$7.00	$35.00
	3	$70.00	$350.00
Ref #31	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$50.00	$2,500.00
	2	$7.00	$350.00
	3	$25.00	$1,250.00
Ref #32	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$55.00	$2,750.00
	2	$7.00	$350.00
	3	$25.00	$1,250.00
Ref #33	**611E02500**	**8" CONDUIT, TYPE E, (50 FT)**	
	Awd	$55.00	$2,750.00
	2	$8.00	$400.00
	3	$40.00	$2,000.00
Ref #34	**611E02600**	**8" CONDUIT, TYPE F, (50 FT)**	
	Awd	$65.00	$3,250.00
	2	$8.00	$400.00
	3	$40.00	$2,000.00

Ref #35	**611E03600**	**10" CONDUIT, TYPE E, (50 FT)**	
	Awd	$75.00	$3,750.00
	2	$9.00	$450.00
	3	$40.00	$2,000.00
Ref #36	**611E03700**	**10" CONDUIT, TYPE F, (50 FT)**	
	Awd	$90.00	$4,500.00
	2	$9.00	$450.00
	3	$40.00	$2,000.00
Ref #37	**611E05900**	**15" CONDUIT, TYPE B, (117 FT)**	
	Awd	$105.00	$12,285.00
	2	$96.00	$11,232.00
	3	$200.00	$23,400.00
Ref #38	**611E10600**	**24" CONDUIT, TYPE C, (5 FT)**	
	Awd	$275.00	$1,375.00
	2	$240.00	$1,200.00
	3	$800.00	$4,000.00
Ref #39	**611E13200**	**30" CONDUIT, TYPE A 707.01, 706.02, 707.33, 707.6, (86 FT)**	
	Awd	$220.00	$18,920.00
	2	$500.00	$43,000.00
	3	$685.00	$58,910.00
Ref #40	**611E16200**	**36" CONDUIT, TYPE A 707.01 OR 707.02 METALLIC COAT, (40 FT)**	
	Awd	$230.00	$9,200.00
	2	$400.00	$16,000.00
	3	$675.00	$27,000.00
Ref #41	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$1,800.00	$3,600.00
	2	$2,700.00	$5,400.00
	3	$4,500.00	$9,000.00

Section 3 - DRAINAGE - Totals

Awd	**$74,845.00**
2	**$94,647.00**
3	**$148,090.00**

Ref #42	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (50 SY)**	
	Awd	$85.00	$4,250.00
	2	$155.00	$7,750.00
	3	$74.00	$3,700.00
Ref #43	**253E02000**	**PAVEMENT REPAIR, (25 CY)**	
	Awd	$400.00	$10,000.00
	2	$1,170.00	$29,250.00
	3	$405.00	$10,125.00
Ref #44	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (547 SY)**	
	Awd	$50.00	$27,350.00
	2	$57.00	$31,179.00
	3	$15.00	$8,205.00
Ref #45	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (353 CY)**	
	Awd	$300.00	$105,900.00
	2	$342.00	$120,726.00
	3	$325.00	$114,725.00

Ref #46	**304E20000**	**AGGREGATE BASE, (319 CY)**	
	Awd	$125.00	$39,875.00
	2	$152.00	$48,488.00
	3	$200.00	$63,800.00
Ref #47	**407E20000**	**NON-TRACKING TACK COAT, (418 GAL)**	
	Awd	$3.50	$1,463.00
	2	$4.30	$1,797.40
	3	$4.50	$1,881.00
Ref #48	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (10 CY)**	
	Awd	$115.00	$1,150.00
	2	$100.00	$1,000.00
	3	$100.00	$1,000.00
Ref #49	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (195 CY)**	
	Awd	$350.00	$68,250.00
	2	$443.00	$86,385.00
	3	$390.00	$76,050.00
Ref #50	**617E10100**	**COMPACTED AGGREGATE, (25 CY)**	
	Awd	$200.00	$5,000.00
	2	$150.00	$3,750.00
	3	$75.00	$1,875.00

Section 4 - PAVEMENT - Totals

Awd	**$263,238.00**
2	**$330,325.40**
3	**$281,361.00**

Ref #51	**621E00100**	**RPM, (6 EACH)**	
	Awd	$460.00	$2,760.00
	2	$500.00	$3,000.00
	3	$750.00	$4,500.00
Ref #52	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$55.00	$330.00
	2	$20.00	$120.00
	3	$10.50	$63.00
Ref #53	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (18 EACH)**	
	Awd	$13.00	$234.00
	2	$10.00	$180.00
	3	$10.00	$180.00
Ref #54	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (41 EACH)**	
	Awd	$14.00	$574.00
	2	$12.50	$512.50
	3	$12.50	$512.50
Ref #55	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (35 FT)**	
	Awd	$27.00	$945.00
	2	$15.00	$525.00
	3	$15.00	$525.00
Ref #56	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$45.00	$45.00
	2	$52.00	$52.00
	3	$52.00	$52.00

Ref #57	**630E80100**	**SIGN, FLAT SHEET, (21.5 SF)**	
	Awd	$40.00	$860.00
	2	$25.00	$537.50
	3	$25.00	$537.50
Ref #58	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$25.00	$100.00
	3	$25.00	$100.00
Ref #59	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3 EACH)**	
	Awd	$20.00	$60.00
	2	$25.00	$75.00
	3	$25.00	$75.00
Ref #60	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.54 MILE)**	
	Awd	$1,600.00	$864.00
	2	$3,300.00	$1,782.00
	3	$1,435.00	$774.90
Ref #61	**642E00300**	**CENTER LINE, TYPE 1, (0.37 MILE)**	
	Awd	$1,600.00	$592.00
	2	$4,950.00	$1,831.50
	3	$2,473.00	$915.01

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$7,324.00**
2	**$8,715.50**
3	**$8,234.91**

Ref #62	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$90.00	$7,200.00
	2	$80.00	$6,400.00
	3	$100.00	$8,000.00
Ref #63	**614E11630**	**INCREASED BARRIER DELINEATION, (3580 FT)**	
	Awd	$1.68	$6,014.40
	2	$1.50	$5,370.00
	3	$2.00	$7,160.00
Ref #64	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (14 EACH)**	
	Awd	$2,300.00	$32,200.00
	2	$2,100.00	$29,400.00
	3	$2,100.00	$29,400.00
Ref #65	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$11,403.00	$11,403.00
	2	$25,000.00	$25,000.00
	3	$13,985.00	$13,985.00
Ref #66	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$280.00	$7,000.00
	2	$150.00	$3,750.00
	3	$500.00	$12,500.00
Ref #67	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (149 EACH)**	
	Awd	$9.19	$1,369.31
	2	$10.00	$1,490.00
	3	$10.00	$1,490.00

Ref #68	**614E13314**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (30 EACH)**	
	Awd	$9.19	$275.70
	2	$12.50	$375.00
	3	$10.00	$300.00
Ref #69	**614E13360**	**OBJECT MARKER, TWO WAY, (179 EACH)**	
	Awd	$20.00	$3,580.00
	2	$20.00	$3,580.00
	3	$20.00	$3,580.00
Ref #70	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (1.06 MILE)**	
	Awd	$1,266.00	$1,341.96
	2	$2,500.00	$2,650.00
	3	$2,435.00	$2,581.10
Ref #71	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (1.96 MILE)**	
	Awd	$989.00	$1,938.44
	2	$1,425.00	$2,793.00
	3	$1,405.00	$2,753.80
Ref #72	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (130 FT)**	
	Awd	$8.00	$1,040.00
	2	$5.50	$715.00
	3	$4.25	$552.50
Ref #73	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$70,000.00	$70,000.00
	3	$100,000.00	$100,000.00
Ref #74	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (1097 SY)**	
	Awd	$60.00	$65,820.00
	2	$140.00	$153,580.00
	3	$90.00	$98,730.00
Ref #75	**616E10000**	**WATER, (6 MGAL)**	
	Awd	$160.00	$960.00
	2	$75.00	$450.00
	3	$150.00	$900.00
Ref #76	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2780 FT)**	
	Awd	$20.00	$55,600.00
	2	$28.00	$77,840.00
	3	$20.00	$55,600.00
Ref #77	**622E41110**	**PORTABLE BARRIER, ANCHORED, (800 FT)**	
	Awd	$27.00	$21,600.00
	2	$50.00	$40,000.00
	3	$40.00	$32,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$367,342.81**
2	**$423,393.00**
3	**$369,532.40**

Ref #78	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$185,000.00	$185,000.00
	3	$150,000.00	$150,000.00

Ref #80	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$170,000.00	$170,000.00
	3	$550,000.00	$550,000.00
Ref #81	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (20537 LB)**	
	Awd	$1.58	$32,448.46
	2	$7.50	$154,027.50
	3	$10.00	$205,370.00
Ref #82	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$2.78	$278.00
	2	$8.00	$800.00
	3	$4.00	$400.00
Ref #83	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (303 LB)**	
	Awd	$2.04	$618.12
	2	$3.00	$909.00
	3	$2.00	$606.00
Ref #84	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (120 EACH)**	
	Awd	$15.00	$1,800.00
	2	$30.00	$3,600.00
	3	$40.00	$4,800.00
Ref #85	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (119 CY)**	
	Awd	$2,200.00	$261,800.00
	2	$1,400.00	$166,600.00
	3	$2,100.00	$249,900.00
Ref #86	**511E40510**	**CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS, (3 CY)**	
	Awd	$4,400.00	$13,200.00
	2	$6,500.00	$19,500.00
	3	$5,500.00	$16,500.00
Ref #87	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (161 SY)**	
	Awd	$16.00	$2,576.00
	2	$26.00	$4,186.00
	3	$16.00	$2,576.00
Ref #88	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (6 FT)**	
	Awd	$175.00	$1,050.00
	2	$185.00	$1,110.00
	3	$150.00	$900.00
Ref #95	**516E10501**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC C, (66 FT)**	
	Awd	$850.00	$56,100.00
	2	$880.00	$58,080.00
	3	$1,000.00	$66,000.00
Ref #96	**516E46201**	**BEARING DEVICE, ROCKER, AS PER PLAN, (8 EACH)**	
	Awd	$3,750.00	$30,000.00
	2	$4,900.00	$39,200.00
	3	$4,000.00	$32,000.00
Ref #97	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$3,900.00	$3,900.00
	3	$8,500.00	$8,500.00

Ref #98	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (562 FT)**	
	Awd	$480.00	$269,760.00
	2	$458.00	$257,396.00
	3	$458.00	$257,396.00
Ref #99	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (684 FT)**	
	Awd	$21.00	$14,364.00
	2	$20.00	$13,680.00
	3	$16.00	$10,944.00
Ref #100	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (331 SF)**	
	Awd	$200.00	$66,200.00
	2	$160.00	$52,960.00
	3	$200.00	$66,200.00
Ref #101	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (5 CY)**	
	Awd	$175.00	$875.00
	2	$200.00	$1,000.00
	3	$200.00	$1,000.00
Ref #102	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (860 SY)**	
	Awd	$95.00	$81,700.00
	2	$168.00	$144,480.00
	3	$130.00	$111,800.00
Ref #103	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (680 SY)**	
	Awd	$140.00	$95,200.00
	2	$120.00	$81,600.00
	3	$109.00	$74,120.00
Ref #104	**848E30201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (6 CY)**	
	Awd	$365.00	$2,190.00
	2	$350.00	$2,100.00
	3	$400.00	$2,400.00
Ref #105	**848E50001**	**HAND CHIPPING, AS PER PLAN, (102 SY)**	
	Awd	$110.00	$11,220.00
	2	$130.00	$13,260.00
	3	$259.00	$26,418.00
Ref #106	**848E50101**	**TEST SLAB, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,800.00	$1,800.00
	2	$1,500.00	$1,500.00
	3	$300.00	$300.00
Ref #107	**848E50201**	**FULL DEPTH REPAIR, AS PER PLAN, (4 CY)**	
	Awd	$1,400.00	$5,600.00
	2	$3,300.00	$13,200.00
	3	$500.00	$2,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (DEL-00229-0 - Totals

Awd	**$1,371,779.58**
2	**$1,388,088.50**
3	**$1,840,130.00**

Ref #108	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$115,000.00	$115,000.00
	2	$130,000.00	$130,000.00
	3	$100,000.00	$100,000.00

Ref #110	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (22922 LB)**	
	Awd	$1.56	$35,758.32
	2	$2.52	$57,763.44
	3	$3.50	$80,227.00
Ref #111	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (580 LB)**	
	Awd	$2.34	$1,357.20
	2	$2.00	$1,160.00
	3	$4.00	$2,320.00
Ref #112	**511E32210**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (74 CY)**	
	Awd	$2,900.00	$214,600.00
	2	$1,800.00	$133,200.00
	3	$2,700.00	$199,800.00
Ref #113	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (62 SY)**	
	Awd	$16.00	$992.00
	2	$26.00	$1,612.00
	3	$16.00	$992.00
Ref #114	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (28 FT)**	
	Awd	$175.00	$4,900.00
	2	$175.00	$4,900.00
	3	$140.00	$3,920.00
Ref #115	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (272 FT)**	
	Awd	$497.50	$135,320.00
	2	$474.00	$128,928.00
	3	$474.00	$128,928.00
Ref #116	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (314 FT)**	
	Awd	$21.00	$6,594.00
	2	$20.00	$6,280.00
	3	$16.00	$5,024.00
Ref #117	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$225.00	$22,500.00
	2	$160.00	$16,000.00
	3	$225.00	$22,500.00
Ref #118	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (520 SY)**	
	Awd	$125.00	$65,000.00
	2	$196.00	$101,920.00
	3	$110.00	$57,200.00
Ref #119	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (380 SY)**	
	Awd	$225.00	$85,500.00
	2	$171.00	$64,980.00
	3	$196.00	$74,480.00
Ref #120	**848E30201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (4 CY)**	
	Awd	$365.00	$1,460.00
	2	$350.00	$1,400.00
	3	$400.00	$1,600.00
Ref #121	**848E50001**	**HAND CHIPPING, AS PER PLAN, (57 SY)**	
	Awd	$100.00	$5,700.00
	2	$130.00	$7,410.00
	3	$205.00	$11,685.00

Ref #122	**848E50101**	**TEST SLAB, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,800.00	$1,800.00
	2	$1,500.00	$1,500.00
	3	$300.00	$300.00
Ref #123	**848E50201**	**FULL DEPTH REPAIR, AS PER PLAN, (11 CY)**	
	Awd	$1,300.00	$14,300.00
	2	$1,050.00	$11,550.00
	3	$500.00	$5,500.00
Ref #215	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (1 1/4" THICK), (380 SY)**	
	Awd	$20.00	$7,600.00
	2	$37.00	$14,060.00
	3	$59.00	$22,420.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (DEL-00229-0 - Totals

Awd	**$718,381.52**
2	**$682,663.44**
3	**$716,896.00**

Ref #124	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$155,000.00	$155,000.00
	3	$300,000.00	$300,000.00
Ref #125	**202E22900**	**APPROACH SLAB REMOVED, (77 SY)**	
	Awd	$75.00	$5,775.00
	2	$70.00	$5,390.00
	3	$50.00	$3,850.00
Ref #126	**202E23500**	**WEARING COURSE REMOVED, (617 SY)**	
	Awd	$13.00	$8,021.00
	2	$17.27	$10,655.59
	3	$13.00	$8,021.00
Ref #127	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (70 CY)**	
	Awd	$200.00	$14,000.00
	2	$200.00	$14,000.00
	3	$500.00	$35,000.00
Ref #128	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (45700 LB)**	
	Awd	$1.56	$71,292.00
	2	$1.60	$73,120.00
	3	$2.00	$91,400.00
Ref #129	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (840 LB)**	
	Awd	$1.74	$1,461.60
	2	$1.75	$1,470.00
	3	$1.50	$1,260.00
Ref #130	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (156 EACH)**	
	Awd	$20.00	$3,120.00
	2	$35.00	$5,460.00
	3	$35.00	$5,460.00
Ref #131	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$4,600.00	$9,200.00
	2	$4,700.00	$9,400.00
	3	$6,500.00	$13,000.00

Ref #132	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (190 CY)**	
	Awd	$1,300.00	$247,000.00
	2	$1,600.00	$304,000.00
	3	$1,750.00	$332,500.00
Ref #133	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (14 CY)**	
	Awd	$1,600.00	$22,400.00
	2	$1,500.00	$21,000.00
	3	$2,000.00	$28,000.00
Ref #134	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (140 SY)**	
	Awd	$16.00	$2,240.00
	2	$26.00	$3,640.00
	3	$16.00	$2,240.00
Ref #135	**512E33000**	**TYPE 2 WATERPROOFING, (33 SY)**	
	Awd	$26.75	$882.75
	2	$35.00	$1,155.00
	3	$26.75	$882.75
Ref #136	**513E10240**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, (64503 LB)**	
	Awd	$3.34	$215,440.02
	2	$3.55	$228,985.65
	3	$4.60	$296,713.80
Ref #137	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2652 EACH)**	
	Awd	$4.40	$11,668.80
	2	$4.50	$11,934.00
	3	$4.40	$11,668.80
Ref #138	**513E95030**	**STRUCTURAL STEEL, MISC.: FIELD DRILL, (18 EACH)**	
	Awd	$85.00	$1,530.00
	2	$90.00	$1,620.00
	3	$85.00	$1,530.00
Ref #139	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (4386 SF)**	
	Awd	$25.00	$109,650.00
	2	$25.50	$111,843.00
	3	$25.50	$111,843.00
Ref #140	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (4386 SF)**	
	Awd	$10.00	$43,860.00
	2	$10.00	$43,860.00
	3	$10.00	$43,860.00
Ref #141	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (8114 SF)**	
	Awd	$5.00	$40,570.00
	2	$5.00	$40,570.00
	3	$5.00	$40,570.00
Ref #142	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (8114 SF)**	
	Awd	$3.00	$24,342.00
	2	$4.00	$32,456.00
	3	$4.00	$32,456.00
Ref #143	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (9 MNHR)**	
	Awd	$150.00	$1,350.00
	2	$150.00	$1,350.00
	3	$150.00	$1,350.00

Ref #144	**514E10000**	**FINAL INSPECTION REPAIR, (5 EACH)**	
	Awd	$200.00	$1,000.00
	2	$200.00	$1,000.00
	3	$200.00	$1,000.00
Ref #145	**514E27800**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$24,000.00	$24,000.00
	3	$24,000.00	$24,000.00
Ref #146	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (30 SF)**	
	Awd	$16.00	$480.00
	2	$20.00	$600.00
	3	$10.00	$300.00
Ref #147	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (74 FT)**	
	Awd	$55.00	$4,070.00
	2	$35.00	$2,590.00
	3	$55.00	$4,070.00
Ref #148	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,400.00	$24,000.00
	2	$2,300.00	$23,000.00
	3	$1,600.00	$16,000.00
Ref #149	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,500.00	$15,000.00
	2	$1,800.00	$18,000.00
	3	$2,000.00	$20,000.00
Ref #150	**516E47000**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$35,000.00	$35,000.00
	3	$15,000.00	$15,000.00
Ref #151	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (352 FT)**	
	Awd	$480.00	$168,960.00
	2	$470.00	$165,440.00
	3	$458.00	$161,216.00
Ref #152	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (41 CY)**	
	Awd	$115.00	$4,715.00
	2	$150.00	$6,150.00
	3	$150.00	$6,150.00
Ref #153	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (420 FT)**	
	Awd	$20.00	$8,400.00
	2	$20.00	$8,400.00
	3	$16.00	$6,720.00
Ref #154	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (80 FT)**	
	Awd	$12.00	$960.00
	2	$15.00	$1,200.00
	3	$15.00	$1,200.00
Ref #155	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$18.00	$1,080.00
	2	$25.00	$1,500.00
	3	$30.00	$1,800.00

Ref #156	**526E10000**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), (94 SY)**	
	Awd	$275.00	$25,850.00
	2	$400.00	$37,600.00
	3	$400.00	$37,600.00
Ref #157	**526E90030**	**TYPE C INSTALLATION, (56 FT)**	
	Awd	$360.00	$20,160.00
	2	$380.00	$21,280.00
	3	$250.00	$14,000.00
Ref #158	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (36 CY)**	
	Awd	$140.00	$5,040.00
	2	$155.00	$5,580.00
	3	$215.00	$7,740.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (DEL-00229-0 - Totals

Awd	**$1,410,518.17**
2	**$1,428,249.24**
3	**$1,678,401.35**

Ref #159	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (7663 LB)**	
	Awd	$1.58	$12,107.54
	2	$1.70	$13,027.10
	3	$2.00	$15,326.00
Ref #164	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (179 SY)**	
	Awd	$16.00	$2,864.00
	2	$30.00	$5,370.00
	3	$16.00	$2,864.00
Ref #200	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$45,000.00	$45,000.00
	3	$30,000.00	$30,000.00
Ref #201	**202E23500**	**WEARING COURSE REMOVED, (76 SY)**	
	Awd	$13.00	$988.00
	2	$25.00	$1,900.00
	3	$25.00	$1,900.00
Ref #202	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$10,000.00	$10,000.00
	3	$1.00	$1.00
Ref #203	**503E21100**	**UNCLASSIFIED EXCAVATION, (89 CY)**	
	Awd	$130.00	$11,570.00
	2	$140.00	$12,460.00
	3	$175.00	$15,575.00
Ref #204	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (944 LB)**	
	Awd	$1.66	$1,567.04
	2	$1.70	$1,604.80
	3	$2.00	$1,888.00
Ref #205	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (148 EACH)**	
	Awd	$17.00	$2,516.00
	2	$35.00	$5,180.00
	3	$40.00	$5,920.00

Ref #206	**511E33412**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (40 CY)**	
	Awd	$1,900.00	$76,000.00
	2	$2,100.00	$84,000.00
	3	$2,500.00	$100,000.00
Ref #207	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (4 CY)**	
	Awd	$2,200.00	$8,800.00
	2	$2,000.00	$8,000.00
	3	$3,000.00	$12,000.00
Ref #208	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (36 SF)**	
	Awd	$12.00	$432.00
	2	$20.00	$720.00
	3	$10.00	$360.00
Ref #209	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (30 SF)**	
	Awd	$14.00	$420.00
	2	$20.00	$600.00
	3	$10.00	$300.00
Ref #210	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (11 SF)**	
	Awd	$16.00	$176.00
	2	$25.00	$275.00
	3	$15.00	$165.00
Ref #211	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (82 FT)**	
	Awd	$55.00	$4,510.00
	2	$35.00	$2,870.00
	3	$55.00	$4,510.00
Ref #212	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (72 FT)**	
	Awd	$25.00	$1,800.00
	2	$30.00	$2,160.00
	3	$15.00	$1,080.00
Ref #213	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (50 CY)**	
	Awd	$146.60	$7,330.00
	2	$150.00	$7,500.00
	3	$150.00	$7,500.00
Ref #214	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (32 FT)**	
	Awd	$28.00	$896.00
	2	$20.00	$640.00
	3	$16.00	$512.00

Section 10 - STRUCTURE 20 FOOT SPAN AND UNDER (DEL-00 - Totals

Awd	**$159,976.58**
2	**$201,306.90**
3	**$199,901.00**

Ref #165	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$35,000.00	$35,000.00
	3	$50,000.00	$50,000.00
Ref #166	**503E21100**	**UNCLASSIFIED EXCAVATION, (60 CY)**	
	Awd	$180.00	$10,800.00
	2	$225.00	$13,500.00
	3	$300.00	$18,000.00

Ref #167	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2789 LB)**	
	Awd	$1.56	$4,350.84
	2	$4.00	$11,156.00
	3	$2.50	$6,972.50
Ref #168	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (6 CY)**	
	Awd	$2,800.00	$16,800.00
	2	$2,765.00	$16,590.00
	3	$4,500.00	$27,000.00
Ref #169	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (19 CY)**	
	Awd	$800.00	$15,200.00
	2	$1,150.00	$21,850.00
	3	$1,000.00	$19,000.00
Ref #170	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$2,200.00	$2,200.00
	2	$1,700.00	$1,700.00
	3	$7,500.00	$7,500.00
Ref #171	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (32 SY)**	
	Awd	$20.00	$640.00
	2	$40.00	$1,280.00
	3	$20.00	$640.00
Ref #172	**512E33000**	**TYPE 2 WATERPROOFING, (95 SY)**	
	Awd	$26.75	$2,541.25
	2	$25.00	$2,375.00
	3	$26.75	$2,541.25
Ref #173	**512E33010**	**TYPE 3 WATERPROOFING, (81 SY)**	
	Awd	$46.50	$3,766.50
	2	$75.00	$6,075.00
	3	$46.50	$3,766.50
Ref #174	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (24 SF)**	
	Awd	$14.00	$336.00
	2	$12.00	$288.00
	3	$10.00	$240.00
Ref #175	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (4 CY)**	
	Awd	$275.00	$1,100.00
	2	$590.00	$2,360.00
	3	$250.00	$1,000.00
Ref #176	**611E94700**	**6' X 4' CONDUIT, TYPE A, 706.05, (80 FT)**	
	Awd	$1,300.00	$104,000.00
	2	$1,685.00	$134,800.00
	3	$1,500.00	$120,000.00

Section 11 - STRUCTURE 20 FOOT SPAN AND UNDER (CFN 19 - Totals

Awd	**$201,734.59**
2	**$246,974.00**
3	**$256,660.25**

Ref #177	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$31,000.00	$31,000.00
	2	$35,000.00	$35,000.00
	3	$66,000.00	$66,000.00

Ref #178	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$242,000.00	$242,000.00
	2	$282,000.00	$282,000.00
	3	$429,000.00	$429,000.00
Ref #179	**619E16000**	**FIELD OFFICE, TYPE A, (12 MNTH)**	
	Awd	$1,900.00	$22,800.00
	2	$1,800.00	$21,600.00
	3	$3,150.00	$37,800.00
Ref #180	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$55,500.00	$55,500.00
	3	$70,000.00	$70,000.00
Ref #181	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$800.00	$800.00
	3	$1,000.00	$1,000.00
Ref #182	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$800.00	$800.00
	3	$1,000.00	$1,000.00
Ref #183	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$220,000.00	$220,000.00
	2	$245,000.00	$245,000.00
	3	$356,000.00	$356,000.00

Section 12 - INCIDENTALS - Totals

Awd	**$585,800.00**
2	**$640,700.00**
3	**$960,800.00**