Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260178
PID 101275
LUC-/OTT-SR 2-34.05/00.00 Resurf
Federal
Type: TWO LANE RESURFACING
Letting Date: 4/9/2026
Completion Date: 10/31/2026

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $3,388,866.44

Engineer's Estimate: $3,770,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $3,388,866.44

Bidder 2
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
Bid $3,781,213.45

Bidder 3
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $3,979,364.23

Ref #1	**209E60500**	**LINEAR GRADING, (22 MILE)**	
	Awd	$1,650.00	$36,300.00
	2	$1,850.00	$40,700.00
	3	$2,200.00	$48,400.00
Ref #2	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (33 EACH)**	
	Awd	$499.95	$16,498.35
	2	$500.00	$16,500.00
	3	$499.95	$16,498.35

Section 1 - ROADWAY - Totals

Awd	**$52,798.35**
2	**$57,200.00**
3	**$64,898.35**

Ref #3	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$5,000.00**
2	**$5,000.00**
3	**$5,000.00**

Ref #4	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,224.95	$1,224.95
	2	$1,200.00	$1,200.00
	3	$1,224.95	$1,224.95

Section 3 - DRAINAGE - Totals

Awd	**$1,224.95**
2	**$1,200.00**
3	**$1,224.95**

Ref #5	**253E02000**	**PAVEMENT REPAIR, (711 CY)**	
	Awd	$263.00	$186,993.00
	2	$250.00	$177,750.00
	3	$240.00	$170,640.00
Ref #6	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (257599 SY)**	
	Awd	$1.30	$334,878.70
	2	$0.75	$193,199.25
	3	$2.02	$520,349.98
Ref #7	**407E10000**	**TACK COAT, (21897 GAL)**	
	Awd	$2.20	$48,173.40
	2	$2.50	$54,742.50
	3	$2.50	$54,742.50
Ref #8	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (10696 CY)**	
	Awd	$204.00	$2,181,984.00
	2	$245.00	$2,620,520.00
	3	$230.00	$2,460,080.00

Ref #9	**617E10100**	**COMPACTED AGGREGATE, (1380 CY)**	
	Awd	$40.00	$55,200.00
	2	$65.00	$89,700.00
	3	$76.50	$105,570.00
Ref #10	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (13.12 MILE)**	
	Awd	$535.00	$7,019.20
	2	$1,050.00	$13,776.00
	3	$535.00	$7,019.20
Ref #11	**874E20000**	**LONGITUDINAL JOINT PREPARATION, (55917 FT)**	
	Awd	$0.42	$23,485.14
	2	$0.60	$33,550.20
	3	$2.25	$125,813.25

Section 4 - PAVEMENT - Totals

Awd	**$2,837,733.44**
2	**$3,183,237.95**
3	**$3,444,214.93**

Ref #12	**621E00100**	**RPM, (1225 EACH)**	
	Awd	$34.50	$42,262.50
	2	$40.00	$49,000.00
	3	$36.00	$44,100.00
Ref #13	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1225 EACH)**	
	Awd	$4.00	$4,900.00
	2	$5.00	$6,125.00
	3	$6.00	$7,350.00
Ref #14	**642E00104**	**EDGE LINE, 6", TYPE 1, (20.99 MILE)**	
	Awd	$800.00	$16,792.00
	2	$840.00	$17,631.60
	3	$800.00	$16,792.00
Ref #15	**642E00300**	**CENTER LINE, TYPE 1, (13.12 MILE)**	
	Awd	$900.00	$11,808.00
	2	$945.00	$12,398.40
	3	$900.00	$11,808.00
Ref #16	**644E00400**	**CHANNELIZING LINE, 8", (8619 FT)**	
	Awd	$1.50	$12,928.50
	2	$1.55	$13,359.45
	3	$1.50	$12,928.50
Ref #17	**644E00500**	**STOP LINE, (340 FT)**	
	Awd	$8.00	$2,720.00
	2	$8.40	$2,856.00
	3	$8.00	$2,720.00
Ref #18	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (4442 FT)**	
	Awd	$7.00	$31,094.00
	2	$7.35	$32,648.70
	3	$7.00	$31,094.00
Ref #19	**644E00900**	**ISLAND MARKING, (557 SF)**	
	Awd	$8.00	$4,456.00
	2	$8.40	$4,678.80
	3	$8.00	$4,456.00

Ref #20	**644E01000**	**RAILROAD SYMBOL MARKING, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$630.00	$1,260.00
	3	$600.00	$1,200.00
Ref #21	**644E01300**	**LANE ARROW, (99 EACH)**	
	Awd	$95.00	$9,405.00
	2	$99.75	$9,875.25
	3	$95.00	$9,405.00
Ref #22	**644E01510**	**DOTTED LINE, 6", (5433 FT)**	
	Awd	$1.50	$8,149.50
	2	$1.55	$8,421.15
	3	$1.50	$8,149.50
Ref #23	**644E40000**	**SPEED MEASUREMENT MARKING, (10 EACH)**	
	Awd	$150.00	$1,500.00
	2	$157.50	$1,575.00
	3	$150.00	$1,500.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$147,215.50**
2	**$159,829.35**
3	**$151,503.00**

Ref #24	**614E12460**	**WORK ZONE MARKING SIGN, (52 EACH)**	
	Awd	$95.00	$4,940.00
	2	$99.75	$5,187.00
	3	$120.00	$6,240.00
Ref #25	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$150.00	$750.00
	2	$157.50	$787.50
	3	$120.00	$600.00
Ref #26	**614E12600**	**REPLACEMENT DRUM, (5 EACH)**	
	Awd	$35.00	$175.00
	2	$36.75	$183.75
	3	$55.00	$275.00
Ref #27	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (26.24 MILE)**	
	Awd	$900.00	$23,616.00
	2	$945.00	$24,796.80
	3	$900.00	$23,616.00
Ref #28	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (41.98 MILE)**	
	Awd	$700.00	$29,386.00
	2	$840.00	$35,263.20
	3	$800.00	$33,584.00
Ref #29	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (8619 FT)**	
	Awd	$0.90	$7,757.10
	2	$1.05	$9,049.95
	3	$1.00	$8,619.00
Ref #30	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (8619 FT)**	
	Awd	$0.90	$7,757.10
	2	$1.05	$9,049.95
	3	$1.00	$8,619.00

Ref #31	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (340 FT)**	
	Awd	$2.00	$680.00
	2	$2.10	$714.00
	3	$2.00	$680.00
Ref #32	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (340 FT)**	
	Awd	$2.00	$680.00
	2	$2.10	$714.00
	3	$2.00	$680.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$75,741.20**
2	**$85,746.15**
3	**$82,913.00**

Ref #33	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,550.00	$13,550.00
	2	$15,000.00	$15,000.00
	3	$16,000.00	$16,000.00
Ref #34	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$82,863.00	$82,863.00
	2	$84,000.00	$84,000.00
	3	$99,250.00	$99,250.00
Ref #35	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,300.00	$3,300.00
	2	$10,000.00	$10,000.00
	3	$34,360.00	$34,360.00
Ref #36	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$169,440.00	$169,440.00
	2	$180,000.00	$180,000.00
	3	$80,000.00	$80,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$269,153.00**
2	**$289,000.00**
3	**$229,610.00**