Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260179
PID 121725
MED-SR 421-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 4/9/2026
Completion Date: 8/31/2027

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $2,387,979.08

Engineer's Estimate: $2,112,000.00

Bidder 1
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $2,387,979.08

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $2,438,300.68

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$2,600.00	$2,600.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1 SY)**	
	Awd	$25.00	$25.00
	2	$40.00	$40.00
Ref #3	**202E30000**	**WALK REMOVED, (2676 SF)**	
	Awd	$8.00	$21,408.00
	2	$4.70	$12,577.20
Ref #4	**202E32000**	**CURB REMOVED, (371 FT)**	
	Awd	$35.00	$12,985.00
	2	$16.00	$5,936.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (387.5 FT)**	
	Awd	$3.00	$1,162.50
	2	$3.00	$1,162.50
Ref #6	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (3 EACH)**	
	Awd	$200.00	$600.00
	2	$200.00	$600.00
Ref #7	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$200.00	$200.00
Ref #8	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (3 EACH)**	
	Awd	$200.00	$600.00
	2	$200.00	$600.00
Ref #9	**202E47001**	**BRIDGE TERMINAL ASSEMBLY REMOVED, AS PER PLAN, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$200.00	$200.00
Ref #10	**202E98000**	**REMOVAL MISC.: RETAINING WALL, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$600.00	$600.00
Ref #11	**202E98100**	**REMOVAL MISC.: ABANDONED SUPPORT FOUNDATION, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$800.00	$800.00
Ref #12	**203E20001**	**EMBANKMENT, AS PER PLAN, (59 CY)**	
	Awd	$65.00	$3,835.00
	2	$65.00	$3,835.00
Ref #13	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (6.32 STA)**	
	Awd	$65.00	$410.80
	2	$65.00	$410.80
Ref #14	**209E60500**	**LINEAR GRADING, (5.93 MILE)**	
	Awd	$1,275.00	$7,560.75
	2	$3,900.00	$23,127.00
Ref #15	**209E80000**	**GRADING MAILBOX APPROACHES, (19 EACH)**	
	Awd	$35.00	$665.00
	2	$20.00	$380.00
Ref #16	**606E13000**	**GUARDRAIL, TYPE 5, (112.5 FT)**	
	Awd	$23.00	$2,587.50
	2	$23.00	$2,587.50

Ref #17	**606E15050**	**GUARDRAIL, TYPE MGS, (400 FT)**	
	Awd	$23.00	$9,200.00
	2	$23.00	$9,200.00
Ref #18	**606E17000**	**RAISING TYPE 5 GUARDRAIL, (31.25 FT)**	
	Awd	$9.50	$296.88
	2	$9.50	$296.88
Ref #19	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$2,750.00	$11,000.00
	2	$2,750.00	$11,000.00
Ref #20	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$1,450.00	$1,450.00
	2	$1,450.00	$1,450.00
Ref #21	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (4 EACH)**	
	Awd	$1,450.00	$5,800.00
	2	$1,450.00	$5,800.00
Ref #22	**608E10000**	**4" CONCRETE WALK, (1079 SF)**	
	Awd	$13.00	$14,027.00
	2	$18.30	$19,745.70
Ref #23	**608E52000**	**CURB RAMP, (1880 SF)**	
	Awd	$16.00	$30,080.00
	2	$18.30	$34,404.00
Ref #24	**609E26000**	**CURB, TYPE 6, (204 FT)**	
	Awd	$75.00	$15,300.00
	2	$40.50	$8,262.00
Ref #25	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$1,200.00	$1,200.00
Ref #26	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$2,000.00	$2,000.00
Ref #27	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,000.00	$2,000.00
Ref #28	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$200.00	$800.00
Ref #29	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$200.00	$600.00

Section 1 - ROADWAY - Totals

Awd	**$157,993.43**
2	**$152,414.58**

Ref #30	**659E00301**	**TOPSOIL, AS PER PLAN, (10 CY)**	
	Awd	$100.00	$1,000.00
	2	$85.00	$850.00

Ref #31	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$2,850.00**

Ref #32	**611E01200**	**6" CONDUIT, TYPE D, (8 FT)**	
	Awd	$25.00	$200.00
	2	$40.00	$320.00
Ref #33	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (18 EACH)**	
	Awd	$2,000.00	$36,000.00
	2	$900.00	$16,200.00
Ref #34	**611E99155**	**INLET RECONSTRUCTED TO GRADE, AS PER PLAN, (5 EACH)**	
	Awd	$3,000.00	$15,000.00
	2	$10,500.00	$52,500.00
Ref #35	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (29 EACH)**	
	Awd	$1,700.00	$49,300.00
	2	$900.00	$26,100.00

Section 3 - DRAINAGE - Totals

Awd	**$100,500.00**
2	**$95,120.00**

Ref #36	**251E01043**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (225 CY)**	
	Awd	$315.00	$70,875.00
	2	$270.00	$60,750.00
Ref #37	**251E01043**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (225 CY)**	
	Awd	$325.00	$73,125.00
	2	$450.00	$101,250.00
Ref #38	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN (LONGITUDINAL), (37 CY)**	
	Awd	$375.00	$13,875.00
	2	$280.00	$10,360.00
Ref #39	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN (TRANSVERSE), (35 CY)**	
	Awd	$500.00	$17,500.00
	2	$460.00	$16,100.00
Ref #40	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3.0"), (62267 SY)**	
	Awd	$2.25	$140,100.75
	2	$2.75	$171,234.25
Ref #41	**254E01600**	**PATCHING PLANED SURFACE, (321 SY)**	
	Awd	$1.00	$321.00
	2	$1.25	$401.25
Ref #42	**407E20000**	**NON-TRACKING TACK COAT, (8135 GAL)**	
	Awd	$2.40	$19,524.00
	2	$2.50	$20,337.50
Ref #43	**408E10001**	**PRIME COAT, AS PER PLAN, (2526 GAL)**	
	Awd	$5.00	$12,630.00
	2	$4.00	$10,104.00

Ref #44	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (2177 CY)**	
	Awd	$245.00	$533,365.00
	2	$252.00	$548,604.00
Ref #45	**442E20170**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (3042 CY)**	
	Awd	$225.00	$684,450.00
	2	$229.00	$696,618.00
Ref #46	**617E10100**	**COMPACTED AGGREGATE, (390 CY)**	
	Awd	$75.00	$29,250.00
	2	$40.00	$15,600.00
Ref #47	**617E20000**	**SHOULDER PREPARATION, (6306 SY)**	
	Awd	$1.25	$7,882.50
	2	$0.35	$2,207.10

Section 4 - PAVEMENT - Totals

Awd	**$1,602,898.25**
2	**$1,653,566.10**

Ref #48	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (13 EACH)**	
	Awd	$1,200.00	$15,600.00
	2	$750.00	$9,750.00

Section 5 - WATER WORK - Totals

Awd	**$15,600.00**
2	**$9,750.00**

Ref #49	**621E00100**	**RPM, (159 EACH)**	
	Awd	$41.00	$6,519.00
	2	$57.00	$9,063.00
Ref #50	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (156 EACH)**	
	Awd	$1.00	$156.00
	2	$3.00	$468.00
Ref #51	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (16 EACH)**	
	Awd	$13.00	$208.00
	2	$13.00	$208.00
Ref #52	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (16 FT)**	
	Awd	$37.50	$600.00
	2	$37.50	$600.00
Ref #53	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$125.00	$250.00
Ref #54	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$26.25	$315.00
	2	$26.25	$315.00
Ref #55	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$125.00	$250.00
Ref #56	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$125.00	$250.00

Ref #57	**630E87520**	**REMOVAL OF POLE MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
Ref #58	**642E00104**	**EDGE LINE, 6", TYPE 1, (6.75 MILE)**	
	Awd	$900.00	$6,075.00
	2	$900.00	$6,075.00
Ref #59	**642E00300**	**CENTER LINE, TYPE 1, (3.35 MILE)**	
	Awd	$1,100.00	$3,685.00
	2	$1,500.00	$5,025.00
Ref #60	**644E00500**	**STOP LINE, (308 FT)**	
	Awd	$8.00	$2,464.00
	2	$5.00	$1,540.00
Ref #61	**644E00620**	**CROSSWALK LINE, 12", (873 FT)**	
	Awd	$9.00	$7,857.00
	2	$4.50	$3,928.50
Ref #62	**644E01000**	**RAILROAD SYMBOL MARKING, (2 EACH)**	
	Awd	$900.00	$1,800.00
	2	$625.00	$1,250.00
Ref #63	**644E50300**	**PAVEMENT MARKING, MISC.: CROSSWALK LINE, 18", AS P, (237 FT)**	
	Awd	$7.00	$1,659.00
	2	$17.50	$4,147.50
Ref #64	**646E10010**	**EDGE LINE, 6", (0.08 MILE)**	
	Awd	$33,000.00	$2,640.00
	2	$37,500.00	$3,000.00
Ref #65	**646E10200**	**CENTER LINE, (0.04 MILE)**	
	Awd	$33,000.00	$1,320.00
	2	$47,500.00	$1,900.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$36,348.00**
2	**$38,570.00**

Ref #66	**625E32000**	**GROUND ROD, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$350.00	$700.00
Ref #67	**632E64021**	**PEDESTAL FOUNDATION, AS PER PLAN, (2 EACH)**	
	Awd	$2,900.00	$5,800.00
	2	$2,900.00	$5,800.00
Ref #68	**632E90010**	**PEDESTAL, MISC.: REUSE OF PEDESTRIAN PEDESTAL, (2 EACH)**	
	Awd	$800.00	$1,600.00
	2	$800.00	$1,600.00
Ref #69	**632E90020**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEM (PEDE, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$400.00	$800.00
Ref #70	**632E90203**	**REUSE OF PEDESTRIAN SIGNAL HEAD, AS PER PLAN, (2 EACH)**	
	Awd	$700.00	$1,400.00
	2	$700.00	$1,400.00

Ref #71	**632E90211**	**REUSE OF PEDESTRIAN PUSHBUTTON, AS PER PLAN, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$350.00	$700.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$11,000.00**
2	**$11,000.00**

Ref #72	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$125.00	$6,250.00
	2	$100.00	$5,000.00
Ref #73	**614E12460**	**WORK ZONE MARKING SIGN, (97 EACH)**	
	Awd	$75.00	$7,275.00
	2	$75.00	$7,275.00
Ref #74	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (30 CY)**	
	Awd	$300.00	$9,000.00
	2	$300.00	$9,000.00
Ref #75	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$900.00	$10,800.00
	2	$750.00	$9,000.00
Ref #76	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (10.32 MILE)**	
	Awd	$1,270.00	$13,106.40
	2	$1,500.00	$15,480.00
Ref #77	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (924 FT)**	
	Awd	$7.00	$6,468.00
	2	$5.00	$4,620.00
Ref #78	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (3330 FT)**	
	Awd	$3.00	$9,990.00
	2	$3.50	$11,655.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$62,889.40**
2	**$62,030.00**

Ref #79	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (250 FT)**	
	Awd	$147.00	$36,750.00
	2	$147.00	$36,750.00
Ref #80	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$17,500.00	$17,500.00
	2	$10,000.00	$10,000.00

Section 9 - STRUCTURE REPAIR (MED-421-0053 SFN 52079 - Totals

Awd	**$54,250.00**
2	**$46,750.00**

Ref #81	**900E17000**	**SPECIAL - RAILROAD COORDINATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$2,500.00	$2,500.00

Section 10 - ITEMS OF WORK - Totals

Awd	**$25,000.00**
2	**$2,500.00**

Ref #82	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$7,500.00	$7,500.00
Ref #83	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$9,750.00	$9,750.00
Ref #84	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$199,000.00	$199,000.00
Ref #85	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$3,000.00	$18,000.00
	2	$3,300.00	$19,800.00
Ref #86	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$2,000.00	$2,000.00
Ref #87	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$2,500.00	$2,500.00
Ref #88	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$123,000.00	$123,000.00
	2	$123,200.00	$123,200.00

Section 11 - INCIDENTALS - Totals

Awd	**$318,500.00**
2	**$363,750.00**