Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 268005
PID 122872
MED-IR 71 Rest Areas TP
Non-Federal
Type: PARKING AREAS
Letting Date: 4/9/2026
Completion Date: 10/31/2026

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $5,035,276.43

Engineer's Estimate: $5,482,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $5,035,276.43

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $5,434,866.63

Bidder 3
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $5,528,408.46

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$46,750.00	$46,750.00
	2	$31,570.00	$31,570.00
	3	$50,000.00	$50,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (20688 SY)**	
	Awd	$9.00	$186,192.00
	2	$9.00	$186,192.00
	3	$20.50	$424,104.00
Ref #3	**202E30000**	**WALK REMOVED, (13676 SF)**	
	Awd	$1.20	$16,411.20
	2	$2.25	$30,771.00
	3	$1.75	$23,933.00
Ref #4	**202E32000**	**CURB REMOVED, (5486 FT)**	
	Awd	$1.65	$9,051.90
	2	$3.15	$17,280.90
	3	$8.50	$46,631.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (404 FT)**	
	Awd	$16.50	$6,666.00
	2	$14.00	$5,656.00
	3	$22.00	$8,888.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (1509 FT)**	
	Awd	$2.00	$3,018.00
	2	$2.00	$3,018.00
	3	$2.00	$3,018.00
Ref #7	**202E58000**	**MANHOLE REMOVED, (4 EACH)**	
	Awd	$700.00	$2,800.00
	2	$1,100.00	$4,400.00
	3	$500.00	$2,000.00
Ref #8	**202E58100**	**CATCH BASIN REMOVED, (5 EACH)**	
	Awd	$700.00	$3,500.00
	2	$750.00	$3,750.00
	3	$500.00	$2,500.00
Ref #9	**202E66000**	**SPECIAL - DRILLED WATER WELL ABANDONED, (2 EACH)**	
	Awd	$4,795.00	$9,590.00
	2	$1,750.00	$3,500.00
	3	$750.00	$1,500.00
Ref #10	**202E75000**	**FENCE REMOVED, (63 FT)**	
	Awd	$5.00	$315.00
	2	$5.00	$315.00
	3	$7.00	$441.00
Ref #11	**202E98000**	**REMOVAL MISC.: GROUND MOUNTED SIGNS AND POST SUPPO, (LUMP SUM)**	
	Awd	$1,300.00	$1,300.00
	2	$1,500.00	$1,500.00
	3	$1,575.00	$1,575.00
Ref #12	**202E98000**	**REMOVAL MISC.: SANITARY PUMP STATION, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$9,500.00	$9,500.00
	3	$6,500.00	$6,500.00

Ref #13	**202E98100**	**REMOVAL MISC.: BOULDER, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$150.00	$150.00
	3	$500.00	$500.00
Ref #14	**202E98100**	**REMOVAL MISC.: CONCRETE PICNIC TABLE, (27 EACH)**	
	Awd	$100.00	$2,700.00
	2	$150.00	$4,050.00
	3	$100.00	$2,700.00
Ref #15	**202E98100**	**REMOVAL MISC.: DRINKING FOUNTAIN, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$350.00	$350.00
	3	$250.00	$250.00
Ref #16	**202E98100**	**REMOVAL MISC.: FLAG POLE, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$1,000.00	$2,000.00
	3	$250.00	$500.00
Ref #17	**202E98100**	**REMOVAL MISC.: GRILL, (9 EACH)**	
	Awd	$400.00	$3,600.00
	2	$125.00	$1,125.00
	3	$100.00	$900.00
Ref #18	**202E98100**	**REMOVAL MISC.: NEWSPAPER BOXES, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$650.00	$650.00
	3	$225.00	$225.00
Ref #19	**202E98100**	**REMOVAL MISC.: VENDING MACHINE, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$725.00	$2,175.00
	3	$150.00	$450.00
Ref #20	**202E98100**	**REMOVAL MISC.: WOOD POST, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$32.00	$32.00
	3	$250.00	$250.00
Ref #21	**202E98400**	**REMOVAL MISC.: CONCRETE PAD, (4972 SF)**	
	Awd	$2.00	$9,944.00
	2	$2.00	$9,944.00
	3	$2.50	$12,430.00
Ref #22	**203E10000**	**EXCAVATION, (13458 CY)**	
	Awd	$20.30	$273,197.40
	2	$21.00	$282,618.00
	3	$20.00	$269,160.00
Ref #23	**203E20000**	**EMBANKMENT, (6291 CY)**	
	Awd	$10.50	$66,055.50
	2	$2.40	$15,098.40
	3	$12.00	$75,492.00
Ref #24	**204E10000**	**SUBGRADE COMPACTION, (102 SY)**	
	Awd	$5.00	$510.00
	2	$12.50	$1,275.00
	3	$3.00	$306.00

Ref #25	**204E45000**	**PROOF ROLLING, (17 HOUR)**	
	Awd	$400.00	$6,800.00
	2	$160.00	$2,720.00
	3	$250.00	$4,250.00
Ref #26	**206E10500**	**CEMENT, (927 TON)**	
	Awd	$190.00	$176,130.00
	2	$185.00	$171,495.00
	3	$199.00	$184,473.00
Ref #27	**206E11000**	**CURING COAT, (35817 SY)**	
	Awd	$1.20	$42,980.40
	2	$1.20	$42,980.40
	3	$1.10	$39,398.70
Ref #28	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (35817 SY)**	
	Awd	$3.31	$118,554.27
	2	$4.80	$171,921.60
	3	$2.50	$89,542.50
Ref #29	**606E15050**	**GUARDRAIL, TYPE MGS, (837.5 FT)**	
	Awd	$21.60	$18,090.00
	2	$21.60	$18,090.00
	3	$21.60	$18,090.00
Ref #30	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (2 EACH)**	
	Awd	$2,075.00	$4,150.00
	2	$2,075.00	$4,150.00
	3	$2,075.00	$4,150.00
Ref #31	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (2 EACH)**	
	Awd	$850.00	$1,700.00
	2	$850.00	$1,700.00
	3	$850.00	$1,700.00
Ref #32	**607E98000**	**FENCE, MISC.: DUMPSTER SCREEN WALL, (100 FT)**	
	Awd	$192.00	$19,200.00
	2	$192.00	$19,200.00
	3	$192.00	$19,200.00
Ref #33	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$3,300.00	$3,300.00
	2	$4,000.00	$4,000.00
	3	$5,000.00	$5,000.00
Ref #34	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$3,300.00	$3,300.00
	2	$4,000.00	$4,000.00
	3	$5,000.00	$5,000.00
Ref #35	**690E50600**	**SPECIAL - BOLLARD, (9 EACH)**	
	Awd	$720.00	$6,480.00
	2	$720.00	$6,480.00
	3	$500.00	$4,500.00

Section 1 - ROADWAY - Totals

Awd	**$1,058,585.67**
2	**$1,063,657.30**
3	**$1,309,557.20**

Ref #36	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (8 SY)**	
	Awd	$120.00	$960.00
	2	$180.00	$1,440.00
	3	$200.00	$1,600.00
Ref #37	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (403 SY)**	
	Awd	$115.00	$46,345.00
	2	$85.00	$34,255.00
	3	$50.00	$20,150.00
Ref #38	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (2 CY)**	
	Awd	$515.00	$1,030.00
	2	$450.00	$900.00
	3	$800.00	$1,600.00
Ref #39	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$70.00	$140.00
	2	$135.00	$270.00
	3	$70.00	$140.00
Ref #40	**659E00300**	**TOPSOIL, (2891 CY)**	
	Awd	$40.00	$115,640.00
	2	$17.50	$50,592.50
	3	$10.00	$28,910.00
Ref #41	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (19299 SY)**	
	Awd	$1.10	$21,228.90
	2	$0.79	$15,246.21
	3	$1.10	$21,228.90
Ref #42	**659E14000**	**REPAIR SEEDING AND MULCHING, (922 SY)**	
	Awd	$1.10	$1,014.20
	2	$0.80	$737.60
	3	$1.10	$1,014.20
Ref #43	**659E15000**	**INTER-SEEDING, (922 SY)**	
	Awd	$0.80	$737.60
	2	$0.80	$737.60
	3	$0.80	$737.60
Ref #44	**659E20000**	**COMMERCIAL FERTILIZER, (2.57 TON)**	
	Awd	$850.00	$2,184.50
	2	$939.01	$2,413.26
	3	$850.00	$2,184.50
Ref #45	**659E31000**	**LIME, (3.81 ACRE)**	
	Awd	$35.00	$133.35
	2	$157.87	$601.48
	3	$35.00	$133.35
Ref #46	**659E35000**	**WATER, (102 MGAL)**	
	Awd	$1.00	$102.00
	2	$1.00	$102.00
	3	$1.00	$102.00
Ref #47	**670E00500**	**SLOPE EROSION PROTECTION, (7595 SY)**	
	Awd	$1.80	$13,671.00
	2	$1.32	$10,025.40
	3	$1.80	$13,671.00

Ref #48	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (324 SY)**	
	Awd	$1.80	$583.20
	2	$1.49	$482.76
	3	$1.80	$583.20
Ref #49	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,400.00	$3,400.00
	2	$3,200.00	$3,200.00
	3	$5,000.00	$5,000.00
Ref #50	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$6,420.00	$6,420.00
	3	$15,000.00	$15,000.00
Ref #51	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$500.00	$500.00
	3	$15,000.00	$15,000.00
Ref #52	**832E30000**	**EROSION CONTROL, (94398 EACH)**	
	Awd	$1.00	$94,398.00
	2	$1.00	$94,398.00
	3	$1.00	$94,398.00
Ref #53	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (48 SY)**	
	Awd	$5.00	$240.00
	2	$5.49	$263.52
	3	$5.00	$240.00

Section 2 - EROSION CONTROL - Totals

Awd	**$319,807.75**
2	**$222,585.33**
3	**$221,692.75**

Ref #54	**602E20000**	**CONCRETE MASONRY, (0.6 CY)**	
	Awd	$3,400.00	$2,040.00
	2	$2,500.00	$1,500.00
	3	$2,000.00	$1,200.00
Ref #55	**605E06000**	**4" BASE PIPE UNDERDRAINS, (16950 FT)**	
	Awd	$12.25	$207,637.50
	2	$11.00	$186,450.00
	3	$12.00	$203,400.00
Ref #56	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (306 FT)**	
	Awd	$48.00	$14,688.00
	2	$35.00	$10,710.00
	3	$15.00	$4,590.00
Ref #57	**611E05900**	**15" CONDUIT, TYPE B, (743 FT)**	
	Awd	$110.00	$81,730.00
	2	$125.00	$92,875.00
	3	$75.00	$55,725.00
Ref #60	**611E98180**	**CATCH BASIN, NO. 3A, (11 EACH)**	
	Awd	$5,100.00	$56,100.00
	2	$4,425.00	$48,675.00
	3	$5,000.00	$55,000.00

Ref #61	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$550.00	$2,200.00
	3	$450.00	$1,800.00

Section 3 - DRAINAGE - Totals

Awd	**$364,195.50**
2	**$342,410.00**
3	**$321,715.00**

Ref #62	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (5619 CY)**	
	Awd	$160.00	$899,040.00
	2	$190.00	$1,067,610.00
	3	$180.00	$1,011,420.00
Ref #63	**304E20000**	**AGGREGATE BASE, (6256 CY)**	
	Awd	$70.00	$437,920.00
	2	$75.00	$469,200.00
	3	$80.00	$500,480.00
Ref #64	**407E10000**	**TACK COAT, (4030 GAL)**	
	Awd	$2.50	$10,075.00
	2	$1.50	$6,045.00
	3	$2.40	$9,672.00
Ref #65	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (1399 CY)**	
	Awd	$225.00	$314,775.00
	2	$305.00	$426,695.00
	3	$285.00	$398,715.00
Ref #66	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (2333 CY)**	
	Awd	$206.00	$480,598.00
	2	$263.00	$613,579.00
	3	$235.00	$548,255.00
Ref #67	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (268 SY)**	
	Awd	$75.00	$20,100.00
	2	$60.00	$16,080.00
	3	$75.00	$20,100.00
Ref #68	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (102 SY)**	
	Awd	$135.00	$13,770.00
	2	$110.00	$11,220.00
	3	$100.00	$10,200.00
Ref #69	**609E28000**	**CURB, TYPE 7, (4947 FT)**	
	Awd	$27.00	$133,569.00
	2	$25.00	$123,675.00
	3	$18.00	$89,046.00
Ref #70	**609E98100**	**CURB, MISC.: CURB, TYPE 7 SNOW TURNOUT, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$2,500.00	$10,000.00
	3	$2,750.00	$11,000.00
Ref #71	**609E98100**	**CURB, MISC.: CURB, TYPE 7 TURNOUT, (28 EACH)**	
	Awd	$1,350.00	$37,800.00
	2	$850.00	$23,800.00
	3	$400.00	$11,200.00

Section 4 - PAVEMENT - Totals

Awd	**$2,359,647.00**
2	**$2,767,904.00**
3	**$2,610,088.00**

Ref #72	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT (8" DIA.), (346 FT)**	
	Awd	$30.00	$10,380.00
	2	$8.50	$2,941.00
	3	$30.00	$10,380.00
Ref #73	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$650.00	$3,250.00
	2	$850.00	$4,250.00
	3	$1,000.00	$5,000.00

Section 5 - SANITARY SEWER - Totals

Awd	**$13,630.00**
2	**$7,191.00**
3	**$15,380.00**

Ref #74	**611E00400**	**4" CONDUIT, TYPE E, (240 FT)**	
	Awd	$6.82	$1,636.80
	2	$18.00	$4,320.00
	3	$6.79	$1,629.60
Ref #75	**625E00450**	**CONNECTION, FUSED PULL APART, (32 EACH)**	
	Awd	$149.09	$4,770.88
	2	$220.00	$7,040.00
	3	$148.53	$4,752.96
Ref #76	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (36 EACH)**	
	Awd	$84.61	$3,045.96
	2	$175.00	$6,300.00
	3	$84.29	$3,034.44
Ref #77	**625E10503**	**LIGHT POLE (INSTALLATION ONLY), AS PER PLAN (CONVE, (7 EACH)**	
	Awd	$836.83	$5,857.81
	2	$1,920.00	$13,440.00
	3	$833.71	$5,835.97
Ref #78	**625E10503**	**LIGHT POLE (INSTALLATION ONLY), AS PER PLAN (LIGHT, (9 EACH)**	
	Awd	$1,047.91	$9,431.19
	2	$3,750.00	$33,750.00
	3	$1,044.00	$9,396.00
Ref #79	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (7 EACH)**	
	Awd	$2,036.16	$14,253.12
	2	$2,650.00	$18,550.00
	3	$2,028.57	$14,199.99
Ref #80	**625E15000**	**LIGHT TOWER FOUNDATION, 36" X 15' DEEP, (9 EACH)**	
	Awd	$4,599.37	$41,394.33
	2	$5,150.00	$46,350.00
	3	$4,582.22	$41,239.98

Ref #81	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (9585 FT)**	
	Awd	$4.43	$42,461.55
	2	$4.50	$43,132.50
	3	$4.41	$42,269.85
Ref #82	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1302 FT)**	
	Awd	$1.22	$1,588.44
	2	$2.20	$2,864.40
	3	$1.22	$1,588.44
Ref #83	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (1525 FT)**	
	Awd	$17.30	$26,382.50
	2	$25.00	$38,125.00
	3	$17.24	$26,291.00
Ref #84	**625E25504**	**CONDUIT, 3", 725.051, (2845 FT)**	
	Awd	$11.60	$33,002.00
	2	$10.00	$28,450.00
	3	$11.56	$32,888.20
Ref #85	**625E26252**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), NVN-AF, (7 EACH)**	
	Awd	$495.85	$3,470.95
	2	$385.00	$2,695.00
	3	$494.00	$3,458.00
Ref #86	**625E26262**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), HMLED4_P3, (36 EACH)**	
	Awd	$1,378.54	$49,627.44
	2	$1,200.00	$43,200.00
	3	$1,373.40	$49,442.40
Ref #87	**625E29002**	**TRENCH, 24" DEEP, (4370 FT)**	
	Awd	$9.32	$40,728.40
	2	$9.00	$39,330.00
	3	$9.29	$40,597.30
Ref #88	**625E30706**	**PULL BOX, 725.08, 24", (12 EACH)**	
	Awd	$1,432.54	$17,190.48
	2	$2,015.00	$24,180.00
	3	$1,427.20	$17,126.40
Ref #89	**625E32000**	**GROUND ROD, (25 EACH)**	
	Awd	$168.79	$4,219.75
	2	$390.00	$9,750.00
	3	$168.16	$4,204.00
Ref #90	**625E34000**	**POWER SERVICE, (1 EACH)**	
	Awd	$3,713.85	$3,713.85
	2	$7,000.00	$7,000.00
	3	$3,700.00	$3,700.00
Ref #91	**625E34450**	**CONTROL CENTER CABINET, COMPLETE, (1 EACH)**	
	Awd	$8,521.78	$8,521.78
	2	$6,000.00	$6,000.00
	3	$8,490.00	$8,490.00
Ref #92	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (4370 FT)**	
	Awd	$0.79	$3,452.30
	2	$0.35	$1,529.50
	3	$0.79	$3,452.30

Ref #93	**625E39000**	**TEMPORARY LIGHTING, (LUMP SUM)**	
	Awd	$31,156.20	$31,156.20
	2	$10,000.00	$10,000.00
	3	$31,040.00	$31,040.00
Ref #94	**625E75351**	**LIGHT TOWER REMOVED, AS PER PLAN, (8 EACH)**	
	Awd	$954.56	$7,636.48
	2	$1,500.00	$12,000.00
	3	$951.00	$7,608.00
Ref #95	**625E75400**	**LIGHT POLE REMOVED, (14 EACH)**	
	Awd	$426.88	$5,976.32
	2	$1,450.00	$20,300.00
	3	$425.29	$5,954.06
Ref #96	**625E75507**	**LUMINAIRE REMOVED, AS PER PLAN, (25 EACH)**	
	Awd	$93.71	$2,342.75
	2	$130.00	$3,250.00
	3	$93.36	$2,334.00
Ref #97	**625E75540**	**LIGHT TOWER FOUNDATION REMOVED, (8 EACH)**	
	Awd	$523.95	$4,191.60
	2	$2,100.00	$16,800.00
	3	$522.00	$4,176.00
Ref #98	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (MED-122872), (2 EACH)**	
	Awd	$2,083.77	$4,167.54
	2	$1,500.00	$3,000.00
	3	$2,076.00	$4,152.00
Ref #99	**625E98000**	**LIGHTING, MISC.: TEST EXISTING CIRCUIT, (2 EACH)**	
	Awd	$406.72	$813.44
	2	$2,450.00	$4,900.00
	3	$405.20	$810.40
Ref #200	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (14 EACH)**	
	Awd	$350.00	$4,900.00
	2	$760.00	$10,640.00
	3	$2,053.08	$28,743.12

Section 6 - LIGHTING - Totals

Awd	**$375,933.86**
2	**$456,896.40**
3	**$398,414.41**

Ref #100	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (246 FT)**	
	Awd	$12.25	$3,013.50
	2	$15.00	$3,690.00
	3	$15.00	$3,690.00
Ref #101	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (73 FT)**	
	Awd	$27.25	$1,989.25
	2	$17.00	$1,241.00
	3	$17.00	$1,241.00
Ref #102	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (95 FT)**	
	Awd	$46.00	$4,370.00
	2	$70.00	$6,650.00
	3	$70.00	$6,650.00

Ref #103	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (98 FT)**	
	Awd	$33.00	$3,234.00
	2	$56.50	$5,537.00
	3	$56.50	$5,537.00
Ref #104	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (8 EACH)**	
	Awd	$765.00	$6,120.00
	2	$725.00	$5,800.00
	3	$725.00	$5,800.00
Ref #105	**630E80100**	**SIGN, FLAT SHEET, (114 SF)**	
	Awd	$18.80	$2,143.20
	2	$19.00	$2,166.00
	3	$19.00	$2,166.00
Ref #106	**630E81200**	**SIGN ERECTED, EXTRUSHEET, (456 SF)**	
	Awd	$25.10	$11,445.60
	2	$26.00	$11,856.00
	3	$26.00	$11,856.00
Ref #107	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (8 EACH)**	
	Awd	$1,400.00	$11,200.00
	2	$1,275.00	$10,200.00
	3	$1,275.00	$10,200.00
Ref #108	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (10 EACH)**	
	Awd	$29.20	$292.00
	2	$10.00	$100.00
	3	$10.00	$100.00
Ref #109	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$185.00	$740.00
	2	$265.00	$1,060.00
	3	$265.00	$1,060.00
Ref #110	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (12 EACH)**	
	Awd	$26.00	$312.00
	2	$20.00	$240.00
	3	$20.00	$240.00
Ref #111	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$220.00	$880.00
	3	$220.00	$880.00
Ref #112	**644E00100**	**EDGE LINE, 4", (0.97 MILE)**	
	Awd	$4,000.00	$3,880.00
	2	$4,000.00	$3,880.00
	3	$4,000.00	$3,880.00
Ref #113	**644E01360**	**WRONG WAY ARROW, (14 EACH)**	
	Awd	$325.00	$4,550.00
	2	$325.00	$4,550.00
	3	$2,275.00	$31,850.00
Ref #124	**644E01200**	**PARKING LOT STALL MARKING, (9454 FT)**	
	Awd	$1.15	$10,872.10
	2	$1.15	$10,872.10
	3	$1.15	$10,872.10

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$65,561.65**
2	**$68,722.10**
3	**$96,022.10**

Ref #114	**202E56000**	**BUILDING DEMOLISHED (NB 1 STORY BRICK), (LUMP SUM)**	
	Awd	$24,125.00	$24,125.00
	2	$30,623.50	$30,623.50
	3	$50,000.00	$50,000.00
Ref #115	**202E56000**	**BUILDING DEMOLISHED (NB WOOD SHED), (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$5,000.00	$5,000.00
	3	$7,500.00	$7,500.00
Ref #116	**202E56000**	**BUILDING DEMOLISHED (SB 1 STORY BRICK), (LUMP SUM)**	
	Awd	$20,750.00	$20,750.00
	2	$30,623.50	$30,623.50
	3	$25,000.00	$25,000.00
Ref #117	**202E56000**	**BUILDING DEMOLISHED (SB WOOD SHED), (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00

Section 8 - BUILDING DEMOLITION - Totals

Awd	**$50,875.00**
2	**$71,247.00**
3	**$87,500.00**

Ref #118	**616E10000**	**WATER, (39 MGAL)**	
	Awd	$60.00	$2,340.00
	2	$100.00	$3,900.00
	3	$1.00	$39.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$2,340.00**
2	**$3,900.00**
3	**$39.00**

Ref #130	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$20,000.00	$20,000.00
	3	$25,000.00	$25,000.00
Ref #131	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$86,000.00	$86,000.00
	2	$68,553.50	$68,553.50
	3	$25,000.00	$25,000.00
Ref #132	**619E16020**	**FIELD OFFICE, TYPE C, (6 MNTH)**	
	Awd	$4,200.00	$25,200.00
	2	$2,800.00	$16,800.00
	3	$3,000.00	$18,000.00

Ref #133	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$22,500.00	$22,500.00
	2	$55,000.00	$55,000.00
	3	$200,000.00	$200,000.00
Ref #134	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$251,000.00	$251,000.00
	2	$270,000.00	$270,000.00
	3	$200,000.00	$200,000.00

Section 12 - INCIDENTALS - Totals

Awd	**$424,700.00**
2	**$430,353.50**
3	**$468,000.00**