# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 264008
PID 119866
PUT-SR 190-05.71
Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/9/2026
Completion Date: 9/30/2026

Contract Awarded To: FENSON CONTRACTING LLC
Award Amount: $598,999.15

Engineer's Estimate: $970,000.00

**Bidder 1**
FENSON CONTRACTING LLC
17670 ST RT 190
Putnam
FORT JENNINGS, OH 45844
**Bid $598,999.15**

**Bidder 2**
SAND RIDGE EXCAVATING
20251 ROAD I-17
Putnam
CLOVERDALE, OH 45827
**Bid $838,451.95**

**Bidder 3**
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
**Bid $839,265.24**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $8,500.00 | $8,500.00 |
| | 2 | $2,000.00 | $2,000.00 |
| | 3 | $5,000.00 | $5,000.00 |
| **Ref #2** | **202E20010** | **HEADWALL REMOVED, (2 EACH)** | |
| | Awd | $475.00 | $950.00 |
| | 2 | $2,000.00 | $4,000.00 |
| | 3 | $250.00 | $500.00 |
| **Ref #3** | **202E23000** | **PAVEMENT REMOVED, (2324 SY)** | |
| | Awd | $5.75 | $13,363.00 |
| | 2 | $6.00 | $13,944.00 |
| | 3 | $20.00 | $46,480.00 |
| **Ref #4** | **202E35100** | **PIPE REMOVED, 24" DIAMETER AND UNDER, (554 FT)** | |
| | Awd | $7.50 | $4,155.00 |
| | 2 | $30.00 | $16,620.00 |
| | 3 | $24.00 | $13,296.00 |
| **Ref #5** | **202E35200** | **PIPE REMOVED, OVER 24" DIAMETER, (32 FT)** | |
| | Awd | $54.00 | $1,728.00 |
| | 2 | $70.00 | $2,240.00 |
| | 3 | $100.00 | $3,200.00 |
| **Ref #6** | **203E10000** | **EXCAVATION, (516 CY)** | |
| | Awd | $16.00 | $8,256.00 |
| | 2 | $8.00 | $4,128.00 |
| | 3 | $25.00 | $12,900.00 |
| **Ref #7** | **203E20000** | **EMBANKMENT, (3164 CY)** | |
| | Awd | $16.00 | $50,624.00 |
| | 2 | $18.65 | $59,008.60 |
| | 3 | $33.00 | $104,412.00 |
| **Ref #8** | **204E10000** | **SUBGRADE COMPACTION, (2664 SY)** | |
| | Awd | $1.25 | $3,330.00 |
| | 2 | $4.00 | $10,656.00 |
| | 3 | $1.00 | $2,664.00 |
| **Ref #9** | **204E13000** | **EXCAVATION OF SUBGRADE, (221 CY)** | |
| | Awd | $5.00 | $1,105.00 |
| | 2 | $8.00 | $1,768.00 |
| | 3 | $30.00 | $6,630.00 |
| **Ref #10** | **204E30020** | **GRANULAR MATERIAL, TYPE C, (221 CY)** | |
| | Awd | $35.00 | $7,735.00 |
| | 2 | $118.29 | $26,142.09 |
| | 3 | $50.00 | $11,050.00 |
| **Ref #11** | **204E45000** | **PROOF ROLLING, (1 HOUR)** | |
| | Awd | $100.00 | $100.00 |
| | 2 | $200.00 | $200.00 |
| | 3 | $300.00 | $300.00 |
| **Ref #12** | **204E50000** | **GEOTEXTILE FABRIC, (662 SY)** | |
| | Awd | $2.00 | $1,324.00 |
| | 2 | $2.60 | $1,721.20 |
| | 3 | $2.00 | $1,324.00 |

| | | | |
|---|---|---|---|
| **Ref #13** | **623E40520** | **RIGHT-OF-WAY MONUMENT, TYPE B, (8 EACH)** | |
| | Awd | $350.00 | $2,800.00 |
| | 2 | $661.50 | $5,292.00 |
| | 3 | $450.00 | $3,600.00 |
| **Ref #14** | **623E50000** | **PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $5,292.00 | $5,292.00 |
| | 3 | $2,000.00 | $2,000.00 |
| **Ref #15** | **623E51000** | **POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $5,292.00 | $5,292.00 |
| | 3 | $500.00 | $500.00 |
| **Ref #16** | **690E50100** | **SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)** | |
| | Awd | $300.00 | $300.00 |
| | 2 | $413.00 | $413.00 |
| | 3 | $295.00 | $295.00 |
| **Ref #17** | **690E50200** | **SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (1 EACH)** | |
| | Awd | $365.00 | $365.00 |
| | 2 | $588.00 | $588.00 |
| | 3 | $420.00 | $420.00 |
| **Ref #18** | **690E50350** | **SPECIAL - MAILBOX REMOVED AND RESET, (3 EACH)** | |
| | Awd | $95.00 | $285.00 |
| | 2 | $483.00 | $1,449.00 |
| | 3 | $345.00 | $1,035.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$110,920.00** |
| **2** | **$160,753.89** |
| **3** | **$215,606.00** |

| | | | |
|---|---|---|---|
| **Ref #19** | **601E32100** | **ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (165 CY)** | |
| | Awd | $77.00 | $12,705.00 |
| | 2 | $114.51 | $18,894.15 |
| | 3 | $150.00 | $24,750.00 |
| **Ref #20** | **601E32200** | **ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (2 CY)** | |
| | Awd | $175.00 | $350.00 |
| | 2 | $857.44 | $1,714.88 |
| | 3 | $150.00 | $300.00 |
| **Ref #21** | **659E00300** | **TOPSOIL, (450 CY)** | |
| | Awd | $28.00 | $12,600.00 |
| | 2 | $25.00 | $11,250.00 |
| | 3 | $50.00 | $22,500.00 |
| **Ref #22** | **659E10000** | **SEEDING AND MULCHING, (4042 SY)** | |
| | Awd | $3.30 | $13,338.60 |
| | 2 | $5.04 | $20,371.68 |
| | 3 | $1.10 | $4,446.20 |
| **Ref #23** | **659E20000** | **COMMERCIAL FERTILIZER, (0.55 TON)** | |
| | Awd | $850.00 | $467.50 |
| | 2 | $870.00 | $478.50 |
| | 3 | $850.00 | $467.50 |

| | | | |
|---|---|---|---|
| **Ref #24** | **659E31000** | **LIME, (0.84 ACRE)** | |
| | Awd | $35.00 | $29.40 |
| | 2 | $60.00 | $50.40 |
| | 3 | $35.00 | $29.40 |
| **Ref #25** | **659E35000** | **WATER, (22 MGAL)** | |
| | Awd | $1.00 | $22.00 |
| | 2 | $1.00 | $22.00 |
| | 3 | $1.00 | $22.00 |
| **Ref #26** | **670E00500** | **SLOPE EROSION PROTECTION, (1052 SY)** | |
| | Awd | $1.80 | $1,893.60 |
| | 2 | $3.92 | $4,123.84 |
| | 3 | $1.80 | $1,893.60 |
| **Ref #27** | **832E15000** | **STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)** | |
| | Awd | $1,000.00 | $1,000.00 |
| | 2 | $1,295.00 | $1,295.00 |
| | 3 | $3,100.00 | $3,100.00 |
| **Ref #28** | **832E15002** | **STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)** | |
| | Awd | $6,000.00 | $6,000.00 |
| | 2 | $8,372.00 | $8,372.00 |
| | 3 | $3,000.00 | $3,000.00 |
| **Ref #29** | **832E15010** | **STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)** | |
| | Awd | $10,275.00 | $10,275.00 |
| | 2 | $14,245.00 | $14,245.00 |
| | 3 | $9,000.00 | $9,000.00 |
| **Ref #30** | **832E30000** | **EROSION CONTROL, (17000 EACH)** | |
| | Awd | $1.00 | $17,000.00 |
| | 2 | $1.00 | $17,000.00 |
| | 3 | $1.00 | $17,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$75,681.10** |
| **2** | **$97,817.45** |
| **3** | **$86,508.70** |

| | | | |
|---|---|---|---|
| **Ref #31** | **602E20000** | **CONCRETE MASONRY, (1 CY)** | |
| | Awd | $3,750.00 | $3,750.00 |
| | 2 | $265.00 | $265.00 |
| | 3 | $3,000.00 | $3,000.00 |
| **Ref #32** | **605E31100** | **AGGREGATE DRAINS, (181 FT)** | |
| | Awd | $22.50 | $4,072.50 |
| | 2 | $30.00 | $5,430.00 |
| | 3 | $20.00 | $3,620.00 |
| **Ref #33** | **611E00200** | **4" CONDUIT, TYPE C, (27 FT)** | |
| | Awd | $16.00 | $432.00 |
| | 2 | $33.62 | $907.74 |
| | 3 | $33.00 | $891.00 |
| **Ref #34** | **611E00400** | **4" CONDUIT, TYPE E, (97 FT)** | |
| | Awd | $14.25 | $1,382.25 |
| | 2 | $22.73 | $2,204.81 |
| | 3 | $33.00 | $3,201.00 |

| | | | |
|---|---|---|---|
| **Ref #35** | **611E00406** | **4" CONDUIT, TYPE F, (10 FT)** | |
| | Awd | $36.25 | $362.50 |
| | 2 | $22.22 | $222.20 |
| | 3 | $33.00 | $330.00 |
| **Ref #36** | **611E01400** | **6" CONDUIT, TYPE E, (24 FT)** | |
| | Awd | $19.00 | $456.00 |
| | 2 | $27.13 | $651.12 |
| | 3 | $53.00 | $1,272.00 |
| **Ref #37** | **611E01500** | **6" CONDUIT, TYPE F, (10 FT)** | |
| | Awd | $24.75 | $247.50 |
| | 2 | $31.96 | $319.60 |
| | 3 | $40.00 | $400.00 |
| **Ref #38** | **611E02000** | **8" CONDUIT, TYPE C, (51 FT)** | |
| | Awd | $30.75 | $1,568.25 |
| | 2 | $43.90 | $2,238.90 |
| | 3 | $60.00 | $3,060.00 |
| **Ref #39** | **611E02500** | **8" CONDUIT, TYPE E, (10 FT)** | |
| | Awd | $25.00 | $250.00 |
| | 2 | $47.78 | $477.80 |
| | 3 | $42.00 | $420.00 |
| **Ref #40** | **611E04400** | **12" CONDUIT, TYPE B, (10 FT)** | |
| | Awd | $35.50 | $355.00 |
| | 2 | $64.00 | $640.00 |
| | 3 | $110.00 | $1,100.00 |
| **Ref #41** | **611E04600** | **12" CONDUIT, TYPE C, (779 FT)** | |
| | Awd | $35.75 | $27,849.25 |
| | 2 | $44.97 | $35,031.63 |
| | 3 | $55.00 | $42,845.00 |
| **Ref #42** | **611E06100** | **15" CONDUIT, TYPE C, (148 FT)** | |
| | Awd | $70.00 | $10,360.00 |
| | 2 | $61.38 | $9,084.24 |
| | 3 | $70.00 | $10,360.00 |
| **Ref #43** | **611E09100** | **21" CONDUIT, TYPE C, (10 FT)** | |
| | Awd | $165.00 | $1,650.00 |
| | 2 | $153.22 | $1,532.20 |
| | 3 | $70.00 | $700.00 |
| **Ref #44** | **611E10600** | **24" CONDUIT, TYPE C, (146 FT)** | |
| | Awd | $59.00 | $8,614.00 |
| | 2 | $76.26 | $11,133.96 |
| | 3 | $125.00 | $18,250.00 |
| **Ref #45** | **611E23600** | **60" CONDUIT, TYPE A, 706.02, (80 FT)** | |
| | Awd | $410.00 | $32,800.00 |
| | 2 | $694.54 | $55,563.20 |
| | 3 | $500.00 | $40,000.00 |
| **Ref #46** | **611E98390** | **CATCH BASIN, NO. 7, (3 EACH)** | |
| | Awd | $1,950.00 | $5,850.00 |
| | 2 | $3,187.86 | $9,563.58 |
| | 3 | $5,000.00 | $15,000.00 |

| | | | |
|---|---|---|---|
| **Ref #47** | **611E99574** | **MANHOLE, NO. 3, (3 EACH)** | |
| | Awd | $4,225.00 | $12,675.00 |
| | 2 | $3,976.00 | $11,928.00 |
| | 3 | $7,500.00 | $22,500.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$112,674.25** |
| **2** | **$147,193.98** |
| **3** | **$166,949.00** |

| | | | |
|---|---|---|---|
| **Ref #48** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), (442 CY)** | |
| | Awd | $191.00 | $84,422.00 |
| | 2 | $266.00 | $117,572.00 |
| | 3 | $216.72 | $95,790.24 |
| **Ref #49** | **301E56100** | **ASPHALT CONCRETE BASE, PG64-22, (449), (DRIVEWAYS), (9 CY)** | |
| | Awd | $257.00 | $2,313.00 |
| | 2 | $357.00 | $3,213.00 |
| | 3 | $350.00 | $3,150.00 |
| **Ref #50** | **304E20000** | **AGGREGATE BASE, (488 CY)** | |
| | Awd | $54.00 | $26,352.00 |
| | 2 | $118.29 | $57,725.52 |
| | 3 | $75.00 | $36,600.00 |
| **Ref #51** | **407E20000** | **NON-TRACKING TACK COAT, (407 GAL)** | |
| | Awd | $3.00 | $1,221.00 |
| | 2 | $4.20 | $1,709.40 |
| | 3 | $2.50 | $1,017.50 |
| **Ref #52** | **441E70000** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (184 CY)** | |
| | Awd | $244.00 | $44,896.00 |
| | 2 | $338.80 | $62,339.20 |
| | 3 | $260.00 | $47,840.00 |
| **Ref #53** | **441E70500** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (3 CY)** | |
| | Awd | $480.00 | $1,440.00 |
| | 2 | $665.00 | $1,995.00 |
| | 3 | $850.00 | $2,550.00 |
| **Ref #54** | **452E10010** | **6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (118 SY)** | |
| | Awd | $93.00 | $10,974.00 |
| | 2 | $70.12 | $8,274.16 |
| | 3 | $100.00 | $11,800.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$171,618.00** |
| **2** | **$252,828.28** |
| **3** | **$198,747.74** |

| | | | |
|---|---|---|---|
| **Ref #55** | **621E00100** | **RPM, (10 EACH)** | |
| | Awd | $80.00 | $800.00 |
| | 2 | $644.00 | $6,440.00 |
| | 3 | $460.00 | $4,600.00 |

| | | | |
|---|---|---|---|
| **Ref #56** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (9 EACH)** | |
| | Awd | $10.00 | $90.00 |
| | 2 | $30.00 | $270.00 |
| | 3 | $50.00 | $450.00 |
| **Ref #57** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (8 FT)** | |
| | Awd | $40.00 | $320.00 |
| | 2 | $77.00 | $616.00 |
| | 3 | $55.00 | $440.00 |
| **Ref #58** | **630E85100** | **REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)** | |
| | Awd | $100.00 | $200.00 |
| | 2 | $168.00 | $336.00 |
| | 3 | $120.00 | $240.00 |
| **Ref #59** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)** | |
| | Awd | $35.00 | $35.00 |
| | 2 | $35.00 | $35.00 |
| | 3 | $25.00 | $25.00 |
| **Ref #60** | **630E86010** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (1 EACH)** | |
| | Awd | $250.00 | $250.00 |
| | 2 | $273.00 | $273.00 |
| | 3 | $195.00 | $195.00 |
| **Ref #61** | **642E00104** | **EDGE LINE, 6", TYPE 1, (0.28 MILE)** | |
| | Awd | $3,600.00 | $1,008.00 |
| | 2 | $5,600.00 | $1,568.00 |
| | 3 | $4,000.00 | $1,120.00 |
| **Ref #62** | **642E00300** | **CENTER LINE, TYPE 1, (0.14 MILE)** | |
| | Awd | $6,000.00 | $840.00 |
| | 2 | $8,400.00 | $1,176.00 |
| | 3 | $6,000.00 | $840.00 |

**Section 5 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$3,543.00** |
| **2** | **$10,714.00** |
| **3** | **$7,910.00** |

| | | | |
|---|---|---|---|
| **Ref #63** | **253E02000** | **PAVEMENT REPAIR, (20 CY)** | |
| | Awd | $353.00 | $7,060.00 |
| | 2 | $350.00 | $7,000.00 |
| | 3 | $400.00 | $8,000.00 |
| **Ref #64** | **407E20000** | **NON-TRACKING TACK COAT, (20 GAL)** | |
| | Awd | $5.00 | $100.00 |
| | 2 | $5.00 | $100.00 |
| | 3 | $2.50 | $50.00 |
| **Ref #65** | **441E70000** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (10 CY)** | |
| | Awd | $303.00 | $3,030.00 |
| | 2 | $300.00 | $3,000.00 |
| | 3 | $800.00 | $8,000.00 |
| **Ref #66** | **616E10000** | **WATER, (8 MGAL)** | |
| | Awd | $54.00 | $432.00 |
| | 2 | $1.00 | $8.00 |
| | 3 | $10.00 | $80.00 |

| | | | |
|---|---|---|---|
| **Ref #67** | **617E10100** | **COMPACTED AGGREGATE, (50 CY)** | |
| | Awd | $62.00 | $3,100.00 |
| | 2 | $125.00 | $6,250.00 |
| | 3 | $100.00 | $5,000.00 |

**Section 6 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$13,722.00** |
| **2** | **$16,358.00** |
| **3** | **$21,130.00** |

| | | | |
|---|---|---|---|
| **Ref #68** | **503E11100** | **COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)** | |
| | Awd | $4,100.00 | $4,100.00 |
| | 2 | $20,000.00 | $20,000.00 |
| | 3 | $10,000.00 | $10,000.00 |
| **Ref #69** | **503E21100** | **UNCLASSIFIED EXCAVATION, (20 CY)** | |
| | Awd | $106.00 | $2,120.00 |
| | 2 | $8.00 | $160.00 |
| | 3 | $150.00 | $3,000.00 |
| **Ref #70** | **509E10000** | **EPOXY COATED STEEL REINFORCEMENT, (3632 LB)** | |
| | Awd | $1.90 | $6,900.80 |
| | 2 | $1.01 | $3,668.32 |
| | 3 | $2.15 | $7,808.80 |
| **Ref #71** | **511E46010** | **CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (13 CY)** | |
| | Awd | $1,825.00 | $23,725.00 |
| | 2 | $823.00 | $10,699.00 |
| | 3 | $1,800.00 | $23,400.00 |
| **Ref #72** | **511E46510** | **CLASS QC1 CONCRETE, FOOTING, (20 CY)** | |
| | Awd | $360.00 | $7,200.00 |
| | 2 | $823.00 | $16,460.00 |
| | 3 | $700.00 | $14,000.00 |
| **Ref #73** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (50 SY)** | |
| | Awd | $40.00 | $2,000.00 |
| | 2 | $90.26 | $4,513.00 |
| | 3 | $60.00 | $3,000.00 |
| **Ref #74** | **518E21200** | **POROUS BACKFILL WITH GEOTEXTILE FABRIC, (7 CY)** | |
| | Awd | $185.00 | $1,295.00 |
| | 2 | $262.29 | $1,836.03 |
| | 3 | $115.00 | $805.00 |
| **Ref #75** | **843E50000** | **PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (110 SF)** | |
| | Awd | $25.00 | $2,750.00 |
| | 2 | $95.00 | $10,450.00 |
| | 3 | $40.00 | $4,400.00 |

**Section 7 - MISCELLANEOUS STRUCTURE - Totals**

| | |
|---|---|
| **Awd** | **$50,090.80** |
| **2** | **$67,786.35** |
| **3** | **$66,413.80** |

| | | | |
|---|---|---|---|
| **Ref #76** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $5,250.00 | $5,250.00 |
| | 2 | $15,000.00 | $15,000.00 |
| | 3 | $10,000.00 | $10,000.00 |
| **Ref #77** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $22,500.00 | $22,500.00 |
| | 2 | $15,000.00 | $15,000.00 |
| | 3 | $5,000.00 | $5,000.00 |
| **Ref #78** | **619E16010** | **FIELD OFFICE, TYPE B, (3 MNTH)** | |
| | Awd | $1,500.00 | $4,500.00 |
| | 2 | $5,000.00 | $15,000.00 |
| | 3 | $2,000.00 | $6,000.00 |
| **Ref #79** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $8,500.00 | $8,500.00 |
| | 2 | $20,000.00 | $20,000.00 |
| | 3 | $15,000.00 | $15,000.00 |
| **Ref #80** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $20,000.00 | $20,000.00 |
| | 2 | $20,000.00 | $20,000.00 |
| | 3 | $40,000.00 | $40,000.00 |

**Section 8 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$60,750.00** |
| **2** | **$85,000.00** |
| **3** | **$76,000.00** |