Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260152
PID 113440
HAS-US 22-15.11
Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 3/26/2026
Completion Date: 10/31/2027

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $37,148,699.47

Engineer's Estimate: $35,799,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $37,148,699.47

Bidder 2
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $40,792,850.62

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$384,000.00	$384,000.00
	2	$250,000.00	$250,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$150.00	$300.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (180780 SY)**	
	Awd	$9.00	$1,627,020.00
	2	$12.00	$2,169,360.00
Ref #4	**202E30700**	**CONCRETE BARRIER REMOVED, (176 FT)**	
	Awd	$25.00	$4,400.00
	2	$20.50	$3,608.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (266 FT)**	
	Awd	$27.00	$7,182.00
	2	$50.00	$13,300.00
Ref #6	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (12 FT)**	
	Awd	$38.00	$456.00
	2	$90.00	$1,080.00
Ref #7	**202E38000**	**GUARDRAIL REMOVED, (22322 FT)**	
	Awd	$2.00	$44,644.00
	2	$2.00	$44,644.00
Ref #8	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (412 FT)**	
	Awd	$3.00	$1,236.00
	2	$3.00	$1,236.00
Ref #9	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (48 EACH)**	
	Awd	$139.00	$6,672.00
	2	$130.00	$6,240.00
Ref #10	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (26 EACH)**	
	Awd	$80.00	$2,080.00
	2	$75.00	$1,950.00
Ref #11	**202E47800**	**IMPACT ATTENUATOR REMOVED, (4 EACH)**	
	Awd	$208.00	$832.00
	2	$195.00	$780.00
Ref #12	**202E58100**	**CATCH BASIN REMOVED, (20 EACH)**	
	Awd	$254.00	$5,080.00
	2	$375.00	$7,500.00
Ref #13	**202E58200**	**INLET REMOVED, (6 EACH)**	
	Awd	$580.00	$3,480.00
	2	$415.00	$2,490.00
Ref #14	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 27" DIAM, (328 FT)**	
	Awd	$58.00	$19,024.00
	2	$70.00	$22,960.00
Ref #15	**203E10000**	**EXCAVATION, (19862 CY)**	
	Awd	$18.00	$357,516.00
	2	$40.00	$794,480.00
Ref #16	**203E20000**	**EMBANKMENT, (2824 CY)**	
	Awd	$40.00	$112,960.00
	2	$38.00	$107,312.00

Ref #17	**204E13000**	**EXCAVATION OF SUBGRADE, (600 CY)**	
	Awd	$35.00	$21,000.00
	2	$36.50	$21,900.00
Ref #18	**204E30010**	**GRANULAR MATERIAL, TYPE B, (600 CY)**	
	Awd	$108.00	$64,800.00
	2	$106.00	$63,600.00
Ref #19	**204E45000**	**PROOF ROLLING, (7 HOUR)**	
	Awd	$1,100.00	$7,700.00
	2	$1,150.00	$8,050.00
Ref #20	**206E10500**	**CEMENT, (5870 TON)**	
	Awd	$209.00	$1,226,830.00
	2	$205.00	$1,203,350.00
Ref #21	**206E11000**	**CURING COAT, (194627 SY)**	
	Awd	$1.20	$233,552.40
	2	$1.20	$233,552.40
Ref #22	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (194627 SY)**	
	Awd	$3.00	$583,881.00
	2	$3.30	$642,269.10
Ref #23	**606E15050**	**GUARDRAIL, TYPE MGS, (20400 FT)**	
	Awd	$19.00	$387,600.00
	2	$18.40	$375,360.00
Ref #24	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (425 FT)**	
	Awd	$29.00	$12,325.00
	2	$27.20	$11,560.00
Ref #25	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (325 FT)**	
	Awd	$36.00	$11,700.00
	2	$33.60	$10,920.00
Ref #26	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (23 EACH)**	
	Awd	$2,660.00	$61,180.00
	2	$2,495.00	$57,385.00
Ref #27	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (20 EACH)**	
	Awd	$1,440.00	$28,800.00
	2	$1,350.00	$27,000.00
Ref #28	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (11 EACH)**	
	Awd	$2,630.00	$28,930.00
	2	$2,460.00	$27,060.00
Ref #29	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (6 EACH)**	
	Awd	$620.00	$3,720.00
	2	$580.00	$3,480.00
Ref #30	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (4 EACH)**	
	Awd	$12,000.00	$48,000.00
	2	$9,385.00	$37,540.00
Ref #31	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (72 FT)**	
	Awd	$320.00	$23,040.00
	2	$300.00	$21,600.00
Ref #32	**622E24001**	**CONCRETE BARRIER, TYPE D, AS PER PLAN, (135 FT)**	
	Awd	$260.00	$35,100.00
	2	$315.00	$42,525.00

Ref #33	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$5,400.00	$10,800.00
	2	$5,000.00	$10,000.00
Ref #34	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$5,500.00	$11,000.00
	2	$5,000.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$5,377,740.40**
2	**$6,234,391.50**

Ref #35	**601E11000**	**RIPRAP, TYPE D, (3 SY)**	
	Awd	$665.00	$1,995.00
	2	$670.00	$2,010.00
Ref #36	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (118 SY)**	
	Awd	$152.00	$17,936.00
	2	$190.00	$22,420.00
Ref #37	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (4 CY)**	
	Awd	$495.00	$1,980.00
	2	$285.00	$1,140.00
Ref #38	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (16 CY)**	
	Awd	$365.00	$5,840.00
	2	$325.00	$5,200.00
Ref #39	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$100.00	$200.00
Ref #40	**659E00300**	**TOPSOIL, (14045 CY)**	
	Awd	$15.00	$210,675.00
	2	$35.00	$491,575.00
Ref #41	**659E10000**	**SEEDING AND MULCHING, (94418 SY)**	
	Awd	$0.70	$66,092.60
	2	$0.94	$88,752.92
Ref #42	**659E14000**	**REPAIR SEEDING AND MULCHING, (4721 SY)**	
	Awd	$0.70	$3,304.70
	2	$1.15	$5,429.15
Ref #43	**659E15000**	**INTER-SEEDING, (4721 SY)**	
	Awd	$0.10	$472.10
	2	$0.90	$4,248.90
Ref #44	**659E20000**	**COMMERCIAL FERTILIZER, (21.24 TON)**	
	Awd	$260.00	$5,522.40
	2	$250.00	$5,310.00
Ref #45	**659E31000**	**LIME, (19.51 ACRE)**	
	Awd	$26.00	$507.26
	2	$35.00	$682.85
Ref #46	**659E35000**	**WATER, (523 MGAL)**	
	Awd	$0.10	$52.30
	2	$0.50	$261.50

Ref #47	**670E00500**	**SLOPE EROSION PROTECTION, (32077 SY)**	
	Awd	$1.20	$38,492.40
	2	$1.50	$48,115.50
Ref #48	**670E00700**	**DITCH EROSION PROTECTION, (1273 SY)**	
	Awd	$1.40	$1,782.20
	2	$1.55	$1,973.15
Ref #49	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
Ref #50	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$36,000.00	$36,000.00
	2	$25,000.00	$25,000.00
Ref #51	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$17,500.00	$17,500.00
	2	$20,000.00	$20,000.00
Ref #52	**832E30000**	**EROSION CONTROL, (350000 EACH)**	
	Awd	$1.00	$350,000.00
	2	$1.00	$350,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$773,201.96**
2	**$1,092,318.97**

Ref #53	**602E20000**	**CONCRETE MASONRY, (3.4 CY)**	
	Awd	$2,800.00	$9,520.00
	2	$1,900.00	$6,460.00
Ref #54	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (36992 FT)**	
	Awd	$15.00	$554,880.00
	2	$18.75	$693,600.00
Ref #55	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (790 FT)**	
	Awd	$23.00	$18,170.00
	2	$25.00	$19,750.00
Ref #56	**605E13500**	**6" ROCK CUT UNDERDRAINS, (4661 FT)**	
	Awd	$11.00	$51,271.00
	2	$12.00	$55,932.00
Ref #57	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (77513 FT)**	
	Awd	$10.50	$813,886.50
	2	$13.75	$1,065,803.75
Ref #58	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (764 FT)**	
	Awd	$36.00	$27,504.00
	2	$30.00	$22,920.00
Ref #59	**611E00900**	**6" CONDUIT, TYPE B, (2294 FT)**	
	Awd	$32.00	$73,408.00
	2	$39.52	$90,658.88
Ref #60	**611E04400**	**12" CONDUIT, TYPE B, (118 FT)**	
	Awd	$93.00	$10,974.00
	2	$71.00	$8,378.00

Ref #61	**611E04400**	**12" CONDUIT, TYPE B, 707.24, (8 FT)**	
	Awd	$314.00	$2,512.00
	2	$900.00	$7,200.00
Ref #62	**611E04400**	**12" CONDUIT, TYPE B, 707.33, (12 FT)**	
	Awd	$265.00	$3,180.00
	2	$340.00	$4,080.00
Ref #63	**611E05900**	**15" CONDUIT, TYPE B, 706.02, (20 FT)**	
	Awd	$345.00	$6,900.00
	2	$475.00	$9,500.00
Ref #64	**611E05900**	**15" CONDUIT, TYPE B, 707.33, (36 FT)**	
	Awd	$290.00	$10,440.00
	2	$330.00	$11,880.00
Ref #65	**611E07400**	**18" CONDUIT, TYPE B, 706.02, (8 FT)**	
	Awd	$328.00	$2,624.00
	2	$575.00	$4,600.00
Ref #66	**611E07400**	**18" CONDUIT, TYPE B, 707.33, (8 FT)**	
	Awd	$307.00	$2,456.00
	2	$340.00	$2,720.00
Ref #67	**611E07600**	**18" CONDUIT, TYPE C, (54 FT)**	
	Awd	$175.00	$9,450.00
	2	$180.00	$9,720.00
Ref #68	**611E10400**	**24" CONDUIT, TYPE B, 706.02, (4 FT)**	
	Awd	$453.00	$1,812.00
	2	$520.00	$2,080.00
Ref #69	**611E11900**	**27" CONDUIT, TYPE B, 706.02, (8 FT)**	
	Awd	$405.00	$3,240.00
	2	$720.00	$5,760.00
Ref #70	**611E11900**	**27" CONDUIT, TYPE B, 707.24, (4 FT)**	
	Awd	$888.00	$3,552.00
	2	$1,400.00	$5,600.00
Ref #71	**611E12100**	**27" CONDUIT, TYPE C, (97 FT)**	
	Awd	$168.00	$16,296.00
	2	$230.00	$22,310.00
Ref #72	**611E13400**	**30" CONDUIT, TYPE B, 706.08, (4 FT)**	
	Awd	$648.00	$2,592.00
	2	$775.00	$3,100.00
Ref #73	**611E13400**	**30" CONDUIT, TYPE B, 706.24, (8 FT)**	
	Awd	$916.00	$7,328.00
	2	$810.00	$6,480.00
Ref #74	**611E16400**	**36" CONDUIT, TYPE B, 707.24, (8 FT)**	
	Awd	$796.00	$6,368.00
	2	$750.00	$6,000.00
Ref #75	**611E96600**	**CONDUIT, BORED OR JACKED, 27" TYPE A, 748.06, (328 FT)**	
	Awd	$5,000.00	$1,640,000.00
	2	$5,025.00	$1,648,200.00
Ref #76	**611E98230**	**CATCH BASIN, NO. 4, (2 EACH)**	
	Awd	$10,300.00	$20,600.00
	2	$18,000.00	$36,000.00

Ref #77	**611E98410**	**CATCH BASIN, NO. 8, (18 EACH)**	
	Awd	$6,200.00	$111,600.00
	2	$6,050.00	$108,900.00
Ref #78	**611E98711**	**INLET, NO. 2-6, AS PER PLAN, (3 EACH)**	
	Awd	$8,040.00	$24,120.00
	2	$6,500.00	$19,500.00
Ref #79	**611E98721**	**INLET, NO. 2-8, AS PER PLAN, (2 EACH)**	
	Awd	$8,694.00	$17,388.00
	2	$7,500.00	$15,000.00
Ref #80	**611E98731**	**INLET, NO. 2-10, AS PER PLAN, (1 EACH)**	
	Awd	$8,890.00	$8,890.00
	2	$8,100.00	$8,100.00
Ref #81	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$4,725.00	$4,725.00
	2	$5,000.00	$5,000.00
Ref #82	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (56 EACH)**	
	Awd	$548.00	$30,688.00
	2	$675.00	$37,800.00
Ref #83	**899E10000**	**CURED-IN-PLACE PIPE LINER, 27" DIAMETER, (562 FT)**	
	Awd	$296.00	$166,352.00
	2	$320.00	$179,840.00
Ref #84	**899E10000**	**CURED-IN-PLACE PIPE LINER, 30" DIAMETER, (93 FT)**	
	Awd	$425.00	$39,525.00
	2	$530.00	$49,290.00
Ref #85	**899E10000**	**CURED-IN-PLACE PIPE LINER, 36" DIAMETER, (414 FT)**	
	Awd	$455.00	$188,370.00
	2	$465.00	$192,510.00
Ref #86	**899E10000**	**CURED-IN-PLACE PIPE LINER, 42" DIAMETER, (358 FT)**	
	Awd	$572.00	$204,776.00
	2	$615.00	$220,170.00
Ref #400	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$370,000.00	$370,000.00

Section 3 - DRAINAGE - Totals

Awd	**$4,145,397.50**
2	**$4,954,842.63**

Ref #87	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN(T=, (25359 SY)**	
	Awd	$3.25	$82,416.75
	2	$3.25	$82,416.75
Ref #88	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (22955 CY)**	
	Awd	$197.50	$4,533,612.50
	2	$197.50	$4,533,612.50
Ref #89	**304E20000**	**AGGREGATE BASE, (31608 CY)**	
	Awd	$108.00	$3,413,664.00
	2	$115.00	$3,634,920.00

Ref #90	**407E10000**	**TACK COAT, (21283 GAL)**	
	Awd	$3.15	$67,041.45
	2	$3.15	$67,041.45
Ref #91	**441E00100**	**ANTI-SEGREGATION EQUIPMENT, (10737 CY)**	
	Awd	$15.00	$161,055.00
	2	$15.00	$161,055.00
Ref #92	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (8746 CY)**	
	Awd	$225.00	$1,967,850.00
	2	$225.00	$1,967,850.00
Ref #93	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (7846 CY)**	
	Awd	$270.00	$2,118,420.00
	2	$270.00	$2,118,420.00
Ref #94	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (589 CY)**	
	Awd	$270.00	$159,030.00
	2	$270.00	$159,030.00
Ref #95	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (72 SY)**	
	Awd	$195.00	$14,040.00
	2	$230.00	$16,560.00
Ref #96	**609E71000**	**CONCRETE MEDIAN, (5321 SF)**	
	Awd	$14.00	$74,494.00
	2	$18.00	$95,778.00
Ref #97	**618E40800**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (95509 FT)**	
	Awd	$0.15	$14,326.35
	2	$0.15	$14,326.35

Section 4 - PAVEMENT - Totals

Awd	**$12,605,950.05**
2	**$12,851,010.05**

Ref #98	**621E00100**	**RPM, (869 EACH)**	
	Awd	$37.00	$32,153.00
	2	$35.00	$30,415.00
Ref #99	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (1-WAY), (242 EACH)**	
	Awd	$13.00	$3,146.00
	2	$12.50	$3,025.00
Ref #100	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (101.2 FT)**	
	Awd	$80.00	$8,096.00
	2	$75.00	$7,590.00
Ref #101	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (4 EACH)**	
	Awd	$1,200.00	$4,800.00
	2	$1,135.00	$4,540.00
Ref #102	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$1,630.00	$6,520.00
	2	$1,525.00	$6,100.00
Ref #103	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$101.00	$303.00
	2	$95.00	$285.00

Ref #104	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (4 EACH)**	
	Awd	$422.00	$1,688.00
	2	$395.00	$1,580.00
Ref #105	**646E10200**	**CENTER LINE, (1 MILE)**	
	Awd	$3,742.00	$3,742.00
	2	$4,100.00	$4,100.00
Ref #106	**646E10400**	**STOP LINE, (263 FT)**	
	Awd	$13.00	$3,419.00
	2	$7.00	$1,841.00
Ref #107	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (536 FT)**	
	Awd	$13.00	$6,968.00
	2	$13.00	$6,968.00
Ref #108	**646E10700**	**CURB MARKING, (3608 FT)**	
	Awd	$5.00	$18,040.00
	2	$3.00	$10,824.00
Ref #109	**646E20300**	**LANE ARROW, (8 EACH)**	
	Awd	$197.00	$1,576.00
	2	$175.00	$1,400.00
Ref #110	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (18.96 MILE)**	
	Awd	$4,275.00	$81,054.00
	2	$3,400.00	$64,464.00
Ref #111	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (6.87 MILE)**	
	Awd	$1,870.00	$12,846.90
	2	$1,800.00	$12,366.00
Ref #112	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (2533 FT)**	
	Awd	$3.00	$7,599.00
	2	$2.70	$6,839.10
Ref #113	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (4457 FT)**	
	Awd	$2.00	$8,914.00
	2	$1.25	$5,571.25
Ref #114	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (25.83 MILE)**	
	Awd	$1,330.00	$34,353.90
	2	$1,050.00	$27,121.50
Ref #115	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (4457 FT)**	
	Awd	$1.30	$5,794.10
	2	$1.00	$4,457.00
Ref #116	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (2533 FT)**	
	Awd	$1.90	$4,812.70
	2	$1.75	$4,432.75

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$245,825.60**
2	**$203,919.60**

Ref #117	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (400 HOUR)**	
	Awd	$102.00	$40,800.00
	2	$100.00	$40,000.00

Ref #118	**614E11630**	**INCREASED BARRIER DELINEATION, (6646 FT)**	
	Awd	$0.50	$3,323.00
	2	$0.45	$2,990.70
Ref #119	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (28 EACH)**	
	Awd	$2,500.00	$70,000.00
	2	$2,500.00	$70,000.00
Ref #120	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
	2	$75,000.00	$75,000.00
Ref #121	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (16 EACH)**	
	Awd	$100.00	$1,600.00
	2	$95.00	$1,520.00
Ref #122	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (2378 EACH)**	
	Awd	$26.00	$61,828.00
	2	$20.00	$47,560.00
Ref #123	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (100 CY)**	
	Awd	$350.00	$35,000.00
	2	$350.00	$35,000.00
Ref #124	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (2180 EACH)**	
	Awd	$13.00	$28,340.00
	2	$12.50	$27,250.00
Ref #125	**614E13360**	**OBJECT MARKER, TWO WAY, (1279 EACH)**	
	Awd	$24.00	$30,696.00
	2	$22.50	$28,777.50
Ref #126	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (34 SNMT)**	
	Awd	$985.00	$33,490.00
	2	$1,100.00	$37,400.00
Ref #127	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (6.6 MILE)**	
	Awd	$614.00	$4,052.40
	2	$575.00	$3,795.00
Ref #128	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (2.67 MILE)**	
	Awd	$1,150.00	$3,070.50
	2	$1,075.00	$2,870.25
Ref #129	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (45.46 MILE)**	
	Awd	$956.00	$43,459.76
	2	$895.00	$40,686.70
Ref #130	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (6518 FT)**	
	Awd	$0.60	$3,910.80
	2	$0.58	$3,780.44
Ref #131	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (15492 FT)**	
	Awd	$0.50	$7,746.00
	2	$0.47	$7,281.24
Ref #132	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (219 FT)**	
	Awd	$5.50	$1,204.50
	2	$5.50	$1,204.50
Ref #133	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (4 EACH)**	
	Awd	$133.00	$532.00
	2	$125.00	$500.00

Ref #134	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$235,000.00	$235,000.00
	2	$800,000.00	$800,000.00
Ref #135	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (10863 SY)**	
	Awd	$70.00	$760,410.00
	2	$70.00	$760,410.00
Ref #136	**616E10000**	**WATER, (100 MGAL)**	
	Awd	$77.00	$7,700.00
	2	$95.00	$9,500.00
Ref #137	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (29490 FT)**	
	Awd	$22.00	$648,780.00
	2	$27.00	$796,230.00
Ref #138	**622E41060**	**DUAL PORTABLE BARRIER TRANSITION/TERMINATION, (2 EACH)**	
	Awd	$2,400.00	$4,800.00
	2	$200.00	$400.00
Ref #139	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (16964 FT)**	
	Awd	$15.00	$254,460.00
	2	$20.00	$339,280.00
Ref #140	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (160 SNMT)**	
	Awd	$530.00	$84,800.00
	2	$500.00	$80,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$2,386,002.96**
2	**$3,211,436.33**

Ref #141	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$1,000.00	$1,000.00
Ref #142	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$250,000.00	$250,000.00
Ref #143	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$49.00	$6,566.00
	2	$50.00	$6,700.00
Ref #144	**202E23500**	**WEARING COURSE REMOVED, (1164 SY)**	
	Awd	$8.00	$9,312.00
	2	$9.00	$10,476.00
Ref #145	**202E98000**	**REMOVAL MISC.: OEPA NOTIFICATION OF DEMOLITION, (LUMP SUM)**	
	Awd	$80.00	$80.00
	2	$100.00	$100.00
Ref #146	**503E21100**	**UNCLASSIFIED EXCAVATION, (48 CY)**	
	Awd	$365.00	$17,520.00
	2	$900.00	$43,200.00
Ref #147	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (98806 LB)**	
	Awd	$1.60	$158,089.60
	2	$1.65	$163,029.90

Ref #148	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (8213 FT)**	
	Awd	$2.00	$16,426.00
	2	$1.98	$16,261.74
Ref #149	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (248 EACH)**	
	Awd	$28.00	$6,944.00
	2	$30.00	$7,440.00
Ref #150	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (272 CY)**	
	Awd	$1,150.00	$312,800.00
	2	$1,225.00	$333,200.00
Ref #151	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (120 CY)**	
	Awd	$725.00	$87,000.00
	2	$1,000.00	$120,000.00
Ref #152	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (38 CY)**	
	Awd	$2,850.00	$108,300.00
	2	$1,385.00	$52,630.00
Ref #153	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1096 SY)**	
	Awd	$28.00	$30,688.00
	2	$26.50	$29,044.00
Ref #154	**512E33000**	**TYPE 2 WATERPROOFING, (34 SY)**	
	Awd	$30.00	$1,020.00
	2	$40.00	$1,360.00
Ref #155	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2772 EACH)**	
	Awd	$5.00	$13,860.00
	2	$5.40	$14,968.80
Ref #156	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (12 EACH)**	
	Awd	$2,366.00	$28,392.00
	2	$2,300.00	$27,600.00
Ref #157	**513E21501**	**REPLACEMENT OF DETERIORATED END CROSSFRAMES, AS PE, (731 LB)**	
	Awd	$61.00	$44,591.00
	2	$40.00	$29,240.00
Ref #158	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (105 FT)**	
	Awd	$900.00	$94,500.00
	2	$950.00	$99,750.00
Ref #159	**516E20010**	**1" ELASTOMERIC ERECTION STRIP, (78 SF)**	
	Awd	$85.00	$6,630.00
	2	$100.00	$7,800.00
Ref #160	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$3,200.00	$38,400.00
	2	$3,750.00	$45,000.00
Ref #161	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (12 EACH)**	
	Awd	$4,800.00	$57,600.00
	2	$3,475.00	$41,700.00
Ref #162	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$37,500.00	$37,500.00
Ref #163	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (43 SY)**	
	Awd	$24.00	$1,032.00
	2	$50.00	$2,150.00

Ref #164	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (25 CY)**	
	Awd	$250.00	$6,250.00
	2	$155.00	$3,875.00
Ref #165	**518E39800**	**4" PERFORATED CORRUGATED PLASTIC PIPE, (62 FT)**	
	Awd	$9.00	$558.00
	2	$26.50	$1,643.00
Ref #166	**518E39900**	**4" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (36 FT)**	
	Awd	$9.00	$324.00
	2	$21.50	$774.00
Ref #167	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (68 FT)**	
	Awd	$9.00	$612.00
	2	$24.25	$1,649.00
Ref #168	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$9.00	$360.00
	2	$20.50	$820.00
Ref #169	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (76 SF)**	
	Awd	$75.00	$5,700.00
	2	$125.00	$9,500.00
Ref #170	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (47 SF)**	
	Awd	$240.00	$11,280.00
	2	$225.00	$10,575.00
Ref #171	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (234 SY)**	
	Awd	$430.00	$100,620.00
	2	$475.00	$111,150.00
Ref #172	**526E90010**	**TYPE A INSTALLATION, (110 FT)**	
	Awd	$188.00	$20,680.00
	2	$250.00	$27,500.00
Ref #173	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (26 SY)**	
	Awd	$110.00	$2,860.00
	2	$62.00	$1,612.00
Ref #174	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (8 SY)**	
	Awd	$140.00	$1,120.00
	2	$105.00	$840.00
Ref #175	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$340.00	$1,360.00
	2	$550.00	$2,200.00
Ref #176	**613E41201**	**LOW STRENGTH MORTAR BACKFILL, AS PER PLAN, (49 CY)**	
	Awd	$360.00	$17,640.00
	2	$200.00	$9,800.00
Ref #177	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (43 CF)**	
	Awd	$800.00	$34,400.00
	2	$715.00	$30,745.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (3400875 HAS - Totals

Awd	**$1,488,514.60**
2	**$1,552,833.44**

Ref #178	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$1,000.00	$1,000.00
Ref #179	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$185,000.00	$185,000.00
	2	$250,000.00	$250,000.00
Ref #180	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$49.00	$6,566.00
	2	$50.00	$6,700.00
Ref #181	**202E23500**	**WEARING COURSE REMOVED, (932 SY)**	
	Awd	$12.00	$11,184.00
	2	$9.00	$8,388.00
Ref #182	**202E98000**	**REMOVAL MISC.: OEPA NOTIFICATION OF DEMOLITION, (LUMP SUM)**	
	Awd	$80.00	$80.00
	2	$100.00	$100.00
Ref #183	**503E21100**	**UNCLASSIFIED EXCAVATION, (41 CY)**	
	Awd	$454.00	$18,614.00
	2	$1,350.00	$55,350.00
Ref #184	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (79151 LB)**	
	Awd	$1.75	$138,514.25
	2	$1.95	$154,344.45
Ref #185	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6679 FT)**	
	Awd	$1.90	$12,690.10
	2	$2.20	$14,693.80
Ref #186	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (244 EACH)**	
	Awd	$28.00	$6,832.00
	2	$30.00	$7,320.00
Ref #187	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (214 CY)**	
	Awd	$1,155.00	$247,170.00
	2	$1,275.00	$272,850.00
Ref #188	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (103 CY)**	
	Awd	$800.00	$82,400.00
	2	$1,000.00	$103,000.00
Ref #189	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (34 CY)**	
	Awd	$3,150.00	$107,100.00
	2	$1,350.00	$45,900.00
Ref #190	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (869 SY)**	
	Awd	$25.00	$21,725.00
	2	$26.50	$23,028.50
Ref #191	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (5 FT)**	
	Awd	$175.00	$875.00
	2	$165.00	$825.00
Ref #192	**512E33000**	**TYPE 2 WATERPROOFING, (34 SY)**	
	Awd	$39.00	$1,326.00
	2	$40.00	$1,360.00
Ref #193	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2124 EACH)**	
	Awd	$5.00	$10,620.00
	2	$5.40	$11,469.60

Ref #194	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (12 EACH)**	
	Awd	$2,366.00	$28,392.00
	2	$2,300.00	$27,600.00
Ref #195	**513E21501**	**REPLACEMENT OF DETERIORATED END CROSSFRAMES, AS PE, (731 LB)**	
	Awd	$61.00	$44,591.00
	2	$40.00	$29,240.00
Ref #196	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (105 FT)**	
	Awd	$900.00	$94,500.00
	2	$950.00	$99,750.00
Ref #197	**516E20010**	**1" ELASTOMERIC ERECTION STRIP, (83 SF)**	
	Awd	$84.00	$6,972.00
	2	$100.00	$8,300.00
Ref #198	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$2,765.00	$16,590.00
	2	$3,000.00	$18,000.00
Ref #199	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$2,765.00	$16,590.00
	2	$3,000.00	$18,000.00
Ref #200	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$3,700.00	$22,200.00
	2	$3,000.00	$18,000.00
Ref #201	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$2,800.00	$16,800.00
	2	$3,000.00	$18,000.00
Ref #202	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$50,000.00	$50,000.00
Ref #203	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (43 SY)**	
	Awd	$23.00	$989.00
	2	$45.00	$1,935.00
Ref #204	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (28 CY)**	
	Awd	$241.00	$6,748.00
	2	$150.00	$4,200.00
Ref #205	**518E39800**	**4" PERFORATED CORRUGATED PLASTIC PIPE, (61 FT)**	
	Awd	$9.00	$549.00
	2	$26.50	$1,616.50
Ref #206	**518E39900**	**4" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (36 FT)**	
	Awd	$9.00	$324.00
	2	$21.50	$774.00
Ref #207	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (63 FT)**	
	Awd	$9.00	$567.00
	2	$24.25	$1,527.75
Ref #208	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (45 FT)**	
	Awd	$9.00	$405.00
	2	$20.50	$922.50
Ref #209	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (283 SF)**	
	Awd	$74.00	$20,942.00
	2	$85.00	$24,055.00

Ref #210	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (87 SF)**	
	Awd	$240.00	$20,880.00
	2	$225.00	$19,575.00
Ref #211	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (234 SY)**	
	Awd	$430.00	$100,620.00
	2	$475.00	$111,150.00
Ref #212	**526E90010**	**TYPE A INSTALLATION, (110 FT)**	
	Awd	$188.00	$20,680.00
	2	$250.00	$27,500.00
Ref #213	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (26 SY)**	
	Awd	$108.00	$2,808.00
	2	$65.00	$1,690.00
Ref #214	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (8 SY)**	
	Awd	$140.00	$1,120.00
	2	$105.00	$840.00
Ref #215	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$317.00	$1,268.00
	2	$550.00	$2,200.00
Ref #216	**613E41201**	**LOW STRENGTH MORTAR BACKFILL, AS PER PLAN, (43 CY)**	
	Awd	$270.00	$11,610.00
	2	$225.00	$9,675.00
Ref #217	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (22 CF)**	
	Awd	$908.00	$19,976.00
	2	$715.00	$15,730.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (3400905 HAS - Totals

Awd	**$1,357,317.35**
2	**$1,466,610.10**

Ref #218	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (MAIN M, (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
	2	$15,420.00	$15,420.00
Ref #219	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN(SECONDA, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,280.00	$1,280.00
Ref #220	**202E11202**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$50,000.00	$50,000.00
Ref #221	**202E98100**	**REMOVAL MISC.: OEPA NOTIFICATION OF DEMOLITION, (1 EACH)**	
	Awd	$80.00	$80.00
	2	$100.00	$100.00
Ref #222	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (505 LB)**	
	Awd	$2.00	$1,010.00
	2	$2.50	$1,262.50
Ref #223	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (5 CY)**	
	Awd	$5,600.00	$28,000.00
	2	$1,900.00	$9,500.00

Ref #224	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (814 SY)**	
	Awd	$28.00	$22,792.00
	2	$26.50	$21,571.00
Ref #225	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (785 SY)**	
	Awd	$30.00	$23,550.00
	2	$30.00	$23,550.00
Ref #226	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (492 FT)**	
	Awd	$5.00	$2,460.00
	2	$7.00	$3,444.00
Ref #227	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (1732 LB)**	
	Awd	$13.00	$22,516.00
	2	$15.00	$25,980.00
Ref #228	**513E95000**	**STRUCTURAL STEEL, MISC.: REPAIR OF DAMAGED MAIN ME, (26 FT)**	
	Awd	$3,300.00	$85,800.00
	2	$3,100.00	$80,600.00
Ref #229	**513E95000**	**STRUCTURAL STEEL, MISC.: REPAIR OF DAMAGED MAIN OR, (32 FT)**	
	Awd	$254.00	$8,128.00
	2	$238.00	$7,616.00
Ref #230	**513E95030**	**STRUCTURAL STEEL, MISC.:REPAIR OF DAMAGED CROSSFRA, (10 EACH)**	
	Awd	$1,212.00	$12,120.00
	2	$384.00	$3,840.00
Ref #231	**514E20001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (255 SF)**	
	Awd	$190.00	$48,450.00
	2	$175.00	$44,625.00
Ref #232	**516E01300**	**ELASTOMERIC STRIP SEAL WITHOUT STEEL EXTRUSIONS, (126 FT)**	
	Awd	$86.00	$10,836.00
	2	$120.00	$15,120.00
Ref #233	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (13 SF)**	
	Awd	$15.00	$195.00
	2	$25.00	$325.00
Ref #234	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$50,000.00	$50,000.00
Ref #235	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (72 SF)**	
	Awd	$225.00	$16,200.00
	2	$225.00	$16,200.00
Ref #236	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (25 SY)**	
	Awd	$1,000.00	$25,000.00
	2	$1,000.00	$25,000.00
Ref #237	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (100 SY)**	
	Awd	$100.00	$10,000.00
	2	$45.00	$4,500.00
Ref #238	**849E10000**	**DAMAGE ASSESSMENT, (LUMP SUM)**	
	Awd	$3,800.00	$3,800.00
	2	$3,560.00	$3,560.00
Ref #239	**849E10500**	**SURFACE PREPARATION, (LUMP SUM)**	
	Awd	$11,490.00	$11,490.00
	2	$5,000.00	$5,000.00

Ref #240	**849E10600**	**REPAIRING DAMAGED MEMBERS BY GRINDING, (4 HOUR)**	
	Awd	$300.00	$1,200.00
	2	$310.00	$1,240.00
Ref #241	**849E10700**	**STRAIGHTENING DAMAGED MEMBERS, (LUMP SUM)**	
	Awd	$22,360.00	$22,360.00
	2	$22,500.00	$22,500.00
Ref #242	**858E10000**	**THIN POLYMER EPOXY OVERLAY, (1066 SY)**	
	Awd	$70.00	$74,620.00
	2	$70.00	$74,620.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (3401081 HAS - Totals

Awd	**$488,607.00**
2	**$506,853.50**

Ref #243	**202E11202**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$50,000.00	$50,000.00
Ref #244	**202E98100**	**REMOVAL MISC.: OEPA NOTIFICATION OF DEMOLITION, (1 EACH)**	
	Awd	$80.00	$80.00
	2	$100.00	$100.00
Ref #245	**503E21100**	**UNCLASSIFIED EXCAVATION, (1 CY)**	
	Awd	$160.00	$160.00
	2	$700.00	$700.00
Ref #246	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (506 LB)**	
	Awd	$2.00	$1,012.00
	2	$2.50	$1,265.00
Ref #247	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (5 CY)**	
	Awd	$5,600.00	$28,000.00
	2	$1,900.00	$9,500.00
Ref #248	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (796 SY)**	
	Awd	$28.00	$22,288.00
	2	$26.50	$21,094.00
Ref #249	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (767 SY)**	
	Awd	$32.00	$24,544.00
	2	$30.00	$23,010.00
Ref #250	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (481 FT)**	
	Awd	$5.00	$2,405.00
	2	$7.00	$3,367.00
Ref #251	**514E20001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (513 SF)**	
	Awd	$190.00	$97,470.00
	2	$175.00	$89,775.00
Ref #252	**516E01300**	**ELASTOMERIC STRIP SEAL WITHOUT STEEL EXTRUSIONS, (126 FT)**	
	Awd	$86.00	$10,836.00
	2	$120.00	$15,120.00
Ref #253	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (13 SF)**	
	Awd	$21.00	$273.00
	2	$25.00	$325.00

Ref #254	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (76 SF)**	
	Awd	$74.00	$5,624.00
	2	$125.00	$9,500.00
Ref #255	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (59 SF)**	
	Awd	$240.00	$14,160.00
	2	$225.00	$13,275.00
Ref #256	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (26 SY)**	
	Awd	$1,000.00	$26,000.00
	2	$1,000.00	$26,000.00
Ref #257	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (100 SY)**	
	Awd	$100.00	$10,000.00
	2	$45.00	$4,500.00
Ref #258	**858E10000**	**THIN POLYMER EPOXY OVERLAY, (1066 SY)**	
	Awd	$70.00	$74,620.00
	2	$70.00	$74,620.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (3401111 HAS - Totals

Awd	**$331,472.00**
2	**$342,151.00**

Ref #259	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$140,000.00	$140,000.00
	2	$200,000.00	$200,000.00
Ref #260	**202E22900**	**APPROACH SLAB REMOVED, (288 SY)**	
	Awd	$39.00	$11,232.00
	2	$50.00	$14,400.00
Ref #261	**202E98100**	**REMOVAL MISC.: OEPA NOTIFICATION OF DEMOLITION, (1 EACH)**	
	Awd	$80.00	$80.00
	2	$200.00	$200.00
Ref #262	**503E21100**	**UNCLASSIFIED EXCAVATION, (507 CY)**	
	Awd	$200.00	$101,400.00
	2	$210.00	$106,470.00
Ref #263	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (28029 LB)**	
	Awd	$2.25	$63,065.25
	2	$2.50	$70,072.50
Ref #264	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$4,850.00	$9,700.00
Ref #265	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (111 CY)**	
	Awd	$1,350.00	$149,850.00
	2	$1,200.00	$133,200.00
Ref #266	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (18 CY)**	
	Awd	$3,000.00	$54,000.00
	2	$1,750.00	$31,500.00
Ref #267	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (138 CY)**	
	Awd	$1,450.00	$200,100.00
	2	$1,000.00	$138,000.00

Ref #268	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (106 SY)**	
	Awd	$13.00	$1,378.00
	2	$13.00	$1,378.00
Ref #269	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (303 SY)**	
	Awd	$27.00	$8,181.00
	2	$26.50	$8,029.50
Ref #270	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (13 SY)**	
	Awd	$25.00	$325.00
	2	$25.00	$325.00
Ref #271	**512E33000**	**TYPE 2 WATERPROOFING, (11 SY)**	
	Awd	$50.00	$550.00
	2	$45.00	$495.00
Ref #272	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (168 SY)**	
	Awd	$32.00	$5,376.00
	2	$30.00	$5,040.00
Ref #273	**513E10221**	**STRUCTURAL STEEL MEMBERS, LEVEL 1, AS PER PLAN, (9600 LB)**	
	Awd	$10.50	$100,800.00
	2	$11.50	$110,400.00
Ref #274	**513E10280**	**STRUCTURAL STEEL MEMBERS, LEVEL 4, (31000 LB)**	
	Awd	$2.85	$88,350.00
	2	$2.89	$89,590.00
Ref #275	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (396 EACH)**	
	Awd	$4.75	$1,881.00
	2	$11.50	$4,554.00
Ref #276	**513E95030**	**STRUCTURAL STEEL, MISC.: FIELD DRILLING HOLES, (816 EACH)**	
	Awd	$40.00	$32,640.00
	2	$39.00	$31,824.00
Ref #277	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (416 SF)**	
	Awd	$141.00	$58,656.00
	2	$130.00	$54,080.00
Ref #278	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (416 SF)**	
	Awd	$11.00	$4,576.00
	2	$10.00	$4,160.00
Ref #279	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (1352 SF)**	
	Awd	$30.00	$40,560.00
	2	$30.00	$40,560.00
Ref #280	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (1352 SF)**	
	Awd	$14.00	$18,928.00
	2	$13.00	$17,576.00
Ref #281	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (1 MNHR)**	
	Awd	$160.00	$160.00
	2	$150.00	$150.00
Ref #282	**514E10000**	**FINAL INSPECTION REPAIR, (1 EACH)**	
	Awd	$218.00	$218.00
	2	$200.00	$200.00
Ref #283	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (57 FT)**	
	Awd	$90.00	$5,130.00
	2	$80.00	$4,560.00

Ref #284	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (151 SF)**	
	Awd	$11.00	$1,661.00
	2	$15.00	$2,265.00
Ref #285	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (191 SF)**	
	Awd	$11.00	$2,101.00
	2	$18.00	$3,438.00
Ref #286	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (142 FT)**	
	Awd	$55.00	$7,810.00
	2	$40.00	$5,680.00
Ref #287	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$2,650.00	$31,800.00
	2	$2,500.00	$30,000.00
Ref #288	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$75,000.00	$75,000.00
Ref #289	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (106 CY)**	
	Awd	$150.00	$15,900.00
	2	$155.00	$16,430.00
Ref #290	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (130 FT)**	
	Awd	$7.00	$910.00
	2	$18.00	$2,340.00
Ref #291	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (22 FT)**	
	Awd	$14.00	$308.00
	2	$25.00	$550.00
Ref #292	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (93 FT)**	
	Awd	$430.00	$39,990.00
	2	$320.00	$29,760.00
Ref #293	**524E94704**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, (164 FT)**	
	Awd	$375.00	$61,500.00
	2	$470.00	$77,080.00
Ref #294	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (299 SY)**	
	Awd	$430.00	$128,570.00
	2	$460.00	$137,540.00
Ref #295	**526E90010**	**TYPE A INSTALLATION, (57 FT)**	
	Awd	$160.00	$9,120.00
	2	$250.00	$14,250.00
Ref #296	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (57 FT)**	
	Awd	$241.00	$13,737.00
	2	$350.00	$19,950.00
Ref #297	**601E21000**	**CONCRETE SLOPE PROTECTION, (11 SY)**	
	Awd	$320.00	$3,520.00
	2	$180.00	$1,980.00
Ref #298	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (40 CY)**	
	Awd	$260.00	$10,400.00
	2	$215.00	$8,600.00
Ref #299	**858E10000**	**THIN POLYMER EPOXY OVERLAY, (595 SY)**	
	Awd	$74.00	$44,030.00
	2	$70.00	$41,650.00

Ref #300	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (2 EACH)**	
	Awd	$2,410.00	$4,820.00
	2	$10,000.00	$20,000.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN (3401146 HAS - Totals

Awd	**$1,552,613.25**
2	**$1,562,977.00**

Ref #301	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$140,000.00	$140,000.00
	2	$200,000.00	$200,000.00
Ref #302	**202E22900**	**APPROACH SLAB REMOVED, (288 SY)**	
	Awd	$40.00	$11,520.00
	2	$50.00	$14,400.00
Ref #303	**202E98100**	**REMOVAL MISC.: OEPA NOTIFICATION OF DEMOLITION, (1 EACH)**	
	Awd	$80.00	$80.00
	2	$100.00	$100.00
Ref #304	**503E21100**	**UNCLASSIFIED EXCAVATION, (495 CY)**	
	Awd	$200.00	$99,000.00
	2	$200.00	$99,000.00
Ref #305	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (33499 LB)**	
	Awd	$2.00	$66,998.00
	2	$2.50	$83,747.50
Ref #306	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$4,800.00	$9,600.00
	2	$4,850.00	$9,700.00
Ref #307	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (112 CY)**	
	Awd	$1,400.00	$156,800.00
	2	$1,200.00	$134,400.00
Ref #308	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (18 CY)**	
	Awd	$3,000.00	$54,000.00
	2	$1,750.00	$31,500.00
Ref #309	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (133 CY)**	
	Awd	$1,450.00	$192,850.00
	2	$1,000.00	$133,000.00
Ref #310	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (111 SY)**	
	Awd	$14.00	$1,554.00
	2	$13.00	$1,443.00
Ref #311	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (303 SY)**	
	Awd	$28.00	$8,484.00
	2	$26.50	$8,029.50
Ref #312	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (13 SY)**	
	Awd	$26.00	$338.00
	2	$25.00	$325.00
Ref #313	**512E33000**	**TYPE 2 WATERPROOFING, (11 SY)**	
	Awd	$53.00	$583.00
	2	$45.00	$495.00

Ref #314	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (168 SY)**	
	Awd	$32.00	$5,376.00
	2	$30.00	$5,040.00
Ref #315	**513E10221**	**STRUCTURAL STEEL MEMBERS, LEVEL 1, AS PER PLAN, (9600 LB)**	
	Awd	$10.50	$100,800.00
	2	$11.50	$110,400.00
Ref #316	**513E10280**	**STRUCTURAL STEEL MEMBERS, LEVEL 4, (31000 LB)**	
	Awd	$3.00	$93,000.00
	2	$2.95	$91,450.00
Ref #317	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (396 EACH)**	
	Awd	$5.00	$1,980.00
	2	$11.50	$4,554.00
Ref #318	**513E95030**	**STRUCTURAL STEEL, MISC.: FIELD DRILLING HOLES, (816 EACH)**	
	Awd	$39.00	$31,824.00
	2	$39.00	$31,824.00
Ref #319	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (416 SF)**	
	Awd	$140.00	$58,240.00
	2	$130.00	$54,080.00
Ref #320	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (416 SF)**	
	Awd	$11.00	$4,576.00
	2	$10.00	$4,160.00
Ref #321	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (1352 SF)**	
	Awd	$32.00	$43,264.00
	2	$30.00	$40,560.00
Ref #322	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (1352 SF)**	
	Awd	$14.00	$18,928.00
	2	$13.00	$17,576.00
Ref #323	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (1 MNHR)**	
	Awd	$150.00	$150.00
	2	$150.00	$150.00
Ref #324	**514E10000**	**FINAL INSPECTION REPAIR, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$200.00	$200.00
Ref #325	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (57 FT)**	
	Awd	$90.00	$5,130.00
	2	$80.00	$4,560.00
Ref #326	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (151 SF)**	
	Awd	$11.00	$1,661.00
	2	$15.00	$2,265.00
Ref #327	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (191 SF)**	
	Awd	$11.00	$2,101.00
	2	$18.00	$3,438.00
Ref #328	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (143 FT)**	
	Awd	$55.00	$7,865.00
	2	$40.00	$5,720.00
Ref #329	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$2,750.00	$33,000.00
	2	$2,500.00	$30,000.00

Ref #330	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$92,000.00	$92,000.00
	2	$70,000.00	$70,000.00
Ref #331	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (101 CY)**	
	Awd	$156.00	$15,756.00
	2	$155.00	$15,655.00
Ref #332	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (140 FT)**	
	Awd	$6.00	$840.00
	2	$15.00	$2,100.00
Ref #333	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (29 FT)**	
	Awd	$8.00	$232.00
	2	$25.00	$725.00
Ref #334	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (44 FT)**	
	Awd	$550.00	$24,200.00
	2	$475.00	$20,900.00
Ref #335	**524E94704**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, (175 FT)**	
	Awd	$390.00	$68,250.00
	2	$450.00	$78,750.00
Ref #336	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (299 SY)**	
	Awd	$425.00	$127,075.00
	2	$450.00	$134,550.00
Ref #337	**526E90010**	**TYPE A INSTALLATION, (57 FT)**	
	Awd	$156.00	$8,892.00
	2	$250.00	$14,250.00
Ref #338	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (57 FT)**	
	Awd	$241.00	$13,737.00
	2	$350.00	$19,950.00
Ref #339	**601E21000**	**CONCRETE SLOPE PROTECTION, (11 SY)**	
	Awd	$320.00	$3,520.00
	2	$200.00	$2,200.00
Ref #340	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (29 CY)**	
	Awd	$250.00	$7,250.00
	2	$215.00	$6,235.00
Ref #341	**858E10000**	**THIN POLYMER EPOXY OVERLAY, (595 SY)**	
	Awd	$70.00	$41,650.00
	2	$70.00	$41,650.00
Ref #342	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (2 EACH)**	
	Awd	$2,410.00	$4,820.00
	2	$10,000.00	$20,000.00

Section 12 - STRUCTURE OVER 20 FOOT SPAN (3401170 HAS - Totals

Awd	**$1,558,124.00**
2	**$1,549,082.00**

Ref #343	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$145,000.00	$145,000.00
	2	$200,000.00	$200,000.00

Ref #344	**202E22900**	**APPROACH SLAB REMOVED, (172 SY)**	
	Awd	$50.00	$8,600.00
	2	$50.00	$8,600.00
Ref #345	**202E98100**	**REMOVAL MISC.: OEPA NOTIFICATION OF DEMOLITION, (1 EACH)**	
	Awd	$80.00	$80.00
	2	$100.00	$100.00
Ref #346	**503E21100**	**UNCLASSIFIED EXCAVATION, (277 CY)**	
	Awd	$275.00	$76,175.00
	2	$200.00	$55,400.00
Ref #347	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (28029 LB)**	
	Awd	$2.20	$61,663.80
	2	$2.50	$70,072.50
Ref #348	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$4,800.00	$9,600.00
	2	$4,850.00	$9,700.00
Ref #349	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (80 CY)**	
	Awd	$1,900.00	$152,000.00
	2	$1,400.00	$112,000.00
Ref #350	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (17 CY)**	
	Awd	$3,100.00	$52,700.00
	2	$1,750.00	$29,750.00
Ref #351	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (119 CY)**	
	Awd	$1,600.00	$190,400.00
	2	$950.00	$113,050.00
Ref #352	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (49 SY)**	
	Awd	$14.00	$686.00
	2	$13.00	$637.00
Ref #353	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (288 SY)**	
	Awd	$21.00	$6,048.00
	2	$20.00	$5,760.00
Ref #354	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (580 SY)**	
	Awd	$21.00	$12,180.00
	2	$20.50	$11,890.00
Ref #355	**512E33000**	**TYPE 2 WATERPROOFING, (7 SY)**	
	Awd	$75.00	$525.00
	2	$60.00	$420.00
Ref #356	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (139 SY)**	
	Awd	$32.00	$4,448.00
	2	$30.00	$4,170.00
Ref #357	**513E10220**	**STRUCTURAL STEEL MEMBERS, LEVEL 1, (29000 LB)**	
	Awd	$5.50	$159,500.00
	2	$5.78	$167,620.00
Ref #358	**513E10221**	**STRUCTURAL STEEL MEMBERS, LEVEL 1, AS PER PLAN, (21900 LB)**	
	Awd	$5.50	$120,450.00
	2	$5.40	$118,260.00
Ref #359	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (672 EACH)**	
	Awd	$5.00	$3,360.00
	2	$7.50	$5,040.00

Ref #360	**513E95030**	**STRUCTURAL STEEL, MISC.: FIELD DRILLING HOLES, (812 EACH)**	
	Awd	$38.00	$30,856.00
	2	$40.00	$32,480.00
Ref #361	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (787 SF)**	
	Awd	$150.00	$118,050.00
	2	$140.00	$110,180.00
Ref #362	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (910 SF)**	
	Awd	$21.00	$19,110.00
	2	$20.00	$18,200.00
Ref #363	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (1741 SF)**	
	Awd	$32.00	$55,712.00
	2	$30.00	$52,230.00
Ref #364	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (1741 SF)**	
	Awd	$14.00	$24,374.00
	2	$13.00	$22,633.00
Ref #365	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (1 MNHR)**	
	Awd	$165.00	$165.00
	2	$150.00	$150.00
Ref #366	**514E10000**	**FINAL INSPECTION REPAIR, (1 EACH)**	
	Awd	$22.00	$22.00
	2	$200.00	$200.00
Ref #367	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (128 SF)**	
	Awd	$12.00	$1,536.00
	2	$15.00	$1,920.00
Ref #368	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (92 SF)**	
	Awd	$18.00	$1,656.00
	2	$18.00	$1,656.00
Ref #369	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (137 FT)**	
	Awd	$55.00	$7,535.00
	2	$40.00	$5,480.00
Ref #370	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (14 EACH)**	
	Awd	$2,750.00	$38,500.00
	2	$2,000.00	$28,000.00
Ref #371	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$80,000.00	$80,000.00
Ref #372	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (98 CY)**	
	Awd	$158.00	$15,484.00
	2	$155.00	$15,190.00
Ref #373	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (132 FT)**	
	Awd	$6.00	$792.00
	2	$18.00	$2,376.00
Ref #374	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (37 FT)**	
	Awd	$8.00	$296.00
	2	$25.00	$925.00
Ref #375	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (1 FT)**	
	Awd	$15,500.00	$15,500.00
	2	$6,900.00	$6,900.00

Ref #376	**524E94704**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, (129 FT)**	
	Awd	$475.00	$61,275.00
	2	$475.00	$61,275.00
Ref #377	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (289 SY)**	
	Awd	$445.00	$128,605.00
	2	$465.00	$134,385.00
Ref #378	**526E90010**	**TYPE A INSTALLATION, (106 FT)**	
	Awd	$120.00	$12,720.00
	2	$250.00	$26,500.00
Ref #379	**601E21000**	**CONCRETE SLOPE PROTECTION, (19 SY)**	
	Awd	$211.00	$4,009.00
	2	$125.00	$2,375.00
Ref #380	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (20 CY)**	
	Awd	$335.00	$6,700.00
	2	$220.00	$4,400.00
Ref #381	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (2 EACH)**	
	Awd	$2,410.00	$4,820.00
	2	$8,500.00	$17,000.00

Section 13 - STRUCTURE OVER 20 FOOT SPAN (3401898 HAS - Totals

Awd	**$1,651,132.80**
2	**$1,536,924.50**

Ref #382	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$160,000.00	$160,000.00
	2	$350,000.00	$350,000.00
Ref #383	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$2,800.00	$2,800.00
	2	$20,000.00	$20,000.00
Ref #384	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$650,000.00	$650,000.00
	2	$1,150,000.00	$1,150,000.00
Ref #385	**619E16020**	**FIELD OFFICE, TYPE C, (30 MNTH)**	
	Awd	$5,800.00	$174,000.00
	2	$4,250.00	$127,500.00
Ref #386	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$350,000.00	$350,000.00
	2	$80,000.00	$80,000.00
Ref #387	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$1,850,000.00	$1,850,000.00
	2	$2,000,000.00	$2,000,000.00

Section 14 - INCIDENTALS - Totals

Awd	**$3,186,800.00**
2	**$3,727,500.00**