Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260197
PID 118790
ERI-SR 2/SR 4-07.72/08.24
Federal
Type: FOUR LANE RESURFACING
Letting Date: 4/23/2026
Completion Date: 7/16/2027

Contract Awarded To: ERIE BLACKTOP INC
Award Amount: $11,792,927.29

Engineer's Estimate: $13,397,000.00

Bidder 1
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
Bid $11,792,927.29

Bidder 2
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $13,329,269.36

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (437.5 FT)**	
	Awd	$2.05	$896.88
	2	$2.00	$875.00
Ref #2	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (225 FT)**	
	Awd	$3.05	$686.25
	2	$3.00	$675.00
Ref #3	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$295.00	$295.00
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (6 EACH)**	
	Awd	$163.25	$979.50
	2	$160.00	$960.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$86.70	$86.70
	2	$85.00	$85.00
Ref #6	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (3 EACH)**	
	Awd	$137.70	$413.10
	2	$135.00	$405.00
Ref #7	**203E20001**	**EMBANKMENT, AS PER PLAN, (55 CY)**	
	Awd	$76.50	$4,207.50
	2	$75.00	$4,125.00
Ref #8	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (11.375 STA)**	
	Awd	$65.30	$742.79
	2	$63.97	$727.66
Ref #9	**209E60500**	**LINEAR GRADING, (39.7 MILE)**	
	Awd	$2,000.00	$79,400.00
	2	$1,900.00	$75,430.00
Ref #10	**209E80000**	**GRADING MAILBOX APPROACHES, (11 EACH)**	
	Awd	$175.00	$1,925.00
	2	$871.75	$9,589.25
Ref #11	**606E13000**	**GUARDRAIL, TYPE 5, (425 FT)**	
	Awd	$22.00	$9,350.00
	2	$21.60	$9,180.00
Ref #12	**606E16500**	**GUARDRAIL REBUILT, TYPE 5, (225 FT)**	
	Awd	$15.10	$3,397.50
	2	$14.80	$3,330.00
Ref #13	**606E26000**	**ANCHOR ASSEMBLY, TYPE B, (4 EACH)**	
	Awd	$2,680.00	$10,720.00
	2	$2,625.00	$10,500.00
Ref #14	**606E26100**	**ANCHOR ASSEMBLY, TYPE E (MASH 2016), (6 EACH)**	
	Awd	$2,590.00	$15,540.00
	2	$2,540.00	$15,240.00
Ref #15	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$1,415.00	$1,415.00
	2	$1,385.00	$1,385.00
Ref #16	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (4 EACH)**	
	Awd	$615.00	$2,460.00
	2	$1,327.69	$5,310.76

Ref #17	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (2 EACH)**	
	Awd	$1,235.00	$2,470.00
	2	$1,874.25	$3,748.50
Ref #18	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$10,500.00	$10,500.00
	2	$5,000.00	$5,000.00

Section 1 - ROADWAY - Totals

Awd	**$145,490.22**
2	**$146,861.17**

Ref #19	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$2,000.00**
2	**$2,000.00**

Ref #20	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (44 EACH)**	
	Awd	$1,035.00	$45,540.00
	2	$1,000.00	$44,000.00
Ref #21	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (6 EACH)**	
	Awd	$855.00	$5,130.00
	2	$1,300.00	$7,800.00
Ref #22	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (2500 LB)**	
	Awd	$2.35	$5,875.00
	2	$3.00	$7,500.00

Section 3 - DRAINAGE - Totals

Awd	**$56,545.00**
2	**$59,300.00**

Ref #23	**251E01043**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (3529 CY)**	
	Awd	$196.00	$691,684.00
	2	$225.00	$794,025.00
Ref #24	**251E01043**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (1513 CY)**	
	Awd	$425.00	$643,025.00
	2	$560.00	$847,280.00
Ref #25	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN (LONGITUDINAL), (204 CY)**	
	Awd	$205.00	$41,820.00
	2	$255.00	$52,020.00
Ref #26	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN (TRANSVERSE), (88 CY)**	
	Awd	$490.00	$43,120.00
	2	$615.00	$54,120.00
Ref #27	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.50 INCH), (60234 SY)**	
	Awd	$0.75	$45,175.50
	2	$1.62	$97,579.08

Ref #28	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (2.0 INCH), (406728 SY)**	
	Awd	$0.75	$305,046.00
	2	$1.89	$768,715.92
Ref #29	**254E01600**	**PATCHING PLANED SURFACE, (2338 SY)**	
	Awd	$8.20	$19,171.60
	2	$13.25	$30,978.50
Ref #30	**255E16000**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1137 SY)**	
	Awd	$162.50	$184,762.50
	2	$190.00	$216,030.00
Ref #31	**255E16000**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (10529 SY)**	
	Awd	$162.50	$1,710,962.50
	2	$161.00	$1,695,169.00
Ref #32	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (41848 FT)**	
	Awd	$2.65	$110,897.20
	2	$2.50	$104,620.00
Ref #33	**407E10000**	**TACK COAT, (37370 GAL)**	
	Awd	$2.55	$95,293.50
	2	$2.50	$93,425.00
Ref #34	**408E10001**	**PRIME COAT, AS PER PLAN, (18679 GAL)**	
	Awd	$5.40	$100,866.60
	2	$5.00	$93,395.00
Ref #35	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (17086 CY)**	
	Awd	$1.00	$17,086.00
	2	$10.00	$170,860.00
Ref #36	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (2520 CY)**	
	Awd	$200.00	$504,000.00
	2	$210.00	$529,200.00
Ref #37	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (22475 CY)**	
	Awd	$225.00	$5,056,875.00
	2	$215.00	$4,832,125.00
Ref #38	**617E10100**	**COMPACTED AGGREGATE, (2605 CY)**	
	Awd	$62.00	$161,510.00
	2	$80.00	$208,400.00
Ref #39	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (31.08 MILE)**	
	Awd	$902.70	$28,055.92
	2	$885.00	$27,505.80

Section 4 - PAVEMENT - Totals

Awd	**$9,759,351.32**
2	**$10,615,448.30**

Ref #40	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$585.00	$1,170.00
	2	$1,000.00	$2,000.00

Section 5 - WATER WORK - Totals

Awd	**$1,170.00**
2	**$2,000.00**

Ref #41	**620E31200**	**REMOVAL OF DELINEATOR, (13 EACH)**	
	Awd	$25.50	$331.50
	2	$25.00	$325.00
Ref #42	**620E60000**	**DELINEATOR, POST SURFACE MOUNTED, (13 EACH)**	
	Awd	$148.00	$1,924.00
	2	$145.00	$1,885.00
Ref #43	**621E00100**	**RPM, (2474 EACH)**	
	Awd	$36.00	$89,064.00
	2	$35.50	$87,827.00
Ref #44	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2447 EACH)**	
	Awd	$5.25	$12,846.75
	2	$6.00	$14,682.00
Ref #45	**626E00110**	**BARRIER REFLECTOR, TYPE 2, 1 WAY, (22 EACH)**	
	Awd	$14.70	$323.40
	2	$13.50	$297.00
Ref #46	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (2 EACH)**	
	Awd	$15.30	$30.60
	2	$15.00	$30.00
Ref #47	**642E00104**	**EDGE LINE, 6", TYPE 1, (5.36 MILE)**	
	Awd	$1,020.00	$5,467.20
	2	$1,000.00	$5,360.00
Ref #48	**642E00300**	**CENTER LINE, TYPE 1, (2.35 MILE)**	
	Awd	$1,020.00	$2,397.00
	2	$1,000.00	$2,350.00
Ref #49	**644E00404**	**CHANNELIZING LINE, 12", (2661 FT)**	
	Awd	$2.05	$5,455.05
	2	$2.00	$5,322.00
Ref #50	**644E00500**	**STOP LINE, (295 FT)**	
	Awd	$8.15	$2,404.25
	2	$8.00	$2,360.00
Ref #51	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (887 FT)**	
	Awd	$8.15	$7,229.05
	2	$8.00	$7,096.00
Ref #52	**644E00720**	**CHEVRON MARKING, (907 FT)**	
	Awd	$8.15	$7,392.05
	2	$8.00	$7,256.00
Ref #53	**644E01300**	**LANE ARROW, (62 EACH)**	
	Awd	$128.00	$7,936.00
	2	$125.00	$7,750.00
Ref #54	**644E40000**	**SPEED MEASUREMENT MARKING, (20 EACH)**	
	Awd	$255.00	$5,100.00
	2	$250.00	$5,000.00
Ref #55	**646E10010**	**EDGE LINE, 6", (1.18 MILE)**	
	Awd	$6,120.00	$7,221.60
	2	$6,000.00	$7,080.00
Ref #56	**646E10110**	**LANE LINE, 6", (0.44 MILE)**	
	Awd	$4,080.00	$1,795.20
	2	$4,000.00	$1,760.00

Ref #57	**646E10200**	**CENTER LINE, (0.11 MILE)**	
	Awd	$8,160.00	$897.60
	2	$8,000.00	$880.00
Ref #58	**646E10310**	**CHANNELIZING LINE, 12", (48 FT)**	
	Awd	$5.10	$244.80
	2	$5.00	$240.00
Ref #59	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (480 FT)**	
	Awd	$20.40	$9,792.00
	2	$20.00	$9,600.00
Ref #60	**646E20504**	**DOTTED LINE, 6", (28 FT)**	
	Awd	$5.10	$142.80
	2	$5.00	$140.00
Ref #61	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (34.49 MILE)**	
	Awd	$3,930.00	$135,545.70
	2	$3,850.00	$132,786.50
Ref #62	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (15.69 MILE)**	
	Awd	$1,890.00	$29,654.10
	2	$1,850.00	$29,026.50
Ref #63	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (4485 FT)**	
	Awd	$2.05	$9,194.25
	2	$2.00	$8,970.00
Ref #64	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (4482 FT)**	
	Awd	$1.05	$4,706.10
	2	$1.00	$4,482.00
Ref #65	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (50.18 MILE)**	
	Awd	$1,430.00	$71,757.40
	2	$1,400.00	$70,252.00
Ref #66	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (4482 FT)**	
	Awd	$1.05	$4,706.10
	2	$1.00	$4,482.00
Ref #67	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (4485 FT)**	
	Awd	$1.55	$6,951.75
	2	$1.50	$6,727.50

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$430,510.25**
2	**$423,966.50**

Ref #68	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1320 HOUR)**	
	Awd	$102.00	$134,640.00
	2	$100.00	$132,000.00
Ref #69	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$25,500.00	$25,500.00
	2	$54,500.00	$54,500.00
Ref #70	**614E12460**	**WORK ZONE MARKING SIGN, (19 EACH)**	
	Awd	$153.00	$2,907.00
	2	$120.00	$2,280.00

Ref #71	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (100 CY)**	
	Awd	$315.00	$31,500.00
	2	$425.00	$42,500.00
Ref #72	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (60 SNMT)**	
	Awd	$970.00	$58,200.00
	2	$1,200.00	$72,000.00
Ref #73	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (31.92 MILE)**	
	Awd	$510.00	$16,279.20
	2	$500.00	$15,960.00
Ref #74	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (4.7 MILE)**	
	Awd	$870.00	$4,089.00
	2	$850.00	$3,995.00
Ref #75	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (1.48 MILE)**	
	Awd	$15,300.00	$22,644.00
	2	$15,000.00	$22,200.00
Ref #76	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (72.25 MILE)**	
	Awd	$765.00	$55,271.25
	2	$750.00	$54,187.50
Ref #77	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (9066 FT)**	
	Awd	$1.05	$9,519.30
	2	$1.00	$9,066.00
Ref #78	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (7840 FT)**	
	Awd	$4.10	$32,144.00
	2	$4.00	$31,360.00
Ref #79	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (9020 FT)**	
	Awd	$1.05	$9,471.00
	2	$1.00	$9,020.00
Ref #80	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (438 FT)**	
	Awd	$4.10	$1,795.80
	2	$4.00	$1,752.00
Ref #81	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (138 SNMT)**	
	Awd	$790.00	$109,020.00
	2	$170.00	$23,460.00
Ref #82	**900E00100**	**RAILROAD FLAGGING SERVICES, (45000 EACH)**	
	Awd	$1.00	$45,000.00
	2	$1.00	$45,000.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$557,980.55**
2	**$519,280.50**

Ref #83	**202E98200**	**REMOVAL MISC.: JOINT SEALER, (88 FT)**	
	Awd	$6.80	$598.40
	2	$6.63	$583.44
Ref #84	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1065 SY)**	
	Awd	$9.90	$10,543.50
	2	$9.29	$9,893.85

Ref #85	**516E31000**	**JOINT SEALER, (88 FT)**	
	Awd	$22.60	$1,988.80
	2	$18.30	$1,610.40
Ref #86	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK, (7 SY)**	
	Awd	$795.00	$5,565.00
	2	$779.70	$5,457.90
Ref #87	**621E54001**	**RAISED PAVEMENT MARKER REMOVED, AS PER PLAN, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$49.14	$98.28

Section 8 - STRUCTURE REPAIR (ERI-2-11.71 L) - Totals

Awd	**$18,795.70**
2	**$17,643.87**

Ref #88	**202E98200**	**REMOVAL MISC.: JOINT SEALER, (144 FT)**	
	Awd	$6.80	$979.20
	2	$6.63	$954.72
Ref #89	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1727 SY)**	
	Awd	$9.90	$17,097.30
	2	$9.29	$16,043.83
Ref #90	**516E31000**	**JOINT SEALER, (144 FT)**	
	Awd	$22.60	$3,254.40
	2	$18.30	$2,635.20
Ref #91	**621E54001**	**RAISED PAVEMENT MARKER REMOVED, AS PER PLAN, (5 EACH)**	
	Awd	$50.15	$250.75
	2	$49.14	$245.70

Section 9 - STRUCTURE REPAIR (ERI-2-11.93 R) - Totals

Awd	**$21,581.65**
2	**$19,879.45**

Ref #92	**202E98200**	**REMOVAL MISC.: JOINT SEALER, (161 FT)**	
	Awd	$6.80	$1,094.80
	2	$6.63	$1,067.43
Ref #93	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1556 SY)**	
	Awd	$9.90	$15,404.40
	2	$9.29	$14,455.24
Ref #94	**516E31000**	**JOINT SEALER, (161 FT)**	
	Awd	$22.60	$3,638.60
	2	$18.30	$2,946.30
Ref #95	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK, (2 SY)**	
	Awd	$795.00	$1,590.00
	2	$779.70	$1,559.40
Ref #96	**621E54001**	**RAISED PAVEMENT MARKER REMOVED, AS PER PLAN, (3 EACH)**	
	Awd	$50.00	$150.00
	2	$49.14	$147.42

Section 10 - STRUCTURE REPAIR (ERI-2-14.70 L) - Totals

Awd	**$21,877.80**
2	**$20,175.79**

Ref #97	**202E98200**	**REMOVAL MISC.: JOINT SEALER, (166 FT)**	
	Awd	$6.80	$1,128.80
	2	$6.63	$1,100.58
Ref #98	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1546 SY)**	
	Awd	$9.90	$15,305.40
	2	$9.29	$14,362.34
Ref #99	**516E31000**	**JOINT SEALER, (166 FT)**	
	Awd	$22.60	$3,751.60
	2	$18.30	$3,037.80
Ref #100	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK, (5 SY)**	
	Awd	$795.00	$3,975.00
	2	$779.70	$3,898.50
Ref #101	**621E54001**	**RAISED PAVEMENT MARKER REMOVED, AS PER PLAN, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$49.14	$98.28

Section 11 - STRUCTURE REPAIR (ERI-2-14.70 R) - Totals

Awd	**$24,260.80**
2	**$22,497.50**

Ref #102	**202E98200**	**REMOVAL MISC.: JOINT SEALER, (126 FT)**	
	Awd	$6.80	$856.80
	2	$6.63	$835.38
Ref #103	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1031 SY)**	
	Awd	$9.90	$10,206.90
	2	$9.29	$9,577.99
Ref #104	**516E31000**	**JOINT SEALER, (126 FT)**	
	Awd	$22.60	$2,847.60
	2	$18.30	$2,305.80

Section 12 - STRUCTURE REPAIR (ERI-2-15.11 L) - Totals

Awd	**$13,911.30**
2	**$12,719.17**

Ref #105	**202E98200**	**REMOVAL MISC.: JOINT SEALER, (96 FT)**	
	Awd	$6.80	$652.80
	2	$6.63	$636.48
Ref #106	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (797 SY)**	
	Awd	$9.90	$7,890.30
	2	$9.29	$7,404.13
Ref #107	**516E31000**	**JOINT SEALER, (96 FT)**	
	Awd	$22.60	$2,169.60
	2	$18.30	$1,756.80

Ref #108	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK, (1 SY)**	
	Awd	$795.00	$795.00
	2	$779.70	$779.70

Section 13 - STRUCTURE REPAIR (ERI-2-15.11 R) - Totals

Awd	**$11,507.70**
2	**$10,577.11**

Ref #109	**900E17000**	**SPECIAL - RAILROAD COORDINATION, (LUMP SUM)**	
	Awd	$2,925.00	$2,925.00
	2	$7,000.00	$7,000.00

Section 14 - ITEMS OF WORK - Totals

Awd	**$2,925.00**
2	**$7,000.00**

Ref #110	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$4,350.00	$4,350.00
	2	$5,500.00	$5,500.00
Ref #111	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$46,500.00	$46,500.00
	2	$65,000.00	$65,000.00
Ref #112	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$10,710.00	$10,710.00
	2	$10,000.00	$10,000.00
Ref #113	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$255,000.00	$255,000.00
	2	$800,000.00	$800,000.00
Ref #114	**619E16020**	**FIELD OFFICE, TYPE C, (12 MNTH)**	
	Awd	$2,430.00	$29,160.00
	2	$3,500.00	$42,000.00
Ref #115	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$27,420.00	$27,420.00
Ref #116	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$5,300.00	$5,300.00
	2	$5,000.00	$5,000.00
Ref #117	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$350,000.00	$350,000.00
	2	$495,000.00	$495,000.00

Section 15 - INCIDENTALS - Totals

Awd	**$725,020.00**
2	**$1,449,920.00**