Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260206
PID 119273
MAR-SR 746-09.05
Federal
Type: BRIDGE REPAIR
Letting Date: 4/23/2026
Completion Date: 10/30/2026

Contract Awarded To: DOUBLE Z CONSTRUCTION COMPANY
Award Amount: $1,340,165.45

Engineer's Estimate: $1,200,000.00

Bidder 1
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $1,340,165.45

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,372,124.23

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,540,870.37

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (237.23 SY)**	
	Awd	$45.00	$10,675.35
	2	$21.00	$4,981.83
	3	$30.00	$7,116.90
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (200 FT)**	
	Awd	$8.00	$1,600.00
	2	$2.00	$400.00
	3	$4.00	$800.00
Ref #4	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$80.00	$320.00
	2	$350.00	$1,400.00
	3	$160.00	$640.00
Ref #5	**203E10000**	**EXCAVATION, (85 CY)**	
	Awd	$80.00	$6,800.00
	2	$30.00	$2,550.00
	3	$50.00	$4,250.00
Ref #6	**203E20000**	**EMBANKMENT, (178 CY)**	
	Awd	$30.00	$5,340.00
	2	$50.00	$8,900.00
	3	$25.00	$4,450.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (260 SY)**	
	Awd	$10.00	$2,600.00
	2	$4.00	$1,040.00
	3	$12.00	$3,120.00
Ref #8	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$180.00	$180.00
	2	$130.00	$130.00
	3	$300.00	$300.00
Ref #9	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (200 FT)**	
	Awd	$27.60	$5,520.00
	2	$27.60	$5,520.00
	3	$27.00	$5,400.00
Ref #10	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,520.00	$10,080.00
	2	$2,520.00	$10,080.00
	3	$2,700.00	$10,800.00

Section 1 - ROADWAY - Totals

Awd	**$48,115.35**
2	**$40,001.83**
3	**$46,876.90**

Ref #11	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (8 SY)**	
	Awd	$200.00	$1,600.00
	2	$165.00	$1,320.00
	3	$250.00	$2,000.00

Ref #12	**659E00300**	**TOPSOIL, (56.61 CY)**	
	Awd	$85.00	$4,811.85
	2	$45.00	$2,547.45
	3	$100.00	$5,661.00
Ref #13	**659E10000**	**SEEDING AND MULCHING, (510 SY)**	
	Awd	$10.00	$5,100.00
	2	$6.50	$3,315.00
	3	$15.00	$7,650.00
Ref #14	**659E14000**	**REPAIR SEEDING AND MULCHING, (26 SY)**	
	Awd	$4.80	$124.80
	2	$1.50	$39.00
	3	$1.00	$26.00
Ref #15	**659E15000**	**INTER-SEEDING, (26 SY)**	
	Awd	$4.80	$124.80
	2	$0.10	$2.60
	3	$1.00	$26.00
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (0.07 TON)**	
	Awd	$750.00	$52.50
	2	$750.00	$52.50
	3	$1,000.00	$70.00
Ref #17	**659E31000**	**LIME, (0.11 ACRE)**	
	Awd	$10.00	$1.10
	2	$90.00	$9.90
	3	$175.00	$19.25
Ref #18	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$0.50	$1.00
	3	$1.00	$2.00
Ref #19	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$12,817.05**
2	**$8,287.45**
3	**$16,454.25**

Ref #20	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (20 FT)**	
	Awd	$10.00	$200.00
	2	$25.00	$500.00
	3	$55.00	$1,100.00
Ref #21	**605E31100**	**AGGREGATE DRAINS, (50 FT)**	
	Awd	$20.00	$1,000.00
	2	$25.00	$1,250.00
	3	$50.00	$2,500.00
Ref #22	**611E01500**	**6" CONDUIT, TYPE F, (20 FT)**	
	Awd	$10.00	$200.00
	2	$60.00	$1,200.00
	3	$35.00	$700.00

Ref #23	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$450.00	$450.00
	2	$300.00	$300.00
	3	$500.00	$500.00

Section 3 - DRAINAGE - Totals

Awd	**$1,850.00**
2	**$3,250.00**
3	**$4,800.00**

Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (118 SY)**	
	Awd	$22.00	$2,596.00
	2	$22.00	$2,596.00
	3	$60.00	$7,080.00
Ref #25	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (81 CY)**	
	Awd	$240.00	$19,440.00
	2	$290.00	$23,490.00
	3	$600.00	$48,600.00
Ref #26	**304E20000**	**AGGREGATE BASE, (104 CY)**	
	Awd	$105.00	$10,920.00
	2	$140.00	$14,560.00
	3	$200.00	$20,800.00
Ref #27	**407E20000**	**NON-TRACKING TACK COAT, (60 GAL)**	
	Awd	$4.25	$255.00
	2	$4.25	$255.00
	3	$3.50	$210.00
Ref #28	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (45 CY)**	
	Awd	$300.00	$13,500.00
	2	$325.00	$14,625.00
	3	$900.00	$40,500.00
Ref #29	**617E10100**	**COMPACTED AGGREGATE, (25 CY)**	
	Awd	$120.00	$3,000.00
	2	$210.00	$5,250.00
	3	$115.00	$2,875.00

Section 4 - PAVEMENT - Totals

Awd	**$49,711.00**
2	**$60,776.00**
3	**$120,065.00**

Ref #30	**626E00116**	**BARRIER REFLECTOR, TYPE 5, BIDIRECTIONAL, (16 EACH)**	
	Awd	$12.00	$192.00
	2	$12.00	$192.00
	3	$20.00	$320.00
Ref #31	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (75 FT)**	
	Awd	$22.40	$1,680.00
	2	$22.40	$1,680.00
	3	$24.00	$1,800.00

Ref #32	**630E08600**	**SIGN POST REFLECTOR, (2 EACH)**	
	Awd	$45.00	$90.00
	2	$45.00	$90.00
	3	$53.00	$106.00
Ref #33	**630E80100**	**SIGN, FLAT SHEET, (18 SF)**	
	Awd	$25.00	$450.00
	2	$25.00	$450.00
	3	$27.00	$486.00
Ref #34	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$15.00	$90.00
	2	$15.00	$90.00
	3	$54.00	$324.00
Ref #35	**644E00100**	**EDGE LINE, 4", (0.04 MILE)**	
	Awd	$12,780.00	$511.20
	2	$12,780.00	$511.20
	3	$14,000.00	$560.00
Ref #36	**644E00300**	**CENTER LINE, (0.01 MILE)**	
	Awd	$24,500.00	$245.00
	2	$24,500.00	$245.00
	3	$26,000.00	$260.00
Ref #37	**646E10000**	**EDGE LINE, 4", (0.09 MILE)**	
	Awd	$12,780.00	$1,150.20
	2	$12,780.00	$1,150.20
	3	$13,700.00	$1,233.00
Ref #38	**646E10200**	**CENTER LINE, (0.05 MILE)**	
	Awd	$24,500.00	$1,225.00
	2	$24,500.00	$1,225.00
	3	$24,500.00	$1,225.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,633.40**
2	**$5,633.40**
3	**$6,314.00**

Ref #39	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$70.00	$2,800.00
	2	$95.00	$3,800.00
	3	$110.00	$4,400.00
Ref #40	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$7,000.00	$7,000.00
	3	$7,500.00	$7,500.00
Ref #41	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$35.00	$175.00
	2	$150.00	$750.00
	3	$200.00	$1,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$12,975.00**
2	**$11,550.00**
3	**$12,900.00**

Ref #42	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$345,000.00	$345,000.00
	3	$264,600.00	$264,600.00
Ref #43	**202E22900**	**APPROACH SLAB REMOVED, (79 SY)**	
	Awd	$70.00	$5,530.00
	2	$70.00	$5,530.00
	3	$100.00	$7,900.00
Ref #44	**202E23500**	**WEARING COURSE REMOVED, (620 SY)**	
	Awd	$15.00	$9,300.00
	2	$14.00	$8,680.00
	3	$15.00	$9,300.00
Ref #45	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$24,000.00	$24,000.00
	3	$30,000.00	$30,000.00
Ref #46	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (6228 LB)**	
	Awd	$2.50	$15,570.00
	2	$2.25	$14,013.00
	3	$2.99	$18,621.72
Ref #47	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (9790 FT)**	
	Awd	$1.45	$14,195.50
	2	$1.42	$13,901.80
	3	$1.50	$14,685.00
Ref #48	**509E30030**	**NO. 5 DEFORMED GFRP REINFORCEMENT, (36350 FT)**	
	Awd	$1.60	$58,160.00
	2	$1.60	$58,160.00
	3	$1.50	$54,525.00
Ref #49	**509E30040**	**NO. 6 DEFORMED GFRP REINFORCEMENT, (1735 FT)**	
	Awd	$1.80	$3,123.00
	2	$1.86	$3,227.10
	3	$1.70	$2,949.50
Ref #50	**509E30060**	**NO. 8 DEFORMED GFRP REINFORCEMENT, (254 FT)**	
	Awd	$2.60	$660.40
	2	$3.35	$850.90
	3	$4.00	$1,016.00
Ref #51	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (168 EACH)**	
	Awd	$30.00	$5,040.00
	2	$20.00	$3,360.00
	3	$35.00	$5,880.00
Ref #52	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$4,500.00	$9,000.00
	3	$7,000.00	$14,000.00

Ref #53	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (203 CY)**	
	Awd	$1,350.00	$274,050.00
	2	$1,300.00	$263,900.00
	3	$1,350.00	$274,050.00
Ref #54	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (16 CY)**	
	Awd	$1,700.00	$27,200.00
	2	$1,500.00	$24,000.00
	3	$3,300.00	$52,800.00
Ref #55	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (136 SY)**	
	Awd	$54.00	$7,344.00
	2	$35.25	$4,794.00
	3	$38.00	$5,168.00
Ref #56	**513E10221**	**STRUCTURAL STEEL MEMBERS, LEVEL 1, AS PER PLAN, (648 LB)**	
	Awd	$46.00	$29,808.00
	2	$43.75	$28,350.00
	3	$57.50	$37,260.00
Ref #57	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (15 EACH)**	
	Awd	$53.25	$798.75
	2	$53.25	$798.75
	3	$57.00	$855.00
Ref #58	**513E95030**	**STRUCTURAL STEEL, MISC.: DRILLED HOLES, (30 EACH)**	
	Awd	$86.00	$2,580.00
	2	$86.00	$2,580.00
	3	$86.00	$2,580.00
Ref #59	**514E27700**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (315 SF)**	
	Awd	$198.00	$62,370.00
	2	$175.00	$55,125.00
	3	$179.00	$56,385.00
Ref #60	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (43 SF)**	
	Awd	$16.00	$688.00
	2	$17.00	$731.00
	3	$4.00	$172.00
Ref #61	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (97 FT)**	
	Awd	$40.00	$3,880.00
	2	$48.00	$4,656.00
	3	$51.00	$4,947.00
Ref #62	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$3,200.00	$32,000.00
	2	$1,110.00	$11,100.00
	3	$1,232.00	$12,320.00
Ref #63	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (10 EACH)**	
	Awd	$3,500.00	$35,000.00
	2	$2,500.00	$25,000.00
	3	$4,200.00	$42,000.00
Ref #64	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$34,000.00	$34,000.00
	3	$41,000.00	$41,000.00

Ref #65	**517E70000**	**RAILING (TWIN STEEL TUBE), (358 FT)**	
	Awd	$260.00	$93,080.00
	2	$246.00	$88,068.00
	3	$200.00	$71,600.00
Ref #66	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (38 CY)**	
	Awd	$140.00	$5,320.00
	2	$120.00	$4,560.00
	3	$160.00	$6,080.00
Ref #67	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (412 FT)**	
	Awd	$20.00	$8,240.00
	2	$20.00	$8,240.00
	3	$18.00	$7,416.00
Ref #68	**526E15000**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), (125 SY)**	
	Awd	$550.00	$68,750.00
	2	$480.00	$60,000.00
	3	$650.00	$81,250.00
Ref #69	**526E90010**	**TYPE A INSTALLATION, (65 FT)**	
	Awd	$340.00	$22,100.00
	2	$300.00	$19,500.00
	3	$400.00	$26,000.00
Ref #70	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$13,776.00	$13,776.00
	2	$16,000.00	$16,000.00
	3	$38,600.00	$38,600.00

Section 7 - STRUCTURE REPAIR (MAR-00746-09.050) - Totals

Awd	**$1,123,563.65**
2	**$1,137,125.55**
3	**$1,183,960.22**

Ref #71	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
Ref #72	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$4,500.00	$4,500.00
	3	$25,000.00	$25,000.00
Ref #73	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$2,000.00	$6,000.00
	2	$5,000.00	$15,000.00
	3	$6,500.00	$19,500.00
Ref #74	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$16,000.00	$16,000.00
	3	$20,000.00	$20,000.00
Ref #75	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$60,000.00	$60,000.00
	3	$75,000.00	$75,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$85,500.00**
2	**$105,500.00**
3	**$149,500.00**