Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260209
PID 110272
MOT-MCD South River Walk
Federal
Type: MISCELLANEOUS
Letting Date: 4/23/2026
Completion Date: 9/1/2026

Contract Awarded To: DOUBLE JAY CONSTRUCTION INC
Award Amount: $561,768.00

Engineer's Estimate: $545,000.00

Bidder 1
DOUBLE JAY CONSTRUCTION INC
25 HARRISBURG DR
Montgomery
ENGLEWOOD, OH 45322
Bid $561,768.00

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $675,186.00

Ref #1	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,826.00	$5,826.00
	2	$2,000.00	$2,000.00
Ref #2	**202E30001**	**WALK REMOVED, AS PER PLAN, (186 SF)**	
	Awd	$2.75	$511.50
	2	$38.00	$7,068.00
Ref #3	**203E10001**	**EXCAVATION, AS PER PLAN, (362 CY)**	
	Awd	$131.20	$47,494.40
	2	$56.00	$20,272.00
Ref #4	**203E20001**	**EMBANKMENT, AS PER PLAN, (66 CY)**	
	Awd	$90.10	$5,946.60
	2	$28.00	$1,848.00
Ref #5	**203E98000**	**ROADWAY, MISC.:4" CRUSHED LIMESTONE, AS PER PLAN, (362 CY)**	
	Awd	$202.65	$73,359.30
	2	$160.00	$57,920.00
Ref #6	**203E98600**	**ROADWAY, MISC.:BENCH, (9 EACH)**	
	Awd	$3,017.00	$27,153.00
	2	$3,700.00	$33,300.00
Ref #7	**203E98600**	**ROADWAY, MISC.:DOG WASTE STATION, (4 EACH)**	
	Awd	$893.00	$3,572.00
	2	$1,800.00	$7,200.00
Ref #8	**203E98600**	**ROADWAY, MISC.:SWING, (4 EACH)**	
	Awd	$15,542.00	$62,168.00
	2	$36,000.00	$144,000.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (3275 SY)**	
	Awd	$2.55	$8,351.25
	2	$5.00	$16,375.00
Ref #10	**608E13001**	**6" CONCRETE WALK, AS PER PLAN, (286 SF)**	
	Awd	$20.50	$5,863.00
	2	$38.00	$10,868.00
Ref #11	**608E15001**	**8" CONCRETE WALK, AS PER PLAN, (226 SF)**	
	Awd	$26.95	$6,090.70
	2	$43.00	$9,718.00
Ref #12	**680E14000**	**SPECIAL - PICNIC TABLE AND SLABSPECIAL: PICNIC TAB, (2 EACH)**	
	Awd	$3,786.00	$7,572.00
	2	$4,800.00	$9,600.00
Ref #13	**680E14550**	**SPECIAL - TRASH RECEPTACLESPECIAL; TRASH RECEPTACL, (7 EACH)**	
	Awd	$3,537.00	$24,759.00
	2	$3,900.00	$27,300.00

Section 1 - ROADWAY - Totals

Awd	**$278,666.75**
2	**$347,469.00**

Ref #14	**653E10001**	**TOPSOIL FURNISHED AND PLACED, AS PER PLAN, (17 CY)**	
	Awd	$89.00	$1,513.00
	2	$130.00	$2,210.00

Ref #15	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (74 SY)**	
	Awd	$15.80	$1,169.20
	2	$37.50	$2,775.00
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (0.02 TON)**	
	Awd	$2,300.00	$46.00
	2	$3,000.00	$60.00
Ref #100	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,728.20**
2	**$6,045.00**

Ref #17	**625E00450**	**CONNECTION, FUSED PULL APART, (25 EACH)**	
	Awd	$160.00	$4,000.00
	2	$225.00	$5,625.00
Ref #18	**625E10491**	**LIGHT POLE, CONVENTIONAL, AS PER PLAN 16', (23 EACH)**	
	Awd	$2,945.00	$67,735.00
	2	$2,400.00	$55,200.00
Ref #19	**625E10615**	**LIGHT POLE ANCHOR BOLTS ON STRUCTURE, AS PER PLAN , (92 EACH)**	
	Awd	$69.00	$6,348.00
	2	$125.00	$11,500.00
Ref #20	**625E23302**	**NO. 6 AWG 2400 VOLT DISTRIBUTION CABLE, (9628 FT)**	
	Awd	$3.45	$33,216.60
	2	$3.00	$28,884.00
Ref #21	**625E23304**	**NO. 8 AWG 600 VOLT DISTRIBUTION CABLE, (2445 FT)**	
	Awd	$3.20	$7,824.00
	2	$2.00	$4,890.00
Ref #22	**625E23410**	**NO. 12 AWG POLE AND BRACKET CABLE, (368 FT)**	
	Awd	$1.15	$423.20
	2	$1.75	$644.00
Ref #23	**625E25604**	**CONDUIT, 4", 725.051, (210 FT)**	
	Awd	$10.30	$2,163.00
	2	$52.00	$10,920.00
Ref #24	**625E27551**	**LUMINAIRE, DECORATIVE, AS PER PLAN DARK SKY, (23 EACH)**	
	Awd	$2,565.00	$58,995.00
	2	$2,350.00	$54,050.00
Ref #25	**625E31600**	**PULL BOX, MISC.: 725.12, SIZE 14"X14"x12", (21 EACH)**	
	Awd	$468.00	$9,828.00
	2	$1,000.00	$21,000.00
Ref #26	**625E32000**	**GROUND ROD, (21 EACH)**	
	Awd	$137.00	$2,877.00
	2	$200.00	$4,200.00
Ref #27	**625E34451**	**CONTROL CENTER CABINET, COMPLETE, AS PER PLAN, (1 EACH)**	
	Awd	$9,291.00	$9,291.00
	2	$20,000.00	$20,000.00

Ref #28	**625E75401**	**LIGHT POLE REMOVED, AS PER PLAN, (45 EACH)**	
	Awd	$228.00	$10,260.00
	2	$500.00	$22,500.00
Ref #29	**625E75501**	**LIGHT POLE FOUNDATION REMOVED, AS PER PLAN, (15 EACH)**	
	Awd	$456.00	$6,840.00
	2	$750.00	$11,250.00
Ref #30	**625E75507**	**LUMINAIRE REMOVED, AS PER PLAN, (45 EACH)**	
	Awd	$92.00	$4,140.00
	2	$50.00	$2,250.00
Ref #31	**625E75511**	**POWER SERVICE REMOVED, AS PER PLAN, (2 EACH)**	
	Awd	$912.00	$1,824.00
	2	$1,350.00	$2,700.00
Ref #32	**625E75550**	**DISTRIBUTION CABLE REMOVED, (3059 FT)**	
	Awd	$1.15	$3,517.85
	2	$1.00	$3,059.00

Section 3 - LIGHTING - Totals

Awd	**$229,282.65**
2	**$258,672.00**

Ref #33	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,722.00	$1,722.00
	2	$8,500.00	$8,500.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$1,722.00**
2	**$8,500.00**

Ref #34	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,720.00	$4,720.00
	2	$3,000.00	$3,000.00
Ref #35	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$19,150.00	$19,150.00
	2	$6,000.00	$6,000.00
Ref #36	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$9,120.00	$9,120.00
	2	$10,500.00	$10,500.00
Ref #37	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,378.40	$15,378.40
	2	$35,000.00	$35,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$48,368.40**
2	**$54,500.00**