Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260216
PID 120111
VAN-US 224-10.88 (PART 1, PART 2 AND PART 3)
Federal
Type: INTERSECTION
Letting Date: 4/23/2026
Completion Date: 6/30/2027

Contract Awarded To: VERNON NAGEL INC
Award Amount: $6,451,324.00

Engineer's Estimate: $6,268,000.00

Bidder 1
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $6,451,324.00

Bidder 2
FENSON CONTRACTING LLC
17670 ST RT 190
Putnam
FORT JENNINGS, OH 45844
Bid $7,206,817.05

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$11,200.00	$11,200.00
	2	$17,000.00	$17,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (8914 SY)**	
	Awd	$9.70	$86,465.80
	2	$13.50	$120,339.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (442 FT)**	
	Awd	$2.00	$884.00
	2	$3.00	$1,326.00
Ref #4	**202E98000**	**REMOVAL MISC.: FLAG POLE, (LUMP SUM)**	
	Awd	$550.00	$550.00
	2	$500.00	$500.00
Ref #5	**203E10000**	**EXCAVATION, (6698 CY)**	
	Awd	$13.80	$92,432.40
	2	$17.25	$115,540.50
Ref #6	**203E20000**	**EMBANKMENT, (4327 CY)**	
	Awd	$4.05	$17,524.35
	2	$17.25	$74,640.75
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (12237 SY)**	
	Awd	$0.75	$9,177.75
	2	$2.15	$26,309.55
Ref #8	**204E13000**	**EXCAVATION OF SUBGRADE, (398 CY)**	
	Awd	$17.50	$6,965.00
	2	$24.00	$9,552.00
Ref #9	**204E30020**	**GRANULAR MATERIAL, TYPE C, (398 CY)**	
	Awd	$60.50	$24,079.00
	2	$50.00	$19,900.00
Ref #10	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$280.00	$1,120.00
	2	$150.00	$600.00
Ref #11	**204E50000**	**GEOTEXTILE FABRIC, (1195 SY)**	
	Awd	$3.00	$3,585.00
	2	$2.65	$3,166.75
Ref #12	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (50 FT)**	
	Awd	$27.20	$1,360.00
	2	$27.20	$1,360.00
Ref #13	**606E15101**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, AS PER PLAN, (275 FT)**	
	Awd	$29.40	$8,085.00
	2	$29.40	$8,085.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (1 EACH)**	
	Awd	$2,720.00	$2,720.00
	2	$2,720.00	$2,720.00
Ref #15	**607E15000**	**FENCE, TYPE 47, (149 FT)**	
	Awd	$27.00	$4,023.00
	2	$32.00	$4,768.00
Ref #16	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (7 EACH)**	
	Awd	$1,050.00	$7,350.00
	2	$290.00	$2,030.00

Ref #17	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,850.00	$1,850.00
	2	$1,885.00	$1,885.00
Ref #18	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,850.00	$1,850.00
	2	$1,885.00	$1,885.00
Ref #19	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (6 EACH)**	
	Awd	$265.00	$1,590.00
	2	$250.00	$1,500.00

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$282,811.30**
2	**$413,107.55**

Ref #20	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (9 SY)**	
	Awd	$100.00	$900.00
	2	$155.00	$1,395.00
Ref #21	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (1 CY)**	
	Awd	$190.00	$190.00
	2	$600.00	$600.00
Ref #22	**659E00300**	**TOPSOIL, (1386 CY)**	
	Awd	$54.00	$74,844.00
	2	$38.00	$52,668.00
Ref #23	**659E10000**	**SEEDING AND MULCHING, (12487 SY)**	
	Awd	$2.30	$28,720.10
	2	$2.65	$33,090.55
Ref #24	**659E14000**	**REPAIR SEEDING AND MULCHING, (624 SY)**	
	Awd	$1.10	$686.40
	2	$1.10	$686.40
Ref #25	**659E15000**	**INTER-SEEDING, (624 SY)**	
	Awd	$1.00	$624.00
	2	$1.00	$624.00
Ref #26	**659E20000**	**COMMERCIAL FERTILIZER, (1.77 TON)**	
	Awd	$850.00	$1,504.50
	2	$850.00	$1,504.50
Ref #27	**659E31000**	**LIME, (2.58 ACRE)**	
	Awd	$35.00	$90.30
	2	$35.00	$90.30
Ref #28	**659E35000**	**WATER, (69 MGAL)**	
	Awd	$1.00	$69.00
	2	$1.00	$69.00
Ref #29	**670E00500**	**SLOPE EROSION PROTECTION, (2459 SY)**	
	Awd	$1.80	$4,426.20
	2	$1.80	$4,426.20
Ref #30	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (130 SY)**	
	Awd	$1.80	$234.00
	2	$1.80	$234.00

Ref #31	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,100.00	$3,100.00
	2	$1,000.00	$1,000.00
Ref #32	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$2,480.00	$2,480.00
	2	$22,000.00	$22,000.00
Ref #33	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$6,650.00	$6,650.00
	2	$8,000.00	$8,000.00
Ref #34	**832E30000**	**EROSION CONTROL, (45000 EACH)**	
	Awd	$1.00	$45,000.00
	2	$1.00	$45,000.00

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$169,518.50**
2	**$171,387.95**

Ref #35	**602E20000**	**CONCRETE MASONRY, (0.9 CY)**	
	Awd	$5,070.00	$4,563.00
	2	$5,600.00	$5,040.00
Ref #36	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (3884 FT)**	
	Awd	$20.00	$77,680.00
	2	$16.75	$65,057.00
Ref #37	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (603 FT)**	
	Awd	$20.00	$12,060.00
	2	$17.00	$10,251.00
Ref #38	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (227 FT)**	
	Awd	$30.00	$6,810.00
	2	$41.00	$9,307.00
Ref #39	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, (161 FT)**	
	Awd	$128.00	$20,608.00
	2	$123.00	$19,803.00
Ref #40	**611E04600**	**12" CONDUIT, TYPE C, (66 FT)**	
	Awd	$104.00	$6,864.00
	2	$98.00	$6,468.00
Ref #41	**611E04900**	**12" CONDUIT, TYPE D, (39 FT)**	
	Awd	$104.00	$4,056.00
	2	$80.00	$3,120.00
Ref #42	**611E06100**	**15" CONDUIT, TYPE C, (33 FT)**	
	Awd	$110.00	$3,630.00
	2	$83.00	$2,739.00
Ref #43	**611E98150**	**CATCH BASIN, NO. 3, (5 EACH)**	
	Awd	$4,800.00	$24,000.00
	2	$5,500.00	$27,500.00
Ref #44	**611E98370**	**CATCH BASIN, NO. 6, (3 EACH)**	
	Awd	$3,200.00	$9,600.00
	2	$4,800.00	$14,400.00

Ref #45	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (5 EACH)**	
	Awd	$680.00	$3,400.00
	2	$490.00	$2,450.00

Section 3 - DRAINAGE (PART 1) - Totals

Awd	**$173,271.00**
2	**$166,135.00**

Ref #46	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1397 CY)**	
	Awd	$213.00	$297,561.00
	2	$213.00	$297,561.00
Ref #47	**301E56100**	**ASPHALT CONCRETE BASE, PG64-22, (449), (DRIVEWAYS), (18 CY)**	
	Awd	$500.00	$9,000.00
	2	$500.00	$9,000.00
Ref #48	**304E20000**	**AGGREGATE BASE, (1993 CY)**	
	Awd	$62.00	$123,566.00
	2	$72.50	$144,492.50
Ref #49	**407E20000**	**NON-TRACKING TACK COAT, (1007 GAL)**	
	Awd	$3.00	$3,021.00
	2	$3.00	$3,021.00
Ref #50	**411E10001**	**STABILIZED CRUSHED AGGREGATE, AS PER PLAN, (75 CY)**	
	Awd	$110.00	$8,250.00
	2	$82.00	$6,150.00
Ref #51	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (347 CY)**	
	Awd	$245.00	$85,015.00
	2	$245.00	$85,015.00
Ref #52	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (404 CY)**	
	Awd	$225.00	$90,900.00
	2	$225.00	$90,900.00
Ref #53	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (6 CY)**	
	Awd	$750.00	$4,500.00
	2	$750.00	$4,500.00
Ref #54	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (115 SY)**	
	Awd	$125.00	$14,375.00
	2	$93.00	$10,695.00
Ref #55	**452E12011**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (1683 SY)**	
	Awd	$118.00	$198,594.00
	2	$115.00	$193,545.00
Ref #56	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (1348 FT)**	
	Awd	$30.00	$40,440.00
	2	$30.00	$40,440.00
Ref #57	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (190 FT)**	
	Awd	$33.50	$6,365.00
	2	$33.00	$6,270.00
Ref #58	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (746 FT)**	
	Awd	$23.00	$17,158.00
	2	$24.00	$17,904.00

Ref #59	**609E31000**	**COMBINATION CURB AND GUTTER, TYPE 9, (2312 FT)**	
	Awd	$25.00	$57,800.00
	2	$25.00	$57,800.00
Ref #60	**609E31001**	**COMBINATION CURB AND GUTTER, TYPE 9, AS PER PLAN, (790 FT)**	
	Awd	$32.00	$25,280.00
	2	$32.00	$25,280.00

Section 4 - PAVEMENT (PART 1) - Totals

Awd	**$981,825.00**
2	**$992,573.50**

Ref #61	**625E00450**	**CONNECTION, FUSED PULL APART, (18 EACH)**	
	Awd	$134.75	$2,425.50
	2	$135.00	$2,430.00
Ref #62	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (12 EACH)**	
	Awd	$129.00	$1,548.00
	2	$129.00	$1,548.00
Ref #63	**625E10491**	**LIGHT POLE, CONVENTIONAL, AS PER PLAN (INSTALLATIO, (9 EACH)**	
	Awd	$1,257.50	$11,317.50
	2	$1,260.00	$11,340.00
Ref #64	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (9 EACH)**	
	Awd	$2,033.75	$18,303.75
	2	$2,035.00	$18,315.00
Ref #65	**625E23302**	**NO. 6 AWG 2400 VOLT DISTRIBUTION CABLE, (4887 FT)**	
	Awd	$4.40	$21,502.80
	2	$4.40	$21,502.80
Ref #66	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (936 FT)**	
	Awd	$2.27	$2,124.72
	2	$2.27	$2,124.72
Ref #67	**625E25300**	**CONDUIT, 1-1/2", 725.04, (1216 FT)**	
	Awd	$19.90	$24,198.40
	2	$20.00	$24,320.00
Ref #68	**625E25400**	**CONDUIT, 2", 725.04, (30 FT)**	
	Awd	$24.60	$738.00
	2	$24.60	$738.00
Ref #69	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (246 FT)**	
	Awd	$60.90	$14,981.40
	2	$61.00	$15,006.00
Ref #70	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (9 EACH)**	
	Awd	$838.75	$7,548.75
	2	$840.00	$7,560.00
Ref #71	**625E29000**	**TRENCH, (1246 FT)**	
	Awd	$11.06	$13,780.76
	2	$11.15	$13,892.90
Ref #72	**625E30700**	**PULL BOX, 725.08, 18", (6 EACH)**	
	Awd	$1,026.25	$6,157.50
	2	$1,075.00	$6,450.00

Ref #73	**625E32000**	**GROUND ROD, (9 EACH)**	
	Awd	$263.75	$2,373.75
	2	$265.00	$2,385.00
Ref #74	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$6,745.50	$6,745.50
	2	$6,800.00	$6,800.00
Ref #75	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (1246 FT)**	
	Awd	$2.03	$2,529.38
	2	$2.03	$2,529.38
Ref #76	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, CCA, (1 EACH)**	
	Awd	$3,355.00	$3,355.00
	2	$3,400.00	$3,400.00

Section 5 - LIGHTING (PART 1) - Totals

Awd	**$139,630.71**
2	**$140,341.80**

Ref #77	**621E00100**	**RPM, (144 EACH)**	
	Awd	$52.50	$7,560.00
	2	$56.00	$8,064.00
Ref #78	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (26 EACH)**	
	Awd	$12.00	$312.00
	2	$13.50	$351.00
Ref #79	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BIDIRECTIONAL), (5 EACH)**	
	Awd	$14.60	$73.00
	2	$14.60	$73.00
Ref #80	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (528.7 FT)**	
	Awd	$15.00	$7,930.50
	2	$15.00	$7,930.50
Ref #81	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (167 FT)**	
	Awd	$17.10	$2,855.70
	2	$17.10	$2,855.70
Ref #82	**630E08600**	**SIGN POST REFLECTOR, (27 EACH)**	
	Awd	$45.00	$1,215.00
	2	$45.00	$1,215.00
Ref #83	**630E80100**	**SIGN, FLAT SHEET, (412.9 SF)**	
	Awd	$20.00	$8,258.00
	2	$20.00	$8,258.00
Ref #84	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (24 EACH)**	
	Awd	$10.00	$240.00
	2	$10.00	$240.00
Ref #85	**630E85001**	**REMOVAL OF GROUND MOUNTED SIGN AND STORAGE, AS PER, (6 EACH)**	
	Awd	$195.00	$1,170.00
	2	$195.00	$1,170.00
Ref #86	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (36 EACH)**	
	Awd	$20.00	$720.00
	2	$20.00	$720.00

Ref #87	**644E00104**	**EDGE LINE, 6", (1.28 MILE)**	
	Awd	$6,000.00	$7,680.00
	2	$6,000.00	$7,680.00
Ref #88	**644E00300**	**CENTER LINE, (0.37 MILE)**	
	Awd	$8,000.00	$2,960.00
	2	$8,000.00	$2,960.00
Ref #89	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (283 FT)**	
	Awd	$9.00	$2,547.00
	2	$9.00	$2,547.00
Ref #90	**644E01520**	**DOTTED LINE, 12", (152 FT)**	
	Awd	$2.00	$304.00
	2	$2.00	$304.00
Ref #91	**644E20800**	**YIELD LINE, (65 FT)**	
	Awd	$20.00	$1,300.00
	2	$20.00	$1,300.00

Section 6 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$45,125.20**
2	**$45,668.20**

Ref #92	**661E99930**	**PLANTING, MISC.: 10" GRAY WASHED RIVER STONE MULCH, (309 SY)**	
	Awd	$35.00	$10,815.00
	2	$26.60	$8,219.40

Section 7 - LANDSCAPING (PART 1) - Totals

Awd	**$10,815.00**
2	**$8,219.40**

Ref #93	**253E02000**	**PAVEMENT REPAIR, (20 CY)**	
	Awd	$450.00	$9,000.00
	2	$450.00	$9,000.00
Ref #94	**407E20000**	**NON-TRACKING TACK COAT, (20 GAL)**	
	Awd	$3.00	$60.00
	2	$3.00	$60.00
Ref #95	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (10 CY)**	
	Awd	$500.00	$5,000.00
	2	$500.00	$5,000.00
Ref #96	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$8,500.00	$8,500.00
Ref #97	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (20 SNMT)**	
	Awd	$1,000.00	$20,000.00
	2	$1,375.00	$27,500.00
Ref #98	**616E10000**	**WATER, (22 MGAL)**	
	Awd	$1.00	$22.00
	2	$50.00	$1,100.00
Ref #99	**617E10100**	**COMPACTED AGGREGATE, (50 CY)**	
	Awd	$95.00	$4,750.00
	2	$250.00	$12,500.00

Section 8 - MAINTENANCE OF TRAFFIC (PART 1) - Totals

Awd	**$47,332.00**
2	**$63,660.00**

Ref #100	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$940.00	$940.00
	2	$5,000.00	$5,000.00
Ref #101	**202E23000**	**PAVEMENT REMOVED, (1080 SY)**	
	Awd	$12.60	$13,608.00
	2	$18.00	$19,440.00
Ref #102	**202E23500**	**WEARING COURSE REMOVED, (419 SY)**	
	Awd	$4.45	$1,864.55
	2	$7.00	$2,933.00
Ref #103	**202E32000**	**CURB REMOVED, (644 FT)**	
	Awd	$5.85	$3,767.40
	2	$6.00	$3,864.00
Ref #104	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (428 FT)**	
	Awd	$10.50	$4,494.00
	2	$11.00	$4,708.00
Ref #105	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (625 FT)**	
	Awd	$2.40	$1,500.00
	2	$2.40	$1,500.00
Ref #106	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$14.60	$58.40
	2	$75.00	$300.00
Ref #107	**202E58100**	**CATCH BASIN REMOVED, (7 EACH)**	
	Awd	$200.00	$1,400.00
	2	$300.00	$2,100.00
Ref #108	**203E10000**	**EXCAVATION, (219 CY)**	
	Awd	$13.80	$3,022.20
	2	$60.00	$13,140.00
Ref #109	**203E20000**	**EMBANKMENT, (23 CY)**	
	Awd	$4.05	$93.15
	2	$100.00	$2,300.00
Ref #110	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (50 FT)**	
	Awd	$27.20	$1,360.00
	2	$27.20	$1,360.00
Ref #111	**606E16050**	**GUARDRAIL REBUILT, TYPE MGS, (625 FT)**	
	Awd	$19.60	$12,250.00
	2	$19.60	$12,250.00
Ref #112	**606E27850**	**ANCHOR ASSEMBLY REBUILT, TYPE E, (1 EACH)**	
	Awd	$1,660.00	$1,660.00
	2	$1,660.00	$1,660.00
Ref #113	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN, (4 EACH)**	
	Awd	$2,680.00	$10,720.00
	2	$2,680.00	$10,720.00

Ref #114	**607E16001**	**FENCE REBUILT, TYPE 47, AS PER PLAN, (64 FT)**	
	Awd	$35.50	$2,272.00
	2	$45.00	$2,880.00
Ref #115	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,850.00	$1,850.00
	2	$1,305.00	$1,305.00
Ref #116	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,850.00	$1,850.00
	2	$1,305.00	$1,305.00
Ref #302	**204E10000**	**SUBGRADE COMPACTION, (1334 SY)**	
	Awd	$0.75	$1,000.50
	2	$6.00	$8,004.00

Section 9 - ROADWAY (PART 2) - Totals

Awd	**$63,710.20**
2	**$94,769.00**

Ref #117	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (12 CY)**	
	Awd	$190.00	$2,280.00
	2	$250.00	$3,000.00
Ref #118	**601E32300**	**ROCK CHANNEL PROTECTION, TYPE D WITH FILTER, (138 CY)**	
	Awd	$140.00	$19,320.00
	2	$100.00	$13,800.00
Ref #119	**659E00300**	**TOPSOIL, (67 CY)**	
	Awd	$54.00	$3,618.00
	2	$10.00	$670.00
Ref #120	**659E10000**	**SEEDING AND MULCHING, (610 SY)**	
	Awd	$2.30	$1,403.00
	2	$7.00	$4,270.00
Ref #121	**659E14000**	**REPAIR SEEDING AND MULCHING, (31 SY)**	
	Awd	$3.80	$117.80
	2	$2.00	$62.00
Ref #122	**659E20000**	**COMMERCIAL FERTILIZER, (0.08 TON)**	
	Awd	$850.00	$68.00
	2	$1,500.00	$120.00
Ref #123	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$1.00	$4.00
	2	$10.00	$40.00
Ref #124	**670E00500**	**SLOPE EROSION PROTECTION, (610 SY)**	
	Awd	$1.80	$1,098.00
	2	$3.00	$1,830.00
Ref #125	**832E30000**	**EROSION CONTROL, (20000 EACH)**	
	Awd	$1.00	$20,000.00
	2	$1.00	$20,000.00

Section 10 - EROSION CONTROL (PART 2) - Totals

Awd	**$47,908.80**
2	**$43,792.00**

Ref #126	**602E20000**	**CONCRETE MASONRY, (2.31 CY)**	
	Awd	$4,280.00	$9,886.80
	2	$3,500.00	$8,085.00
Ref #127	**605E05210**	**4" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (195 FT)**	
	Awd	$16.00	$3,120.00
	2	$12.00	$2,340.00
Ref #128	**605E06020**	**4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (164 FT)**	
	Awd	$20.00	$3,280.00
	2	$12.00	$1,968.00
Ref #129	**605E31100**	**AGGREGATE DRAINS, (40 FT)**	
	Awd	$15.00	$600.00
	2	$10.00	$400.00
Ref #130	**611E00406**	**4" CONDUIT, TYPE F, (175 FT)**	
	Awd	$20.00	$3,500.00
	2	$15.00	$2,625.00
Ref #131	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, (88 FT)**	
	Awd	$128.00	$11,264.00
	2	$110.00	$9,680.00
Ref #132	**611E05200**	**12" CONDUIT, TYPE F 707.05, TYPE C 707.21, 701.33, (610 FT)**	
	Awd	$104.00	$63,440.00
	2	$80.00	$48,800.00
Ref #133	**611E98180**	**CATCH BASIN, NO. 3A, (11 EACH)**	
	Awd	$3,200.00	$35,200.00
	2	$3,500.00	$38,500.00

Section 11 - DRAINAGE (PART 2) - Totals

Awd	**$130,290.80**
2	**$112,398.00**

Ref #134	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1 1/2"), (134 SY)**	
	Awd	$15.80	$2,117.20
	2	$18.00	$2,412.00
Ref #135	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (161 CY)**	
	Awd	$290.00	$46,690.00
	2	$290.00	$46,690.00
Ref #136	**304E20000**	**AGGREGATE BASE, (252 CY)**	
	Awd	$62.00	$15,624.00
	2	$100.00	$25,200.00
Ref #137	**407E20000**	**NON-TRACKING TACK COAT, (118 GAL)**	
	Awd	$3.00	$354.00
	2	$3.00	$354.00
Ref #138	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (81 CY)**	
	Awd	$400.00	$32,400.00
	2	$400.00	$32,400.00
Ref #139	**609E24000**	**CURB, TYPE 4-A, (106 FT)**	
	Awd	$20.00	$2,120.00
	2	$22.00	$2,332.00

Ref #140	**609E24510**	**CURB, TYPE 4-C, (538 FT)**	
	Awd	$39.00	$20,982.00
	2	$32.50	$17,485.00

Section 12 - PAVEMENT (PART 2) - Totals

Awd	**$120,287.20**
2	**$126,873.00**

Ref #141	**620E00500**	**DELINEATOR, POST GROUND MOUNTED (TYPE C), (1 EACH)**	
	Awd	$115.00	$115.00
	2	$115.00	$115.00
Ref #142	**621E00100**	**RPM (2-WAY Y/Y), (5 EACH)**	
	Awd	$320.00	$1,600.00
	2	$350.00	$1,750.00
Ref #143	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$12.00	$48.00
	2	$15.00	$60.00
Ref #144	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (TWO-WAY), (8 EACH)**	
	Awd	$13.00	$104.00
	2	$13.00	$104.00
Ref #145	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (TWO-WAY), (19 EACH)**	
	Awd	$14.00	$266.00
	2	$14.00	$266.00
Ref #146	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$65.00	$65.00
	2	$65.00	$65.00
Ref #147	**642E00104**	**EDGE LINE, 6", TYPE 1 (WHITE), (0.23 MILE)**	
	Awd	$5,000.00	$1,150.00
	2	$5,500.00	$1,265.00
Ref #148	**642E00300**	**CENTER LINE, TYPE 1 (DOUBLE SOLID YELLOW), (0.08 MILE)**	
	Awd	$5,000.00	$400.00
	2	$5,500.00	$440.00

Section 13 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$3,748.00**
2	**$4,065.00**

Ref #149	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$156,940.00	$156,940.00
	2	$230,000.00	$230,000.00
Ref #150	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$45.00	$5,985.00
	2	$45.00	$5,985.00
Ref #151	**202E23500**	**WEARING COURSE REMOVED, (133 SY)**	
	Awd	$10.75	$1,429.75
	2	$7.00	$931.00
Ref #152	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$34,600.00	$34,600.00
	2	$45,000.00	$45,000.00

Ref #153	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$35,000.00	$35,000.00
Ref #154	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (1150 FT)**	
	Awd	$56.00	$64,400.00
	2	$65.00	$74,750.00
Ref #155	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (1050 FT)**	
	Awd	$88.00	$92,400.00
	2	$5.00	$5,250.00
Ref #156	**507E93300**	**STEEL POINTS OR SHOES, (20 EACH)**	
	Awd	$180.00	$3,600.00
	2	$150.00	$3,000.00
Ref #157	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (87401 LB)**	
	Awd	$1.63	$142,463.63
	2	$1.45	$126,731.45
Ref #158	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5214 FT)**	
	Awd	$1.80	$9,385.20
	2	$1.40	$7,299.60
Ref #159	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (274 CY)**	
	Awd	$1,050.00	$287,700.00
	2	$1,250.00	$342,500.00
Ref #160	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (51 CY)**	
	Awd	$765.00	$39,015.00
	2	$1,100.00	$56,100.00
Ref #161	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (103 CY)**	
	Awd	$705.00	$72,615.00
	2	$850.00	$87,550.00
Ref #162	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (420 SY)**	
	Awd	$36.00	$15,120.00
	2	$30.00	$12,600.00
Ref #163	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3636 EACH)**	
	Awd	$4.00	$14,544.00
	2	$4.45	$16,180.20
Ref #164	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (11587 SF)**	
	Awd	$7.00	$81,109.00
	2	$7.00	$81,109.00
Ref #165	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (11241 SF)**	
	Awd	$4.00	$44,964.00
	2	$4.00	$44,964.00
Ref #166	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (11241 SF)**	
	Awd	$4.00	$44,964.00
	2	$4.00	$44,964.00
Ref #167	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (11241 SF)**	
	Awd	$3.00	$33,723.00
	2	$3.00	$33,723.00
Ref #168	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (10 MNHR)**	
	Awd	$150.00	$1,500.00
	2	$150.00	$1,500.00

Ref #169	**514E10000**	**FINAL INSPECTION REPAIR, (11 EACH)**	
	Awd	$500.00	$5,500.00
	2	$500.00	$5,500.00
Ref #170	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (86 SF)**	
	Awd	$12.47	$1,072.42
	2	$7.00	$602.00
Ref #171	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (94 SF)**	
	Awd	$13.16	$1,237.04
	2	$8.00	$752.00
Ref #172	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (61 SF)**	
	Awd	$9.00	$549.00
	2	$12.00	$732.00
Ref #173	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (120 FT)**	
	Awd	$46.00	$5,520.00
	2	$45.00	$5,400.00
Ref #174	**516E31010**	**2" DEEP JOINT SEALER, (96 FT)**	
	Awd	$23.60	$2,265.60
	2	$20.00	$1,920.00
Ref #175	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$1,700.00	$10,200.00
	2	$1,250.00	$7,500.00
Ref #176	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$2,400.00	$14,400.00
	2	$1,750.00	$10,500.00
Ref #177	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$2,740.00	$32,880.00
	2	$1,750.00	$21,000.00
Ref #178	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$50,690.00	$50,690.00
	2	$85,000.00	$85,000.00
Ref #179	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (92 CY)**	
	Awd	$92.50	$8,510.00
	2	$120.00	$11,040.00
Ref #180	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (136 FT)**	
	Awd	$16.00	$2,176.00
	2	$12.00	$1,632.00
Ref #181	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$16.00	$960.00
	2	$15.00	$900.00
Ref #182	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (244 SY)**	
	Awd	$365.00	$89,060.00
	2	$410.00	$100,040.00
Ref #183	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (96 FT)**	
	Awd	$360.00	$34,560.00
	2	$350.00	$33,600.00
Ref #301	**514E27700**	**FIELD PAINTING, MISC.:COATING OF BEAM ENDS, (346 SF)**	
	Awd	$186.00	$64,356.00
	2	$186.00	$64,356.00

Section 14 - STRUCTURE OVER 20 FOOT SPAN (VAN-224-11. - Totals

Awd	**$1,480,393.64**
2	**$1,605,611.25**

Ref #184	**616E10000**	**WATER, (3 MGAL)**	
Awd		$1.00	$3.00
2		$10.00	$30.00

Section 15 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$3.00**
2	**$30.00**

Ref #185	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
Awd		$860.00	$860.00
2		$5,800.00	$5,800.00
Ref #186	**202E23000**	**PAVEMENT REMOVED, (4706 SY)**	
Awd		$12.60	$59,295.60
2		$27.00	$127,062.00
Ref #187	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (195 FT)**	
Awd		$35.00	$6,825.00
2		$51.00	$9,945.00
Ref #188	**202E58100**	**CATCH BASIN REMOVED, (3 EACH)**	
Awd		$200.00	$600.00
2		$750.00	$2,250.00
Ref #189	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT (D=15"), , (91 FT)**	
Awd		$20.50	$1,865.50
2		$60.00	$5,460.00
Ref #190	**203E10000**	**EXCAVATION, (2472 CY)**	
Awd		$13.80	$34,113.60
2		$25.00	$61,800.00
Ref #191	**203E20000**	**EMBANKMENT, (4254 CY)**	
Awd		$4.05	$17,228.70
2		$26.00	$110,604.00
Ref #192	**204E10000**	**SUBGRADE COMPACTION, (10498 SY)**	
Awd		$0.75	$7,873.50
2		$2.00	$20,996.00
Ref #193	**204E13000**	**EXCAVATION OF SUBGRADE, (1097 CY)**	
Awd		$17.50	$19,197.50
2		$30.00	$32,910.00
Ref #194	**204E30020**	**GRANULAR MATERIAL, TYPE C, (1097 CY)**	
Awd		$60.50	$66,368.50
2		$65.00	$71,305.00
Ref #195	**204E45000**	**PROOF ROLLING, (5 HOUR)**	
Awd		$280.00	$1,400.00
2		$150.00	$750.00
Ref #196	**204E50000**	**GEOTEXTILE FABRIC, (4222 SY)**	
Awd		$3.00	$12,666.00
2		$2.90	$12,243.80

Ref #197	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (3359 FT)**	
	Awd	$1.75	$5,878.25
	2	$6.50	$21,833.50
Ref #198	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (538 FT)**	
	Awd	$26.00	$13,988.00
	2	$26.00	$13,988.00
Ref #199	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (2 EACH)**	
	Awd	$2,720.00	$5,440.00
	2	$2,720.00	$5,440.00
Ref #200	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (1 EACH)**	
	Awd	$1,050.00	$1,050.00
	2	$290.00	$290.00
Ref #201	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,850.00	$1,850.00
	2	$1,305.00	$1,305.00
Ref #202	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,850.00	$1,850.00
	2	$1,305.00	$1,305.00

Section 16 - ROADWAY (PART 3) - Totals

Awd	**$258,350.15**
2	**$505,287.30**

Ref #203	**654E11000**	**COMMERCIAL FERTILIZER, (1.58 TON)**	
	Awd	$850.00	$1,343.00
	2	$850.00	$1,343.00
Ref #204	**659E00300**	**TOPSOIL, (1466 CY)**	
	Awd	$54.00	$79,164.00
	2	$38.00	$55,708.00
Ref #205	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (11320 SY)**	
	Awd	$2.30	$26,036.00
	2	$2.30	$26,036.00
Ref #206	**659E14000**	**REPAIR SEEDING AND MULCHING, (556 SY)**	
	Awd	$1.10	$611.60
	2	$1.10	$611.60
Ref #207	**659E15000**	**INTER-SEEDING, (556 SY)**	
	Awd	$1.00	$556.00
	2	$1.00	$556.00
Ref #208	**659E31000**	**LIME, (2.34 ACRE)**	
	Awd	$35.00	$81.90
	2	$35.00	$81.90
Ref #209	**659E35000**	**WATER, (63 MGAL)**	
	Awd	$1.00	$63.00
	2	$1.00	$63.00
Ref #210	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (926 SY)**	
	Awd	$1.80	$1,666.80
	2	$1.80	$1,666.80

Ref #211	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,300.00	$2,300.00
	2	$1,000.00	$1,000.00
Ref #212	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$2,480.00	$2,480.00
	2	$10,500.00	$10,500.00
Ref #213	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$6,650.00	$6,650.00
	2	$8,000.00	$8,000.00
Ref #214	**832E30000**	**EROSION CONTROL, (37990 EACH)**	
	Awd	$1.00	$37,990.00
	2	$1.00	$37,990.00

Section 17 - EROSION CONTROL (PART 3) - Totals

Awd	**$158,942.30**
2	**$143,556.30**

Ref #215	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (27.8 SY)**	
	Awd	$100.00	$2,780.00
	2	$152.00	$4,225.60
Ref #216	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (4 CY)**	
	Awd	$190.00	$760.00
	2	$350.00	$1,400.00
Ref #217	**602E20000**	**CONCRETE MASONRY, (2 CY)**	
	Awd	$2,580.00	$5,160.00
	2	$2,700.00	$5,400.00
Ref #218	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (1135 FT)**	
	Awd	$16.00	$18,160.00
	2	$20.00	$22,700.00
Ref #219	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (4152 FT)**	
	Awd	$16.00	$66,432.00
	2	$19.00	$78,888.00
Ref #220	**605E31100**	**AGGREGATE DRAINS, (250 FT)**	
	Awd	$15.00	$3,750.00
	2	$17.50	$4,375.00
Ref #221	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (134 FT)**	
	Awd	$30.00	$4,020.00
	2	$40.00	$5,360.00
Ref #222	**611E00900**	**6" CONDUIT, TYPE B, (50 FT)**	
	Awd	$34.00	$1,700.00
	2	$35.00	$1,750.00
Ref #223	**611E01400**	**6" CONDUIT, TYPE E, (100 FT)**	
	Awd	$30.00	$3,000.00
	2	$26.00	$2,600.00
Ref #224	**611E01500**	**6" CONDUIT, TYPE F, (260 FT)**	
	Awd	$30.00	$7,800.00
	2	$35.00	$9,100.00

Ref #225	**611E05901**	**15" CONDUIT, TYPE B, AS PER PLAN, (88 FT)**	
	Awd	$134.00	$11,792.00
	2	$180.00	$15,840.00
Ref #226	**611E06100**	**15" CONDUIT, TYPE C, (5 FT)**	
	Awd	$110.00	$550.00
	2	$300.00	$1,500.00
Ref #227	**611E07401**	**18" CONDUIT, TYPE B, AS PER PLAN, (181 FT)**	
	Awd	$140.00	$25,340.00
	2	$195.00	$35,295.00
Ref #228	**611E07600**	**18" CONDUIT, TYPE C, (94 FT)**	
	Awd	$116.00	$10,904.00
	2	$105.00	$9,870.00
Ref #229	**611E08900**	**21" CONDUIT, TYPE B, (103 FT)**	
	Awd	$210.00	$21,630.00
	2	$150.00	$15,450.00
Ref #230	**611E10201**	**24" CONDUIT, TYPE A, AS PER PLAN, (90 FT)**	
	Awd	$180.00	$16,200.00
	2	$260.00	$23,400.00
Ref #231	**611E96600**	**CONDUIT, BORED OR JACKED, 18", (79 FT)**	
	Awd	$685.00	$54,115.00
	2	$600.00	$47,400.00
Ref #232	**611E96600**	**CONDUIT, BORED OR JACKED, 21", (103 FT)**	
	Awd	$685.00	$70,555.00
	2	$605.00	$62,315.00
Ref #233	**611E98470**	**CATCH BASIN, NO. 2-2B, (4 EACH)**	
	Awd	$2,600.00	$10,400.00
	2	$3,700.00	$14,800.00
Ref #234	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$5,249.62	$5,249.62
	2	$5,500.00	$5,500.00
Ref #235	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (15 EACH)**	
	Awd	$680.00	$10,200.00
	2	$490.00	$7,350.00

Section 18 - DRAINAGE (PART 3) - Totals

Awd	**$350,497.62**
2	**$374,518.60**

Ref #236	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (2062 CY)**	
	Awd	$219.00	$451,578.00
	2	$219.00	$451,578.00
Ref #237	**304E20000**	**AGGREGATE BASE, (1900 CY)**	
	Awd	$62.00	$117,800.00
	2	$74.00	$140,600.00
Ref #238	**407E20000**	**NON-TRACKING TACK COAT, (1106 GAL)**	
	Awd	$3.00	$3,318.00
	2	$3.00	$3,318.00

Ref #239	**442E22150**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE B (, (381 CY)**	
	Awd	$300.00	$114,300.00
	2	$300.00	$114,300.00
Ref #240	**442E22350**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (445 CY)**	
	Awd	$270.00	$120,150.00
	2	$270.00	$120,150.00

Section 19 - PAVEMENT (PART 3) - Totals

Awd	**$807,146.00**
2	**$829,946.00**

Ref #241	**625E00450**	**CONNECTION, FUSED PULL APART, (12 EACH)**	
	Awd	$164.75	$1,977.00
	2	$165.00	$1,980.00
Ref #242	**625E00460**	**CONNECTION, UNFUSED PULL APART, (12 EACH)**	
	Awd	$164.75	$1,977.00
	2	$165.00	$1,980.00
Ref #243	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (24 EACH)**	
	Awd	$159.00	$3,816.00
	2	$159.00	$3,816.00
Ref #244	**625E10503**	**LIGHT POLE (INSTALLATION ONLY), AS PER PLAN, (6 EACH)**	
	Awd	$1,315.00	$7,890.00
	2	$1,315.00	$7,890.00
Ref #245	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (6 EACH)**	
	Awd	$2,033.75	$12,202.50
	2	$2,040.00	$12,240.00
Ref #246	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (423 FT)**	
	Awd	$6.45	$2,728.35
	2	$6.50	$2,749.50
Ref #247	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (240 FT)**	
	Awd	$2.27	$544.80
	2	$2.30	$552.00
Ref #248	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (1974 FT)**	
	Awd	$16.60	$32,768.40
	2	$16.60	$32,768.40
Ref #249	**625E25506**	**CONDUIT, 3", 725.052, (18 FT)**	
	Awd	$13.05	$234.90
	2	$13.15	$236.70
Ref #250	**625E25900**	**CONDUIT, JACKED OR DRILLED, 3", 725.052, (365 FT)**	
	Awd	$60.90	$22,228.50
	2	$61.00	$22,265.00
Ref #251	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (6 EACH)**	
	Awd	$542.05	$3,252.30
	2	$545.00	$3,270.00
Ref #252	**625E29002**	**TRENCH, 24" DEEP, (1842 FT)**	
	Awd	$11.06	$20,372.52
	2	$11.10	$20,446.20

Ref #253	**625E30700**	**PULL BOX, 725.08, 18", (12 EACH)**	
	Awd	$1,026.25	$12,315.00
	2	$1,100.00	$13,200.00
Ref #254	**625E32000**	**GROUND ROD, (7 EACH)**	
	Awd	$263.75	$1,846.25
	2	$265.00	$1,855.00
Ref #255	**625E34000**	**POWER SERVICE, (1 EACH)**	
	Awd	$6,596.00	$6,596.00
	2	$6,600.00	$6,600.00
Ref #256	**625E34450**	**CONTROL CENTER CABINET, COMPLETE, (1 EACH)**	
	Awd	$9,360.00	$9,360.00
	2	$9,400.00	$9,400.00
Ref #257	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (1842 FT)**	
	Awd	$2.03	$3,739.26
	2	$2.05	$3,776.10

Section 20 - LIGHTING (PART 3) - Totals

Awd	**$143,848.78**
2	**$145,024.90**

Ref #258	**621E00100**	**RPM, (136 EACH)**	
	Awd	$52.50	$7,140.00
	2	$55.00	$7,480.00
Ref #259	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (140.5 FT)**	
	Awd	$15.60	$2,191.80
	2	$15.60	$2,191.80
Ref #260	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (202 FT)**	
	Awd	$16.50	$3,333.00
	2	$16.50	$3,333.00
Ref #261	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (262 FT)**	
	Awd	$39.00	$10,218.00
	2	$39.00	$10,218.00
Ref #262	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (58 FT)**	
	Awd	$60.00	$3,480.00
	2	$60.00	$3,480.00
Ref #263	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (48 FT)**	
	Awd	$49.00	$2,352.00
	2	$49.00	$2,352.00
Ref #264	**630E08600**	**SIGN POST REFLECTOR, (13 EACH)**	
	Awd	$45.00	$585.00
	2	$45.00	$585.00
Ref #265	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (28 EACH)**	
	Awd	$520.00	$14,560.00
	2	$520.00	$14,560.00
Ref #266	**630E80100**	**SIGN, FLAT SHEET, (428.8 SF)**	
	Awd	$20.00	$8,576.00
	2	$20.00	$8,576.00

Ref #267	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (620 SF)**	
	Awd	$25.00	$15,500.00
	2	$25.00	$15,500.00
Ref #268	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (28 EACH)**	
	Awd	$870.00	$24,360.00
	2	$870.00	$24,360.00
Ref #269	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (41 EACH)**	
	Awd	$10.00	$410.00
	2	$10.00	$410.00
Ref #270	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (9 EACH)**	
	Awd	$55.00	$495.00
	2	$55.00	$495.00
Ref #271	**644E00104**	**EDGE LINE, 6", WHITE, (0.78 MILE)**	
	Awd	$6,000.00	$4,680.00
	2	$6,000.00	$4,680.00
Ref #272	**644E00104**	**EDGE LINE, 6", YELLOW, (0.78 MILE)**	
	Awd	$6,000.00	$4,680.00
	2	$6,000.00	$4,680.00
Ref #273	**644E00204**	**LANE LINE, 6", (0.18 MILE)**	
	Awd	$5,000.00	$900.00
	2	$5,000.00	$900.00
Ref #274	**644E00300**	**CENTER LINE, (0.04 MILE)**	
	Awd	$8,000.00	$320.00
	2	$8,000.00	$320.00
Ref #275	**644E00404**	**CHANNELIZING LINE, 12", (2243 FT)**	
	Awd	$3.00	$6,729.00
	2	$3.00	$6,729.00
Ref #276	**644E00500**	**STOP LINE, (61 FT)**	
	Awd	$9.00	$549.00
	2	$9.00	$549.00
Ref #277	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (692 FT)**	
	Awd	$9.00	$6,228.00
	2	$9.00	$6,228.00
Ref #278	**644E00720**	**CHEVRON MARKING, (313 FT)**	
	Awd	$9.00	$2,817.00
	2	$9.00	$2,817.00
Ref #279	**644E01300**	**LANE ARROW, (33 EACH)**	
	Awd	$200.00	$6,600.00
	2	$200.00	$6,600.00
Ref #280	**644E01360**	**WRONG WAY ARROW, (8 EACH)**	
	Awd	$200.00	$1,600.00
	2	$200.00	$1,600.00
Ref #281	**644E01510**	**DOTTED LINE, 6", (275 FT)**	
	Awd	$1.00	$275.00
	2	$1.00	$275.00
Ref #282	**644E20800**	**YIELD LINE, (34 FT)**	
	Awd	$34.00	$1,156.00
	2	$20.00	$680.00

Section 21 - TRAFFIC CONTROL (PART 3) - Totals

Awd	**$129,734.80**
2	**$129,598.80**

Ref #283	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$85.00	$6,800.00
	2	$125.00	$10,000.00
Ref #284	**614E11630**	**INCREASED BARRIER DELINEATION, (8274 FT)**	
	Awd	$0.50	$4,137.00
	2	$1.25	$10,342.50
Ref #285	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$2,400.00	$9,600.00
Ref #286	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (186 EACH)**	
	Awd	$7.00	$1,302.00
	2	$8.25	$1,534.50
Ref #287	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (170 EACH)**	
	Awd	$7.00	$1,190.00
	2	$10.00	$1,700.00
Ref #288	**614E13350**	**OBJECT MARKER, ONE WAY, (166 EACH)**	
	Awd	$18.00	$2,988.00
	2	$20.00	$3,320.00
Ref #289	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,000.00	$6,000.00
	2	$1,380.00	$8,280.00
Ref #290	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (4.41 MILE)**	
	Awd	$1,000.00	$4,410.00
	2	$1,250.00	$5,512.50
Ref #291	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (2447 FT)**	
	Awd	$1.00	$2,447.00
	2	$1.00	$2,447.00
Ref #292	**616E10000**	**WATER, (0.06 MGAL)**	
	Awd	$2,000.00	$120.00
	2	$50.00	$3.00
Ref #293	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (8274 FT)**	
	Awd	$39.00	$322,686.00
	2	$21.00	$173,754.00
Ref #294	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (12 SNMT)**	
	Awd	$850.00	$10,200.00
	2	$1,230.00	$14,760.00

Section 22 - MAINTENANCE OF TRAFFIC (PART 3) - Totals

Awd	**$368,280.00**
2	**$241,253.50**

Ref #295	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$12,350.00	$12,350.00
	2	$7,500.00	$7,500.00

Ref #296	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$38,305.00	$38,305.00
	2	$55,000.00	$55,000.00
Ref #297	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$147,500.00	$147,500.00
	2	$401,500.00	$401,500.00
Ref #299	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$76,800.00	$76,800.00
	2	$65,000.00	$65,000.00
Ref #300	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$262,899.00	$262,899.00
	2	$320,000.00	$320,000.00

Section 23 - INCIDENTALS (PART 1, PART 2 AND PART 3) - Totals

Awd	**$537,854.00**
2	**$849,000.00**