Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260224
PID 109344
VIN-Tar Hollow Culvert
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/23/2026
Completion Date: 11/2/2026

Contract Awarded To: D G M INC
Award Amount: $399,890.10

Engineer's Estimate: $455,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $399,890.10

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $443,525.80

Bidder 3
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $454,623.00

Bidder 4
PARKER CORPORATION
41484 SR 7
Meigs
REEDSVILLE, OH 45783
Bid $456,082.75

Bidder 5
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $470,052.40

Bidder 6
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $488,979.50

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$12,500.00	$12,500.00
	3	$3,000.00	$3,000.00
	4	$19,000.00	$19,000.00
	5	$5,500.00	$5,500.00
	6	$2,500.00	$2,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, ASPHALT, (378 SY)**	
	Awd	$6.00	$2,268.00
	2	$11.50	$4,347.00
	3	$16.00	$6,048.00
	4	$10.00	$3,780.00
	5	$20.00	$7,560.00
	6	$10.00	$3,780.00
Ref #3	**203E10000**	**EXCAVATION, (2 CY)**	
	Awd	$100.00	$200.00
	2	$98.00	$196.00
	3	$75.00	$150.00
	4	$20.00	$40.00
	5	$25.00	$50.00
	6	$80.00	$160.00
Ref #4	**203E20000**	**EMBANKMENT, (178 CY)**	
	Awd	$35.00	$6,230.00
	2	$39.00	$6,942.00
	3	$75.00	$13,350.00
	4	$20.00	$3,560.00
	5	$50.00	$8,900.00
	6	$100.00	$17,800.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (504 SY)**	
	Awd	$6.00	$3,024.00
	2	$1.50	$756.00
	3	$7.00	$3,528.00
	4	$0.50	$252.00
	5	$2.00	$1,008.00
	6	$5.00	$2,520.00

Section 1 - ROADWAY - Totals

Awd	**$23,722.00**
2	**$24,741.00**
3	**$26,076.00**
4	**$26,632.00**
5	**$23,018.00**
6	**$26,760.00**

Ref #6	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$150.00	$300.00
	3	$100.00	$200.00
	4	$50.00	$100.00
	5	$25.00	$50.00
	6	$150.00	$300.00

Ref #7	**659E00300**	**TOPSOIL, (81 CY)**	
	Awd	$20.00	$1,620.00
	2	$60.00	$4,860.00
	3	$40.00	$3,240.00
	4	$20.00	$1,620.00
	5	$20.00	$1,620.00
	6	$60.00	$4,860.00
Ref #8	**659E00580**	**SEEDING AND MULCHING, CLASS 5B, (728 SY)**	
	Awd	$8.00	$5,824.00
	2	$4.00	$2,912.00
	3	$9.00	$6,552.00
	4	$1.00	$728.00
	5	$10.00	$7,280.00
	6	$8.00	$5,824.00
Ref #9	**659E14000**	**REPAIR SEEDING AND MULCHING, (36 SY)**	
	Awd	$0.05	$1.80
	2	$4.00	$144.00
	3	$3.00	$108.00
	4	$0.25	$9.00
	5	$0.20	$7.20
	6	$12.00	$432.00
Ref #10	**659E15000**	**INTER-SEEDING, (36 SY)**	
	Awd	$0.05	$1.80
	2	$4.00	$144.00
	3	$3.00	$108.00
	4	$0.25	$9.00
	5	$0.20	$7.20
	6	$12.00	$432.00
Ref #11	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$1,500.00	$150.00
	2	$1,250.00	$125.00
	3	$1,500.00	$150.00
	4	$2,500.00	$250.00
	5	$2,000.00	$200.00
	6	$1,400.00	$140.00
Ref #12	**659E31000**	**LIME, (0.15 ACRE)**	
	Awd	$300.00	$45.00
	2	$150.00	$22.50
	3	$200.00	$30.00
	4	$1,667.00	$250.05
	5	$1,800.00	$270.00
	6	$450.00	$67.50
Ref #13	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$1.00	$4.00
	2	$1.00	$4.00
	3	$1.00	$4.00
	4	$0.05	$0.20
	5	$1.00	$4.00
	6	$10.00	$40.00

Ref #14	**832E30000**	**EROSION CONTROL, (996 EACH)**	
	Awd	$1.00	$996.00
	2	$1.00	$996.00
	3	$1.00	$996.00
	4	$1.00	$996.00
	5	$1.00	$996.00
	6	$1.00	$996.00

Section 2 - EROSION CONTROL - Totals

Awd	**$8,742.60**
2	**$9,507.50**
3	**$11,388.00**
4	**$3,962.25**
5	**$10,434.40**
6	**$13,091.50**

Ref #15	**605E31100**	**AGGREGATE DRAINS, (64 FT)**	
	Awd	$40.00	$2,560.00
	2	$20.00	$1,280.00
	3	$25.00	$1,600.00
	4	$10.00	$640.00
	5	$50.00	$3,200.00
	6	$30.00	$1,920.00

Section 3 - DRAINAGE - Totals

Awd	**$2,560.00**
2	**$1,280.00**
3	**$1,600.00**
4	**$640.00**
5	**$3,200.00**
6	**$1,920.00**

Ref #16	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), 4", (56 CY)**	
	Awd	$345.00	$19,320.00
	2	$342.00	$19,152.00
	3	$450.00	$25,200.00
	4	$400.00	$22,400.00
	5	$375.00	$21,000.00
	6	$320.00	$17,920.00
Ref #17	**304E20000**	**AGGREGATE BASE, 6", (84 CY)**	
	Awd	$110.00	$9,240.00
	2	$167.00	$14,028.00
	3	$120.00	$10,080.00
	4	$65.00	$5,460.00
	5	$175.00	$14,700.00
	6	$100.00	$8,400.00
Ref #18	**407E10000**	**TACK COAT, 0.06 GAL/SY, (30 GAL)**	
	Awd	$4.25	$127.50
	2	$7.50	$225.00
	3	$4.10	$123.00
	4	$10.00	$300.00
	5	$10.00	$300.00
	6	$5.00	$150.00

Ref #19	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (17 CY)**	
	Awd	$500.00	$8,500.00
	2	$451.00	$7,667.00
	3	$700.00	$11,900.00
	4	$500.00	$8,500.00
	5	$425.00	$7,225.00
	6	$500.00	$8,500.00

Section 4 - PAVEMENT - Totals

Awd	**$37,187.50**
2	**$41,072.00**
3	**$47,303.00**
4	**$36,660.00**
5	**$43,225.00**
6	**$34,970.00**

Ref #20	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$4,200.00	$4,200.00
	3	$12,000.00	$12,000.00
	4	$23,000.00	$23,000.00
	5	$15,000.00	$15,000.00
	6	$2,500.00	$2,500.00
Ref #21	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$1,250.00	$2,500.00
	3	$5,000.00	$10,000.00
	4	$1,000.00	$2,000.00
	5	$1,000.00	$2,000.00
	6	$3,500.00	$7,000.00
Ref #22	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$12,000.00	$12,000.00
	3	$6,500.00	$6,500.00
	4	$100.00	$100.00
	5	$5,000.00	$5,000.00
	6	$3,500.00	$3,500.00
Ref #23	**503E21100**	**UNCLASSIFIED EXCAVATION, (42 CY)**	
	Awd	$35.00	$1,470.00
	2	$140.00	$5,880.00
	3	$280.00	$11,760.00
	4	$25.00	$1,050.00
	5	$100.00	$4,200.00
	6	$200.00	$8,400.00
Ref #24	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (5922 LB)**	
	Awd	$2.00	$11,844.00
	2	$2.65	$15,693.30
	3	$3.00	$17,766.00
	4	$1.25	$7,402.50
	5	$2.50	$14,805.00
	6	$4.00	$23,688.00

Ref #25	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (31 CY)**	
	Awd	$950.00	$29,450.00
	2	$1,250.00	$38,750.00
	3	$1,200.00	$37,200.00
	4	$1,296.00	$40,176.00
	5	$850.00	$26,350.00
	6	$1,500.00	$46,500.00
Ref #26	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (66 CY)**	
	Awd	$650.00	$42,900.00
	2	$700.00	$46,200.00
	3	$470.00	$31,020.00
	4	$854.00	$56,364.00
	5	$850.00	$56,100.00
	6	$1,000.00	$66,000.00
Ref #27	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$2,000.00	$2,000.00
	2	$1,600.00	$1,600.00
	3	$2,000.00	$2,000.00
	4	$650.00	$650.00
	5	$850.00	$850.00
	6	$3,000.00	$3,000.00
Ref #28	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (90 SY)**	
	Awd	$45.00	$4,050.00
	2	$30.00	$2,700.00
	3	$35.00	$3,150.00
	4	$12.00	$1,080.00
	5	$50.00	$4,500.00
	6	$50.00	$4,500.00
Ref #29	**512E33000**	**TYPE 2 WATERPROOFING, (155 SY)**	
	Awd	$18.00	$2,790.00
	2	$19.00	$2,945.00
	3	$25.00	$3,875.00
	4	$14.00	$2,170.00
	5	$35.00	$5,425.00
	6	$30.00	$4,650.00
Ref #30	**512E33010**	**TYPE 3 WATERPROOFING, (127 SY)**	
	Awd	$30.00	$3,810.00
	2	$59.00	$7,493.00
	3	$45.00	$5,715.00
	4	$18.00	$2,286.00
	5	$50.00	$6,350.00
	6	$50.00	$6,350.00
Ref #31	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (38 SF)**	
	Awd	$20.00	$760.00
	2	$8.00	$304.00
	3	$15.00	$570.00
	4	$5.00	$190.00
	5	$40.00	$1,520.00
	6	$20.00	$760.00

Ref #32	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (125 CY)**	
	Awd	$65.00	$8,125.00
	2	$125.00	$15,625.00
	3	$130.00	$16,250.00
	4	$10.00	$1,250.00
	5	$175.00	$21,875.00
	6	$80.00	$10,000.00
Ref #33	**601E11000**	**RIPRAP, TYPE D, (28 SY)**	
	Awd	$303.00	$8,484.00
	2	$240.00	$6,720.00
	3	$275.00	$7,700.00
	4	$65.00	$1,820.00
	5	$350.00	$9,800.00
	6	$180.00	$5,040.00
Ref #34	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (56 CY)**	
	Awd	$120.00	$6,720.00
	2	$140.00	$7,840.00
	3	$100.00	$5,600.00
	4	$65.00	$3,640.00
	5	$175.00	$9,800.00
	6	$200.00	$11,200.00
Ref #35	**611E95900**	**12' X 7' CONDUIT, TYPE A, 706.05, (71 FT)**	
	Awd	$2,025.00	$143,775.00
	2	$2,225.00	$157,975.00
	3	$2,150.00	$152,650.00
	4	$2,310.00	$164,010.00
	5	$2,100.00	$149,100.00
	6	$2,650.00	$188,150.00

Section 5 - STRUCTURE 20 FOOT SPAN AND UNDER (VIN-SF - Totals

Awd	**$282,178.00**
2	**$328,425.30**
3	**$323,756.00**
4	**$307,188.50**
5	**$332,675.00**
6	**$391,238.00**

Ref #36	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$3,500.00	$3,500.00
	3	$4,000.00	$4,000.00
	4	$21,000.00	$21,000.00
	5	$15,000.00	$15,000.00
	6	$3,500.00	$3,500.00
Ref #37	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$9,500.00	$9,500.00
	2	$7,500.00	$7,500.00
	3	$4,000.00	$4,000.00
	4	$20,000.00	$20,000.00
	5	$15,000.00	$15,000.00
	6	$5,000.00	$5,000.00

Ref #38	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$7,500.00	$7,500.00
	3	$6,500.00	$6,500.00
	4	$20,000.00	$20,000.00
	5	$12,500.00	$12,500.00
	6	$5,000.00	$5,000.00
Ref #39	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$20,000.00	$20,000.00
	3	$30,000.00	$30,000.00
	4	$20,000.00	$20,000.00
	5	$15,000.00	$15,000.00
	6	$7,500.00	$7,500.00

Section 6 - INCIDENTALS - Totals

Awd	**$45,500.00**
2	**$38,500.00**
3	**$44,500.00**
4	**$81,000.00**
5	**$57,500.00**
6	**$21,000.00**