Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260265
PID 119861
DEF-SR 66-04.24
Federal
Type: SLIDE REPAIR
Letting Date: 5/21/2026
Completion Date: 10/31/2026

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $1,558,998.40

Engineer's Estimate: $1,463,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,558,998.40

Bidder 2
GEDDIS PAVING & EXCAVATING INC
1019 WAMBA AVE
Lucas
TOLEDO, OH 43607
Bid $1,501,500.00

Bidder 3
ADVANCED EXCAVATING & DEMOLITION LLC
651 TR 102
Hancock
MCCOMB, OH 45858
Bid $1,597,339.35

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,699,605.55

Bidder 5
MILLER CONTRACTING GROUP INC
PO BOX 162

OTTOVILLE, OH 45876-0162
Bid $1,753,227.06

Bidder 6
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $2,014,588.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$1,750.00	$1,750.00
	3	$15,000.00	$15,000.00
	4	$8,000.00	$8,000.00
	5	$2,500.00	$2,500.00
	6	$8,000.00	$8,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (295 SY)**	
	Awd	$20.00	$5,900.00
	2	$40.00	$11,800.00
	3	$30.00	$8,850.00
	4	$20.00	$5,900.00
	5	$20.00	$5,900.00
	6	$40.00	$11,800.00
Ref #3	**202E32000**	**CURB REMOVED, (772 FT)**	
	Awd	$5.25	$4,053.00
	2	$3.00	$2,316.00
	3	$7.50	$5,790.00
	4	$9.00	$6,948.00
	5	$3.00	$2,316.00
	6	$4.00	$3,088.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (109 FT)**	
	Awd	$15.00	$1,635.00
	2	$25.00	$2,725.00
	3	$25.00	$2,725.00
	4	$15.00	$1,635.00
	5	$19.00	$2,071.00
	6	$45.00	$4,905.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (782 FT)**	
	Awd	$2.50	$1,955.00
	2	$5.00	$3,910.00
	3	$2.50	$1,955.00
	4	$3.00	$2,346.00
	5	$3.00	$2,346.00
	6	$2.00	$1,564.00
Ref #6	**202E58000**	**MANHOLE REMOVED, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$250.00	$500.00
	3	$1,350.00	$2,700.00
	4	$480.00	$960.00
	5	$850.00	$1,700.00
	6	$650.00	$1,300.00
Ref #7	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$250.00	$500.00
	3	$1,000.00	$2,000.00
	4	$480.00	$960.00
	5	$600.00	$1,200.00
	6	$650.00	$1,300.00

Ref #8	**203E10000**	**EXCAVATION, (92 CY)**	
	Awd	$20.00	$1,840.00
	2	$12.00	$1,104.00
	3	$31.00	$2,852.00
	4	$30.00	$2,760.00
	5	$9.50	$874.00
	6	$40.00	$3,680.00
Ref #9	**203E20000**	**EMBANKMENT, (84 CY)**	
	Awd	$55.00	$4,620.00
	2	$12.00	$1,008.00
	3	$32.00	$2,688.00
	4	$35.00	$2,940.00
	5	$52.50	$4,410.00
	6	$40.00	$3,360.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (397 SY)**	
	Awd	$2.50	$992.50
	2	$1.00	$397.00
	3	$3.00	$1,191.00
	4	$8.00	$3,176.00
	5	$2.75	$1,091.75
	6	$4.00	$1,588.00
Ref #11	**209E15000**	**RESHAPING UNDER GUARDRAIL, (2 STA)**	
	Awd	$65.00	$130.00
	2	$300.00	$600.00
	3	$150.00	$300.00
	4	$1,000.00	$2,000.00
	5	$145.00	$290.00
	6	$80.00	$160.00
Ref #12	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (725 FT)**	
	Awd	$24.75	$17,943.75
	2	$27.00	$19,575.00
	3	$26.00	$18,850.00
	4	$30.00	$21,750.00
	5	$30.00	$21,750.00
	6	$26.00	$18,850.00
Ref #13	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (1 EACH)**	
	Awd	$1,450.00	$1,450.00
	2	$1,450.00	$1,450.00
	3	$1,500.00	$1,500.00
	4	$1,800.00	$1,800.00
	5	$3,400.00	$3,400.00
	6	$2,925.00	$2,925.00
Ref #14	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$3,480.00	$3,480.00
	3	$3,300.00	$3,300.00
	4	$3,300.00	$3,300.00
	5	$3,000.00	$3,000.00
	6	$1,800.00	$1,800.00

Ref #15	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$3,480.00	$3,480.00
	3	$3,300.00	$3,300.00
	4	$3,300.00	$3,300.00
	5	$3,000.00	$3,000.00
	6	$1,800.00	$1,800.00

Section 1 - ROADWAY - Totals

Awd	**$53,919.25**
2	**$54,595.00**
3	**$73,001.00**
4	**$67,775.00**
5	**$55,848.75**
6	**$66,120.00**

Ref #16	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (21 CY)**	
	Awd	$220.00	$4,620.00
	2	$180.00	$3,780.00
	3	$220.00	$4,620.00
	4	$240.00	$5,040.00
	5	$173.00	$3,633.00
	6	$240.00	$5,040.00
Ref #17	**601E34400**	**ROCK CHANNEL PROTECTION, WITH GROUT, TYPE C, (192 CY)**	
	Awd	$140.00	$26,880.00
	2	$260.00	$49,920.00
	3	$265.00	$50,880.00
	4	$270.00	$51,840.00
	5	$147.00	$28,224.00
	6	$290.00	$55,680.00
Ref #18	**659E00300**	**TOPSOIL, (81 CY)**	
	Awd	$80.00	$6,480.00
	2	$140.00	$11,340.00
	3	$85.00	$6,885.00
	4	$100.00	$8,100.00
	5	$54.00	$4,374.00
	6	$100.00	$8,100.00
Ref #19	**659E10000**	**SEEDING AND MULCHING, (727 SY)**	
	Awd	$2.60	$1,890.20
	2	$3.00	$2,181.00
	3	$2.60	$1,890.20
	4	$3.00	$2,181.00
	5	$3.00	$2,181.00
	6	$2.60	$1,890.20
Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$800.00	$80.00
	2	$870.00	$87.00
	3	$800.00	$80.00
	4	$870.00	$87.00
	5	$912.00	$91.20
	6	$800.00	$80.00

Ref #21	**659E31000**	**LIME, (0.15 ACRE)**	
	Awd	$1.00	$0.15
	2	$20.00	$3.00
	3	$1.00	$0.15
	4	$1.00	$0.15
	5	$1.00	$0.15
	6	$1.00	$0.15
Ref #22	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$0.50	$2.00
	2	$10.00	$40.00
	3	$2.00	$8.00
	4	$0.60	$2.40
	5	$1.00	$4.00
	6	$0.50	$2.00
Ref #23	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00
	6	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$42,952.35**
2	**$70,351.00**
3	**$67,363.35**
4	**$70,250.55**
5	**$41,507.35**
6	**$73,792.35**

Ref #24	**602E20000**	**CONCRETE MASONRY, (0.2 CY)**	
	Awd	$5,500.00	$1,100.00
	2	$7,400.00	$1,480.00
	3	$4,500.00	$900.00
	4	$7,400.00	$1,480.00
	5	$13,893.00	$2,778.60
	6	$6,000.00	$1,200.00
Ref #25	**605E06020**	**4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (361 FT)**	
	Awd	$20.00	$7,220.00
	2	$35.00	$12,635.00
	3	$25.00	$9,025.00
	4	$10.00	$3,610.00
	5	$18.25	$6,588.25
	6	$25.00	$9,025.00
Ref #26	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (20 FT)**	
	Awd	$42.00	$840.00
	2	$35.00	$700.00
	3	$80.00	$1,600.00
	4	$25.00	$500.00
	5	$26.00	$520.00
	6	$30.00	$600.00

Ref #27	**611E04600**	**12" CONDUIT, TYPE C, (16 FT)**	
	Awd	$75.00	$1,200.00
	2	$64.00	$1,024.00
	3	$95.00	$1,520.00
	4	$55.00	$880.00
	5	$83.00	$1,328.00
	6	$95.00	$1,520.00
Ref #28	**611E05200**	**12" CONDUIT, TYPE F, 707.05 TYPE C, 707.21, OR 707, (36 FT)**	
	Awd	$110.00	$3,960.00
	2	$64.00	$2,304.00
	3	$150.00	$5,400.00
	4	$90.00	$3,240.00
	5	$48.00	$1,728.00
	6	$130.00	$4,680.00
Ref #29	**611E98180**	**CATCH BASIN, NO. 3A, (2 EACH)**	
	Awd	$4,650.00	$9,300.00
	2	$2,850.00	$5,700.00
	3	$4,000.00	$8,000.00
	4	$5,300.00	$10,600.00
	5	$3,611.00	$7,222.00
	6	$5,000.00	$10,000.00

Section 3 - DRAINAGE - Totals

Awd	**$23,620.00**
2	**$23,843.00**
3	**$26,445.00**
4	**$20,310.00**
5	**$20,164.85**
6	**$27,025.00**

Ref #30	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5" DEPTH, (428 SY)**	
	Awd	$10.00	$4,280.00
	2	$18.00	$7,704.00
	3	$7.00	$2,996.00
	4	$7.50	$3,210.00
	5	$8.00	$3,424.00
	6	$7.00	$2,996.00
Ref #31	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (64 CY)**	
	Awd	$400.00	$25,600.00
	2	$285.00	$18,240.00
	3	$300.00	$19,200.00
	4	$320.00	$20,480.00
	5	$335.00	$21,440.00
	6	$295.00	$18,880.00
Ref #32	**304E20000**	**AGGREGATE BASE, (77 CY)**	
	Awd	$100.00	$7,700.00
	2	$100.00	$7,700.00
	3	$95.00	$7,315.00
	4	$80.00	$6,160.00
	5	$85.00	$6,545.00
	6	$125.00	$9,625.00

Ref #33	**407E20000**	**NON-TRACKING TACK COAT, (85 GAL)**	
	Awd	$1.00	$85.00
	2	$3.00	$255.00
	3	$3.00	$255.00
	4	$3.00	$255.00
	5	$2.75	$233.75
	6	$2.65	$225.25
Ref #34	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (42 CY)**	
	Awd	$450.00	$18,900.00
	2	$305.00	$12,810.00
	3	$450.00	$18,900.00
	4	$490.00	$20,580.00
	5	$450.00	$18,900.00
	6	$445.00	$18,690.00
Ref #35	**609E24510**	**CURB, TYPE 4-C, (650 FT)**	
	Awd	$26.50	$17,225.00
	2	$28.00	$18,200.00
	3	$30.00	$19,500.00
	4	$55.00	$35,750.00
	5	$30.00	$19,500.00
	6	$24.00	$15,600.00

Section 4 - PAVEMENT - Totals

Awd	**$73,790.00**
2	**$64,909.00**
3	**$68,166.00**
4	**$86,435.00**
5	**$70,042.75**
6	**$66,016.25**

Ref #36	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$255.00	$255.00
	3	$400.00	$400.00
	4	$440.00	$440.00
	5	$456.00	$456.00
	6	$235.00	$235.00
Ref #37	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (9 EACH)**	
	Awd	$13.00	$117.00
	2	$14.00	$126.00
	3	$13.00	$117.00
	4	$15.00	$135.00
	5	$69.00	$621.00
	6	$14.00	$126.00
Ref #38	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$2,600.00	$2,600.00
	3	$500.00	$500.00
	4	$550.00	$550.00
	5	$570.00	$570.00
	6	$95.00	$95.00

Ref #39	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$215.00	$215.00
	3	$500.00	$500.00
	4	$550.00	$550.00
	5	$570.00	$570.00
	6	$195.00	$195.00
Ref #40	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.12 MILE)**	
	Awd	$8,300.00	$996.00
	2	$33,800.00	$4,056.00
	3	$20,000.00	$2,400.00
	4	$22,000.00	$2,640.00
	5	$22,778.00	$2,733.36
	6	$8,300.00	$996.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$1,663.00**
2	**$7,252.00**
3	**$3,917.00**
4	**$4,315.00**
5	**$4,950.36**
6	**$1,647.00**

Ref #41	**253E02000**	**PAVEMENT REPAIR, (20 CY)**	
	Awd	$740.00	$14,800.00
	2	$905.00	$18,100.00
	3	$865.00	$17,300.00
	4	$590.00	$11,800.00
	5	$700.00	$14,000.00
	6	$575.00	$11,500.00
Ref #42	**407E20000**	**NON-TRACKING TACK COAT, (20 GAL)**	
	Awd	$1.00	$20.00
	2	$3.50	$70.00
	3	$3.00	$60.00
	4	$3.00	$60.00
	5	$2.75	$55.00
	6	$2.65	$53.00
Ref #43	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (10 CY)**	
	Awd	$700.00	$7,000.00
	2	$564.00	$5,640.00
	3	$875.00	$8,750.00
	4	$960.00	$9,600.00
	5	$875.00	$8,750.00
	6	$875.00	$8,750.00
Ref #44	**617E10100**	**COMPACTED AGGREGATE, (50 CY)**	
	Awd	$140.00	$7,000.00
	2	$100.00	$5,000.00
	3	$105.00	$5,250.00
	4	$140.00	$7,000.00
	5	$110.00	$5,500.00
	6	$95.00	$4,750.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$28,820.00**
2	**$28,810.00**
3	**$31,360.00**
4	**$28,460.00**
5	**$28,305.00**
6	**$25,053.00**

Ref #45	**507E00400**	**STEEL PILES, MISC.: W24X55 STEEL BEAM, FURNISHED, , (4715 FT)**	
	Awd	$78.00	$367,770.00
	2	$58.00	$273,470.00
	3	$55.00	$259,325.00
	4	$70.00	$330,050.00
	5	$66.00	$311,190.00
	6	$81.00	$381,915.00
Ref #46	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (3946 FT)**	
	Awd	$143.50	$566,251.00
	2	$145.00	$572,170.00
	3	$152.00	$599,792.00
	4	$135.00	$532,710.00
	5	$140.00	$552,440.00
	6	$165.00	$651,090.00
Ref #47	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (810 FT)**	
	Awd	$150.00	$121,500.00
	2	$195.00	$157,950.00
	3	$192.00	$155,520.00
	4	$380.00	$307,800.00
	5	$200.00	$162,000.00
	6	$400.00	$324,000.00
Ref #48	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 36" DIAMETER, UN, (1600 FT)**	
	Awd	$100.00	$160,000.00
	2	$105.00	$168,000.00
	3	$120.00	$192,000.00
	4	$80.00	$128,000.00
	5	$105.00	$168,000.00
	6	$145.00	$232,000.00

Section 7 - RETAINING WALLS - Totals

Awd	**$1,215,521.00**
2	**$1,171,590.00**
3	**$1,206,637.00**
4	**$1,298,560.00**
5	**$1,193,630.00**
6	**$1,589,005.00**

Ref #49	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,200.00	$6,200.00
	2	$13,000.00	$13,000.00
	3	$40,000.00	$40,000.00
	4	$15,000.00	$15,000.00
	5	$17,600.00	$17,600.00
	6	$12,000.00	$12,000.00

Ref #50	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$4,262.80	$4,262.80
	2	$11,100.00	$11,100.00
	3	$30,000.00	$30,000.00
	4	$17,000.00	$17,000.00
	5	$13,500.00	$13,500.00
	6	$9,000.00	$9,000.00
Ref #51	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$6,750.00	$20,250.00
	2	$1,750.00	$5,250.00
	3	$1,650.00	$4,950.00
	4	$1,500.00	$4,500.00
	5	$2,500.00	$7,500.00
	6	$3,400.00	$10,200.00
Ref #52	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$7,300.00	$7,300.00
	3	$15,500.00	$15,500.00
	4	$12,000.00	$12,000.00
	5	$5,000.00	$5,000.00
	6	$34,000.00	$34,000.00
Ref #53	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$77,000.00	$77,000.00
	2	$43,500.00	$43,500.00
	3	$30,000.00	$30,000.00
	4	$75,000.00	$75,000.00
	5	$295,178.00	$295,178.00
	6	$100,729.40	$100,729.40

Section 8 - INCIDENTALS - Totals

Awd	**$118,712.80**
2	**$80,150.00**
3	**$120,450.00**
4	**$123,500.00**
5	**$338,778.00**
6	**$165,929.40**