# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 260268
PID 118107
JAC-US 35-18.16 (Safety) (PART 1 AND PART 2)
Federal
Type: INTERSECTION
Letting Date: 5/21/2026
Completion Date: 10/1/2027

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $2,276,498.42

Engineer's Estimate: $2,344,000.00

**Bidder 1**
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
**Bid $2,276,498.42**

**Bidder 2**
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
**Bid $2,481,157.18**

**Bidder 3**
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
**Bid $2,762,348.04**

**Bidder 4**
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
**Bid $2,780,530.46**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $14,000.00 | $14,000.00 |
| | 2 | $5,000.00 | $5,000.00 |
| | 3 | $4,000.00 | $4,000.00 |
| | 4 | $45,000.00 | $45,000.00 |
| **Ref #2** | **202E23000** | **PAVEMENT REMOVED, (4632 SY)** | |
| | Awd | $17.00 | $78,744.00 |
| | 2 | $19.00 | $88,008.00 |
| | 3 | $32.00 | $148,224.00 |
| | 4 | $20.00 | $92,640.00 |
| **Ref #3** | **202E35100** | **PIPE REMOVED, 24" DIAMETER AND UNDER, (153 FT)** | |
| | Awd | $29.00 | $4,437.00 |
| | 2 | $35.00 | $5,355.00 |
| | 3 | $26.00 | $3,978.00 |
| | 4 | $20.00 | $3,060.00 |
| **Ref #4** | **202E38000** | **GUARDRAIL REMOVED, (323 FT)** | |
| | Awd | $3.50 | $1,130.50 |
| | 2 | $6.50 | $2,099.50 |
| | 3 | $2.50 | $807.50 |
| | 4 | $1.00 | $323.00 |
| **Ref #5** | **202E58100** | **CATCH BASIN REMOVED, (4 EACH)** | |
| | Awd | $1,200.00 | $4,800.00 |
| | 2 | $1,200.00 | $4,800.00 |
| | 3 | $810.00 | $3,240.00 |
| | 4 | $300.00 | $1,200.00 |
| **Ref #6** | **203E10000** | **EXCAVATION, (2330 CY)** | |
| | Awd | $39.00 | $90,870.00 |
| | 2 | $36.00 | $83,880.00 |
| | 3 | $60.00 | $139,800.00 |
| | 4 | $35.00 | $81,550.00 |
| **Ref #7** | **203E20000** | **EMBANKMENT, (411 CY)** | |
| | Awd | $18.00 | $7,398.00 |
| | 2 | $36.00 | $14,796.00 |
| | 3 | $15.00 | $6,165.00 |
| | 4 | $35.00 | $14,385.00 |
| **Ref #8** | **203E35110** | **GRANULAR MATERIAL, TYPE B, (100 CY)** | |
| | Awd | $97.00 | $9,700.00 |
| | 2 | $125.00 | $12,500.00 |
| | 3 | $135.00 | $13,500.00 |
| | 4 | $110.00 | $11,000.00 |
| **Ref #9** | **204E13000** | **EXCAVATION OF SUBGRADE, (100 CY)** | |
| | Awd | $47.00 | $4,700.00 |
| | 2 | $33.00 | $3,300.00 |
| | 3 | $95.00 | $9,500.00 |
| | 4 | $25.00 | $2,500.00 |
| **Ref #10** | **204E45000** | **PROOF ROLLING, (4 HOUR)** | |
| | Awd | $300.00 | $1,200.00 |
| | 2 | $250.00 | $1,000.00 |
| | 3 | $250.00 | $1,000.00 |
| | 4 | $100.00 | $400.00 |

| | | | |
|---|---|---|---|
| **Ref #11** | **204E50000** | **GEOTEXTILE FABRIC, (1000 SY)** | |
| | Awd | $0.60 | $600.00 |
| | 2 | $2.12 | $2,120.00 |
| | 3 | $6.00 | $6,000.00 |
| | 4 | $2.00 | $2,000.00 |
| **Ref #12** | **606E15100** | **GUARDRAIL, TYPE MGS WITH LONG POSTS, (300 FT)** | |
| | Awd | $38.00 | $11,400.00 |
| | 2 | $38.00 | $11,400.00 |
| | 3 | $29.80 | $8,940.00 |
| | 4 | $40.00 | $12,000.00 |
| **Ref #13** | **606E26500** | **ANCHOR ASSEMBLY, TYPE T, (1 EACH)** | |
| | Awd | $1,400.00 | $1,400.00 |
| | 2 | $1,400.00 | $1,400.00 |
| | 3 | $1,620.00 | $1,620.00 |
| | 4 | $1,500.00 | $1,500.00 |
| **Ref #14** | **609E70000** | **4" CONCRETE MEDIAN, (274 SY)** | |
| | Awd | $83.00 | $22,742.00 |
| | 2 | $115.00 | $31,510.00 |
| | 3 | $125.00 | $34,250.00 |
| | 4 | $100.00 | $27,400.00 |

**Section 1 - ROADWAY (PART 1) - Totals**

| | |
|---|---|
| **Awd** | **$253,121.50** |
| **2** | **$267,168.50** |
| **3** | **$381,024.50** |
| **4** | **$294,958.00** |

| | | | |
|---|---|---|---|
| **Ref #15** | **659E00100** | **SOIL ANALYSIS TEST, (2 EACH)** | |
| | Awd | $150.00 | $300.00 |
| | 2 | $600.00 | $1,200.00 |
| | 3 | $150.00 | $300.00 |
| | 4 | $75.00 | $150.00 |
| **Ref #16** | **659E00300** | **TOPSOIL, (127 CY)** | |
| | Awd | $55.00 | $6,985.00 |
| | 2 | $65.00 | $8,255.00 |
| | 3 | $75.00 | $9,525.00 |
| | 4 | $25.00 | $3,175.00 |
| **Ref #17** | **659E10000** | **SEEDING AND MULCHING, (4570 SY)** | |
| | Awd | $0.86 | $3,930.20 |
| | 2 | $0.86 | $3,930.20 |
| | 3 | $3.00 | $13,710.00 |
| | 4 | $2.50 | $11,425.00 |
| **Ref #18** | **659E14000** | **REPAIR SEEDING AND MULCHING, (229 SY)** | |
| | Awd | $0.86 | $196.94 |
| | 2 | $0.86 | $196.94 |
| | 3 | $1.80 | $412.20 |
| | 4 | $0.05 | $11.45 |
| **Ref #19** | **659E15000** | **INTER-SEEDING, (229 SY)** | |
| | Awd | $0.86 | $196.94 |
| | 2 | $0.86 | $196.94 |
| | 3 | $0.10 | $22.90 |
| | 4 | $0.05 | $11.45 |

| | | | |
|---|---|---|---|
| **Ref #20** | **659E20000** | **COMMERCIAL FERTILIZER, (0.82 TON)** | |
| | Awd | $1,250.00 | $1,025.00 |
| | 2 | $1,250.00 | $1,025.00 |
| | 3 | $750.00 | $615.00 |
| | 4 | $1,500.00 | $1,230.00 |
| **Ref #21** | **659E31000** | **LIME, (0.94 ACRE)** | |
| | Awd | $150.00 | $141.00 |
| | 2 | $150.00 | $141.00 |
| | 3 | $50.00 | $47.00 |
| | 4 | $300.00 | $282.00 |
| **Ref #22** | **659E35000** | **WATER, (25 MGAL)** | |
| | Awd | $1.00 | $25.00 |
| | 2 | $1.00 | $25.00 |
| | 3 | $1.00 | $25.00 |
| | 4 | $1.00 | $25.00 |
| **Ref #23** | **670E00500** | **SLOPE EROSION PROTECTION, (95 SY)** | |
| | Awd | $2.00 | $190.00 |
| | 2 | $2.00 | $190.00 |
| | 3 | $3.20 | $304.00 |
| | 4 | $3.00 | $285.00 |
| **Ref #24** | **832E15000** | **STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)** | |
| | Awd | $2,500.00 | $2,500.00 |
| | 2 | $2,500.00 | $2,500.00 |
| | 3 | $2,500.00 | $2,500.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #25** | **832E15002** | **STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)** | |
| | Awd | $14,700.00 | $14,700.00 |
| | 2 | $14,700.00 | $14,700.00 |
| | 3 | $14,700.00 | $14,700.00 |
| | 4 | $16,000.00 | $16,000.00 |
| **Ref #26** | **832E15010** | **STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)** | |
| | Awd | $14,500.00 | $14,500.00 |
| | 2 | $15,000.00 | $15,000.00 |
| | 3 | $14,411.94 | $14,411.94 |
| | 4 | $15,000.00 | $15,000.00 |
| **Ref #27** | **832E30000** | **EROSION CONTROL, (50000 EACH)** | |
| | Awd | $1.00 | $50,000.00 |
| | 2 | $1.00 | $50,000.00 |
| | 3 | $1.00 | $50,000.00 |
| | 4 | $1.00 | $50,000.00 |

**Section 2 - EROSION CONTROL (PART 1) - Totals**

| | |
|---|---|
| **Awd** | **$94,690.08** |
| **2** | **$97,360.08** |
| **3** | **$106,573.04** |
| **4** | **$100,594.90** |

| | | | |
|---|---|---|---|
| **Ref #28** | **605E11100** | **6" SHALLOW PIPE UNDERDRAINS, (2580 FT)** | |
| | Awd | $21.00 | $54,180.00 |
| | 2 | $23.00 | $59,340.00 |
| | 3 | $25.00 | $64,500.00 |
| | 4 | $22.00 | $56,760.00 |

| | | | |
|---|---|---|---|
| **Ref #29** | **611E00510** | **6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (130 FT)** | |
| | Awd | $29.00 | $3,770.00 |
| | 2 | $23.00 | $2,990.00 |
| | 3 | $35.00 | $4,550.00 |
| | 4 | $30.00 | $3,900.00 |
| **Ref #30** | **611E04600** | **12" CONDUIT, TYPE C, (199 FT)** | |
| | Awd | $102.00 | $20,298.00 |
| | 2 | $65.00 | $12,935.00 |
| | 3 | $140.00 | $27,860.00 |
| | 4 | $210.00 | $41,790.00 |
| **Ref #31** | **611E05900** | **15" CONDUIT, TYPE B, (24 FT)** | |
| | Awd | $219.00 | $5,256.00 |
| | 2 | $125.00 | $3,000.00 |
| | 3 | $200.00 | $4,800.00 |
| | 4 | $300.00 | $7,200.00 |
| **Ref #32** | **611E06100** | **15" CONDUIT, TYPE C, (135 FT)** | |
| | Awd | $115.00 | $15,525.00 |
| | 2 | $125.00 | $16,875.00 |
| | 3 | $135.00 | $18,225.00 |
| | 4 | $250.00 | $33,750.00 |
| **Ref #33** | **611E98510** | **CATCH BASIN, NO. 2-3, (5 EACH)** | |
| | Awd | $4,100.00 | $20,500.00 |
| | 2 | $3,250.00 | $16,250.00 |
| | 3 | $4,500.00 | $22,500.00 |
| | 4 | $3,000.00 | $15,000.00 |
| **Ref #34** | **611E99574** | **MANHOLE, NO. 3, (2 EACH)** | |
| | Awd | $4,600.00 | $9,200.00 |
| | 2 | $3,750.00 | $7,500.00 |
| | 3 | $4,800.00 | $9,600.00 |
| | 4 | $4,000.00 | $8,000.00 |
| **Ref #35** | **611E99710** | **PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)** | |
| | Awd | $587.00 | $587.00 |
| | 2 | $1,100.00 | $1,100.00 |
| | 3 | $2,200.00 | $2,200.00 |
| | 4 | $300.00 | $300.00 |
| **Ref #36** | **836E10000** | **SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (88 SY)** | |
| | Awd | $5.00 | $440.00 |
| | 2 | $6.00 | $528.00 |
| | 3 | $8.80 | $774.40 |
| | 4 | $15.00 | $1,320.00 |

**Section 3 - DRAINAGE (PART 1) - Totals**

| | |
|---|---|
| **Awd** | **$129,756.00** |
| **2** | **$120,518.00** |
| **3** | **$155,009.40** |
| **4** | **$168,020.00** |

| | | | |
|---|---|---|---|
| **Ref #37** | **204E10000** | **SUBGRADE COMPACTION, (6307 SY)** | |
| | Awd | $4.00 | $25,228.00 |
| | 2 | $2.00 | $12,614.00 |
| | 3 | $5.00 | $31,535.00 |
| | 4 | $5.00 | $31,535.00 |

| | | | |
|---|---|---|---|
| **Ref #38** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (12229 SY)** | |
| | Awd | $3.75 | $45,858.75 |
| | 2 | $3.95 | $48,304.55 |
| | 3 | $3.95 | $48,304.55 |
| | 4 | $3.75 | $45,858.75 |
| **Ref #39** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), (1489 CY)** | |
| | Awd | $185.00 | $275,465.00 |
| | 2 | $250.00 | $372,250.00 |
| | 3 | $231.00 | $343,959.00 |
| | 4 | $195.00 | $290,355.00 |
| **Ref #40** | **304E20000** | **AGGREGATE BASE, (1052 CY)** | |
| | Awd | $100.00 | $105,200.00 |
| | 2 | $110.00 | $115,720.00 |
| | 3 | $135.00 | $142,020.00 |
| | 4 | $150.00 | $157,800.00 |
| **Ref #41** | **407E20000** | **NON-TRACKING TACK COAT, (2927 GAL)** | |
| | Awd | $3.50 | $10,244.50 |
| | 2 | $4.30 | $12,586.10 |
| | 3 | $4.30 | $12,586.10 |
| | 4 | $3.50 | $10,244.50 |
| **Ref #42** | **442E10000** | **ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (735 CY)** | |
| | Awd | $265.00 | $194,775.00 |
| | 2 | $272.75 | $200,471.25 |
| | 3 | $272.75 | $200,471.25 |
| | 4 | $275.00 | $202,125.00 |
| **Ref #43** | **442E10100** | **ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (526 CY)** | |
| | Awd | $255.00 | $134,130.00 |
| | 2 | $266.00 | $139,916.00 |
| | 3 | $266.00 | $139,916.00 |
| | 4 | $265.00 | $139,390.00 |
| **Ref #44** | **618E40100** | **RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (2550 FT)** | |
| | Awd | $1.75 | $4,462.50 |
| | 2 | $4.00 | $10,200.00 |
| | 3 | $2.75 | $7,012.50 |
| | 4 | $3.50 | $8,925.00 |

**Section 4 - PAVEMENT (PART 1) - Totals**

| | |
|---|---|
| **Awd** | **$795,363.75** |
| **2** | **$912,061.90** |
| **3** | **$925,804.40** |
| **4** | **$886,233.25** |

| | | | |
|---|---|---|---|
| **Ref #45** | **625E00450** | **CONNECTION, FUSED PULL APART, (24 EACH)** | |
| | Awd | $160.00 | $3,840.00 |
| | 2 | $160.00 | $3,840.00 |
| | 3 | $160.00 | $3,840.00 |
| | 4 | $185.00 | $4,440.00 |
| **Ref #46** | **625E10490** | **LIGHT POLE, CONVENTIONAL, AT15B40, (12 EACH)** | |
| | Awd | $3,250.00 | $39,000.00 |
| | 2 | $3,250.00 | $39,000.00 |
| | 3 | $3,250.00 | $39,000.00 |
| | 4 | $5,500.00 | $66,000.00 |

| | | | |
|---|---|---|---|
| **Ref #47** | **625E14100** | **LIGHT POLE FOUNDATION, 24" X 8' DEEP, (12 EACH)** | |
| | Awd | $2,500.00 | $30,000.00 |
| | 2 | $2,500.00 | $30,000.00 |
| | 3 | $2,500.00 | $30,000.00 |
| | 4 | $2,200.00 | $26,400.00 |
| **Ref #48** | **625E23200** | **NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (8271 FT)** | |
| | Awd | $4.00 | $33,084.00 |
| | 2 | $4.00 | $33,084.00 |
| | 3 | $4.00 | $33,084.00 |
| | 4 | $5.75 | $47,558.25 |
| **Ref #49** | **625E23400** | **NO. 10 AWG POLE AND BRACKET CABLE, (1560 FT)** | |
| | Awd | $2.00 | $3,120.00 |
| | 2 | $2.00 | $3,120.00 |
| | 3 | $2.00 | $3,120.00 |
| | 4 | $2.00 | $3,120.00 |
| **Ref #50** | **625E25408** | **CONDUIT, 2", 725.051, (2032 FT)** | |
| | Awd | $9.00 | $18,288.00 |
| | 2 | $9.00 | $18,288.00 |
| | 3 | $9.00 | $18,288.00 |
| | 4 | $6.50 | $13,208.00 |
| **Ref #51** | **625E25504** | **CONDUIT, 3", 725.051, (487 FT)** | |
| | Awd | $14.00 | $6,818.00 |
| | 2 | $14.00 | $6,818.00 |
| | 3 | $14.00 | $6,818.00 |
| | 4 | $24.00 | $11,688.00 |
| **Ref #52** | **625E26253** | **LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (12 EACH)** | |
| | Awd | $450.00 | $5,400.00 |
| | 2 | $450.00 | $5,400.00 |
| | 3 | $450.00 | $5,400.00 |
| | 4 | $650.00 | $7,800.00 |
| **Ref #53** | **625E29000** | **TRENCH, (2032 FT)** | |
| | Awd | $6.00 | $12,192.00 |
| | 2 | $6.00 | $12,192.00 |
| | 3 | $6.00 | $12,192.00 |
| | 4 | $7.50 | $15,240.00 |
| **Ref #54** | **625E29400** | **TRENCH IN PAVED AREA, (487 FT)** | |
| | Awd | $20.00 | $9,740.00 |
| | 2 | $20.00 | $9,740.00 |
| | 3 | $20.00 | $9,740.00 |
| | 4 | $40.00 | $19,480.00 |
| **Ref #55** | **625E30700** | **PULL BOX, 725.08, 18", (5 EACH)** | |
| | Awd | $1,350.00 | $6,750.00 |
| | 2 | $1,350.00 | $6,750.00 |
| | 3 | $1,350.00 | $6,750.00 |
| | 4 | $1,600.00 | $8,000.00 |
| **Ref #56** | **625E32000** | **GROUND ROD, (12 EACH)** | |
| | Awd | $250.00 | $3,000.00 |
| | 2 | $250.00 | $3,000.00 |
| | 3 | $250.00 | $3,000.00 |
| | 4 | $400.00 | $4,800.00 |

| | | | |
|---|---|---|---|
| **Ref #57** | **625E34001** | **POWER SERVICE, AS PER PLAN, (1 EACH)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $10,000.00 | $10,000.00 |
| | 4 | $15,000.00 | $15,000.00 |
| **Ref #58** | **625E36010** | **UNDERGROUND WARNING MARKING TAPE, (2519 FT)** | |
| | Awd | $1.75 | $4,408.25 |
| | 2 | $1.75 | $4,408.25 |
| | 3 | $1.75 | $4,408.25 |
| | 4 | $0.09 | $226.71 |
| **Ref #59** | **632E69600** | **SERVICE CABLE, 2 CONDUCTOR, NO. 4 AWG, (51 FT)** | |
| | Awd | $9.00 | $459.00 |
| | 2 | $9.00 | $459.00 |
| | 3 | $9.00 | $459.00 |
| | 4 | $20.00 | $1,020.00 |

**Section 5 - LIGHTING (PART 1) - Totals**

| | |
|---|---|
| **Awd** | **$186,099.25** |
| **2** | **$186,099.25** |
| **3** | **$186,099.25** |
| **4** | **$243,980.96** |

| | | | |
|---|---|---|---|
| **Ref #60** | **620E60001** | **DELINEATOR, POST SURFACE MOUNTED, AS PER PLAN, TYP, (33 EACH)** | |
| | Awd | $75.00 | $2,475.00 |
| | 2 | $75.00 | $2,475.00 |
| | 3 | $135.00 | $4,455.00 |
| | 4 | $80.00 | $2,640.00 |
| **Ref #61** | **620E60001** | **DELINEATOR, POST SURFACE MOUNTED, AS PER PLAN, TYP, (32 EACH)** | |
| | Awd | $75.00 | $2,400.00 |
| | 2 | $75.00 | $2,400.00 |
| | 3 | $135.00 | $4,320.00 |
| | 4 | $80.00 | $2,560.00 |
| **Ref #62** | **620E70010** | **DELINEATOR, MISC.:PLASTIC CURB AND DELINEATORS, (62 FT)** | |
| | Awd | $85.00 | $5,270.00 |
| | 2 | $85.00 | $5,270.00 |
| | 3 | $165.00 | $10,230.00 |
| | 4 | $95.00 | $5,890.00 |
| **Ref #63** | **621E00100** | **RPM, (147 EACH)** | |
| | Awd | $60.00 | $8,820.00 |
| | 2 | $60.00 | $8,820.00 |
| | 3 | $60.00 | $8,820.00 |
| | 4 | $90.00 | $13,230.00 |
| **Ref #64** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (415 FT)** | |
| | Awd | $15.50 | $6,432.50 |
| | 2 | $15.50 | $6,432.50 |
| | 3 | $17.00 | $7,055.00 |
| | 4 | $16.00 | $6,640.00 |
| **Ref #65** | **630E08600** | **SIGN POST REFLECTOR, (16 EACH)** | |
| | Awd | $55.00 | $880.00 |
| | 2 | $55.00 | $880.00 |
| | 3 | $45.00 | $720.00 |
| | 4 | $60.00 | $960.00 |

| | | | |
|---|---|---|---|
| **Ref #66** | **630E80100** | **SIGN, FLAT SHEET, (192 SF)** | |
| | Awd | $16.00 | $3,072.00 |
| | 2 | $16.00 | $3,072.00 |
| | 3 | $20.00 | $3,840.00 |
| | 4 | $20.00 | $3,840.00 |
| **Ref #67** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (29 EACH)** | |
| | Awd | $15.00 | $435.00 |
| | 2 | $15.00 | $435.00 |
| | 3 | $10.00 | $290.00 |
| | 4 | $15.00 | $435.00 |
| **Ref #68** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (28 EACH)** | |
| | Awd | $20.00 | $560.00 |
| | 2 | $20.00 | $560.00 |
| | 3 | $15.00 | $420.00 |
| | 4 | $20.00 | $560.00 |
| **Ref #69** | **644E00104** | **EDGE LINE, 6", (1.42 MILE)** | |
| | Awd | $7,000.00 | $9,940.00 |
| | 2 | $7,000.00 | $9,940.00 |
| | 3 | $7,000.00 | $9,940.00 |
| | 4 | $5,000.00 | $7,100.00 |
| **Ref #70** | **644E00204** | **LANE LINE, 6", (0.57 MILE)** | |
| | Awd | $2,650.00 | $1,510.50 |
| | 2 | $2,650.00 | $1,510.50 |
| | 3 | $2,650.00 | $1,510.50 |
| | 4 | $2,250.00 | $1,282.50 |
| **Ref #71** | **644E00300** | **CENTER LINE, (0.14 MILE)** | |
| | Awd | $9,650.00 | $1,351.00 |
| | 2 | $9,650.00 | $1,351.00 |
| | 3 | $9,650.00 | $1,351.00 |
| | 4 | $10,000.00 | $1,400.00 |
| **Ref #72** | **644E00404** | **CHANNELIZING LINE, 12", (3340 FT)** | |
| | Awd | $3.10 | $10,354.00 |
| | 2 | $3.10 | $10,354.00 |
| | 3 | $3.10 | $10,354.00 |
| | 4 | $2.00 | $6,680.00 |
| **Ref #73** | **644E00500** | **STOP LINE, (37 FT)** | |
| | Awd | $8.80 | $325.60 |
| | 2 | $8.80 | $325.60 |
| | 3 | $8.80 | $325.60 |
| | 4 | $9.00 | $333.00 |
| **Ref #74** | **644E00700** | **TRANSVERSE/DIAGONAL LINE, (309 FT)** | |
| | Awd | $8.80 | $2,719.20 |
| | 2 | $8.80 | $2,719.20 |
| | 3 | $8.80 | $2,719.20 |
| | 4 | $9.00 | $2,781.00 |
| **Ref #75** | **644E00720** | **CHEVRON MARKING, (257 FT)** | |
| | Awd | $8.80 | $2,261.60 |
| | 2 | $8.80 | $2,261.60 |
| | 3 | $8.80 | $2,261.60 |
| | 4 | $9.00 | $2,313.00 |

| | | | |
|---|---|---|---|
| **Ref #76** | **644E01300** | **LANE ARROW, (20 EACH)** | |
| | Awd | $100.00 | $2,000.00 |
| | 2 | $100.00 | $2,000.00 |
| | 3 | $100.00 | $2,000.00 |
| | 4 | $125.00 | $2,500.00 |
| **Ref #77** | **644E01350** | **LANE REDUCTION ARROW, (2 EACH)** | |
| | Awd | $280.00 | $560.00 |
| | 2 | $280.00 | $560.00 |
| | 3 | $280.00 | $560.00 |
| | 4 | $300.00 | $600.00 |
| **Ref #78** | **644E01510** | **DOTTED LINE, 6", (873 FT)** | |
| | Awd | $2.50 | $2,182.50 |
| | 2 | $2.50 | $2,182.50 |
| | 3 | $2.50 | $2,182.50 |
| | 4 | $2.00 | $1,746.00 |

**Section 6 - TRAFFIC CONTROL (PART 1) - Totals**

| | |
|---|---|
| **Awd** | **$63,548.90** |
| **2** | **$63,548.90** |
| **3** | **$73,354.40** |
| **4** | **$63,490.50** |

| | | | |
|---|---|---|---|
| **Ref #79** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), (60 CY)** | |
| | Awd | $285.00 | $17,100.00 |
| | 2 | $260.00 | $15,600.00 |
| | 3 | $330.00 | $19,800.00 |
| | 4 | $185.00 | $11,100.00 |
| **Ref #80** | **304E20000** | **AGGREGATE BASE, (60 CY)** | |
| | Awd | $209.00 | $12,540.00 |
| | 2 | $120.00 | $7,200.00 |
| | 3 | $135.00 | $8,100.00 |
| | 4 | $80.00 | $4,800.00 |
| **Ref #81** | **407E10000** | **TACK COAT, (60 GAL)** | |
| | Awd | $3.50 | $210.00 |
| | 2 | $4.00 | $240.00 |
| | 3 | $4.30 | $258.00 |
| | 4 | $3.50 | $210.00 |
| **Ref #82** | **408E10000** | **PRIME COAT, (60 GAL)** | |
| | Awd | $5.50 | $330.00 |
| | 2 | $10.00 | $600.00 |
| | 3 | $20.00 | $1,200.00 |
| | 4 | $5.50 | $330.00 |
| **Ref #83** | **441E50000** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (30 CY)** | |
| | Awd | $320.00 | $9,600.00 |
| | 2 | $320.00 | $9,600.00 |
| | 3 | $495.00 | $14,850.00 |
| | 4 | $220.00 | $6,600.00 |
| **Ref #84** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)** | |
| | Awd | $120.00 | $9,600.00 |
| | 2 | $75.00 | $6,000.00 |
| | 3 | $85.00 | $6,800.00 |
| | 4 | $100.00 | $8,000.00 |

| | | | |
|---|---|---|---|
| **Ref #85** | **614E12380** | **WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)** | |
| | Awd | $2,200.00 | $8,800.00 |
| | 2 | $2,550.00 | $10,200.00 |
| | 3 | $3,450.00 | $13,800.00 |
| | 4 | $2,500.00 | $10,000.00 |
| **Ref #87** | **614E12460** | **WORK ZONE MARKING SIGN, (2 EACH)** | |
| | Awd | $75.00 | $150.00 |
| | 2 | $75.00 | $150.00 |
| | 3 | $75.00 | $150.00 |
| | 4 | $135.00 | $270.00 |
| **Ref #89** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (35 CY)** | |
| | Awd | $300.00 | $10,500.00 |
| | 2 | $280.00 | $9,800.00 |
| | 3 | $365.00 | $12,775.00 |
| | 4 | $200.00 | $7,000.00 |
| **Ref #90** | **614E13310** | **BARRIER REFLECTOR, TYPE 1, 1-WAY, (129 EACH)** | |
| | Awd | $13.00 | $1,677.00 |
| | 2 | $16.00 | $2,064.00 |
| | 3 | $29.00 | $3,741.00 |
| | 4 | $12.00 | $1,548.00 |
| **Ref #91** | **614E13350** | **OBJECT MARKER, ONE WAY, (129 EACH)** | |
| | Awd | $16.00 | $2,064.00 |
| | 2 | $25.00 | $3,225.00 |
| | 3 | $57.41 | $7,405.89 |
| | 4 | $20.00 | $2,580.00 |
| **Ref #92** | **614E20110** | **WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (0.42 MILE)** | |
| | Awd | $3,695.00 | $1,551.90 |
| | 2 | $3,695.00 | $1,551.90 |
| | 3 | $3,695.00 | $1,551.90 |
| | 4 | $4,000.00 | $1,680.00 |
| **Ref #93** | **614E21100** | **WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (1.02 MILE)** | |
| | Awd | $2,195.00 | $2,238.90 |
| | 2 | $2,195.00 | $2,238.90 |
| | 3 | $2,195.00 | $2,238.90 |
| | 4 | $2,000.00 | $2,040.00 |
| **Ref #94** | **614E22110** | **WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (3.05 MILE)** | |
| | Awd | $1,750.00 | $5,337.50 |
| | 2 | $1,750.00 | $5,337.50 |
| | 3 | $1,750.00 | $5,337.50 |
| | 4 | $2,000.00 | $6,100.00 |
| **Ref #95** | **614E24202** | **WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (3041 FT)** | |
| | Awd | $0.75 | $2,280.75 |
| | 2 | $0.75 | $2,280.75 |
| | 3 | $0.75 | $2,280.75 |
| | 4 | $0.85 | $2,584.85 |
| **Ref #96** | **614E25200** | **WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 642 P, (31 FT)** | |
| | Awd | $14.00 | $434.00 |
| | 2 | $14.00 | $434.00 |
| | 3 | $14.00 | $434.00 |
| | 4 | $15.00 | $465.00 |

| | | | |
|---|---|---|---|
| **Ref #97** | **614E26200** | **WORK ZONE STOP LINE, CLASS I, 642 PAINT, (23 FT)** | |
| | Awd | $14.00 | $322.00 |
| | 2 | $14.00 | $322.00 |
| | 3 | $14.00 | $322.00 |
| | 4 | $20.00 | $460.00 |
| **Ref #98** | **616E10000** | **WATER, (85 MGAL)** | |
| | Awd | $50.00 | $4,250.00 |
| | 2 | $1.00 | $85.00 |
| | 3 | $250.00 | $21,250.00 |
| | 4 | $1.00 | $85.00 |
| **Ref #99** | **617E10100** | **COMPACTED AGGREGATE, (120 CY)** | |
| | Awd | $145.00 | $17,400.00 |
| | 2 | $105.00 | $12,600.00 |
| | 3 | $85.00 | $10,200.00 |
| | 4 | $90.00 | $10,800.00 |
| **Ref #100** | **622E41100** | **PORTABLE BARRIER, UNANCHORED, (6440 FT)** | |
| | Awd | $30.00 | $193,200.00 |
| | 2 | $33.00 | $212,520.00 |
| | 3 | $30.00 | $193,200.00 |
| | 4 | $35.00 | $225,400.00 |
| **Ref #101** | **642E00300** | **CENTER LINE, TYPE 1, (1 MILE)** | |
| | Awd | $2,470.00 | $2,470.00 |
| | 2 | $2,470.00 | $2,470.00 |
| | 3 | $2,470.00 | $2,470.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #102** | **642E30000** | **REMOVAL OF PAVEMENT MARKING, (2880 FT)** | |
| | Awd | $1.00 | $2,880.00 |
| | 2 | $0.90 | $2,592.00 |
| | 3 | $0.90 | $2,592.00 |
| | 4 | $1.25 | $3,600.00 |
| **Ref #103** | **644E00204** | **LANE LINE, 6", (0.65 MILE)** | |
| | Awd | $2,650.00 | $1,722.50 |
| | 2 | $2,650.00 | $1,722.50 |
| | 3 | $2,650.00 | $1,722.50 |
| | 4 | $2,750.00 | $1,787.50 |
| **Ref #104** | **808E18700** | **DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (6 SNMT)** | |
| | Awd | $1,000.00 | $6,000.00 |
| | 2 | $1,900.00 | $11,400.00 |
| | 3 | $1,000.00 | $6,000.00 |
| | 4 | $1,000.00 | $6,000.00 |

**Section 7 - MAINTENANCE OF TRAFFIC (PART 1) - Totals**

| | |
|---|---|
| **Awd** | **$312,658.55** |
| **2** | **$320,233.55** |
| **3** | **$338,479.44** |
| **4** | **$316,440.35** |

| | | | |
|---|---|---|---|
| **Ref #105** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,500.00 | $3,500.00 |
| | 4 | $11,000.00 | $11,000.00 |

| | | | |
|---|---|---|---|
| **Ref #106** | **202E23000** | **PAVEMENT REMOVED, (357 SY)** | |
| | Awd | $20.00 | $7,140.00 |
| | 2 | $18.50 | $6,604.50 |
| | 3 | $48.00 | $17,136.00 |
| | 4 | $12.00 | $4,284.00 |
| **Ref #107** | **203E10000** | **EXCAVATION, (107 CY)** | |
| | Awd | $13.00 | $1,391.00 |
| | 2 | $60.00 | $6,420.00 |
| | 3 | $125.00 | $13,375.00 |
| | 4 | $50.00 | $5,350.00 |
| **Ref #108** | **203E20000** | **EMBANKMENT, (127 CY)** | |
| | Awd | $16.00 | $2,032.00 |
| | 2 | $40.00 | $5,080.00 |
| | 3 | $18.00 | $2,286.00 |
| | 4 | $50.00 | $6,350.00 |
| **Ref #109** | **204E10000** | **SUBGRADE COMPACTION, (686 SY)** | |
| | Awd | $8.00 | $5,488.00 |
| | 2 | $3.00 | $2,058.00 |
| | 3 | $5.00 | $3,430.00 |
| | 4 | $6.00 | $4,116.00 |
| **Ref #110** | **204E45000** | **PROOF ROLLING, (1 HOUR)** | |
| | Awd | $260.00 | $260.00 |
| | 2 | $250.00 | $250.00 |
| | 3 | $255.00 | $255.00 |
| | 4 | $100.00 | $100.00 |

**Section 8 - ROADWAY (PART 2) - Totals**

| | |
|---|---|
| **Awd** | **$21,311.00** |
| **2** | **$23,412.50** |
| **3** | **$39,982.00** |
| **4** | **$31,200.00** |

| | | | |
|---|---|---|---|
| **Ref #111** | **601E21050** | **TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)** | |
| | Awd | $265.00 | $530.00 |
| | 2 | $450.00 | $900.00 |
| | 3 | $685.00 | $1,370.00 |
| | 4 | $150.00 | $300.00 |
| **Ref #112** | **659E00100** | **SOIL ANALYSIS TEST, (2 EACH)** | |
| | Awd | $150.00 | $300.00 |
| | 2 | $150.00 | $300.00 |
| | 3 | $150.00 | $300.00 |
| | 4 | $75.00 | $150.00 |
| **Ref #113** | **659E00300** | **TOPSOIL, (88 CY)** | |
| | Awd | $41.00 | $3,608.00 |
| | 2 | $62.00 | $5,456.00 |
| | 3 | $78.00 | $6,864.00 |
| | 4 | $25.00 | $2,200.00 |
| **Ref #114** | **659E10000** | **SEEDING AND MULCHING, (788 SY)** | |
| | Awd | $4.00 | $3,152.00 |
| | 2 | $4.00 | $3,152.00 |
| | 3 | $3.75 | $2,955.00 |
| | 4 | $5.00 | $3,940.00 |

| | | | |
|---|---|---|---|
| **Ref #115** | **659E14000** | **REPAIR SEEDING AND MULCHING, (40 SY)** | |
| | Awd | $4.00 | $160.00 |
| | 2 | $4.00 | $160.00 |
| | 3 | $2.20 | $88.00 |
| | 4 | $0.05 | $2.00 |
| **Ref #116** | **659E15000** | **INTER-SEEDING, (40 SY)** | |
| | Awd | $4.00 | $160.00 |
| | 2 | $4.00 | $160.00 |
| | 3 | $0.10 | $4.00 |
| | 4 | $0.05 | $2.00 |
| **Ref #117** | **659E20000** | **COMMERCIAL FERTILIZER, (0.11 TON)** | |
| | Awd | $1,250.00 | $137.50 |
| | 2 | $1,250.00 | $137.50 |
| | 3 | $950.00 | $104.50 |
| | 4 | $1,500.00 | $165.00 |
| **Ref #118** | **659E31000** | **LIME, (0.16 ACRE)** | |
| | Awd | $150.00 | $24.00 |
| | 2 | $150.00 | $24.00 |
| | 3 | $50.00 | $8.00 |
| | 4 | $300.00 | $48.00 |
| **Ref #119** | **659E35000** | **WATER, (5 MGAL)** | |
| | Awd | $1.00 | $5.00 |
| | 2 | $1.00 | $5.00 |
| | 3 | $1.00 | $5.00 |
| | 4 | $1.00 | $5.00 |
| **Ref #120** | **832E30000** | **EROSION CONTROL, (4570 EACH)** | |
| | Awd | $1.00 | $4,570.00 |
| | 2 | $1.00 | $4,570.00 |
| | 3 | $1.00 | $4,570.00 |
| | 4 | $1.00 | $4,570.00 |

**Section 9 - EROSION CONTROL (PART 2) - Totals**

| | |
|---|---|
| **Awd** | **$12,646.50** |
| **2** | **$14,864.50** |
| **3** | **$16,268.50** |
| **4** | **$11,382.00** |

| | | | |
|---|---|---|---|
| **Ref #121** | **605E13300** | **6" UNCLASSIFIED PIPE UNDERDRAINS, (50 FT)** | |
| | Awd | $23.17 | $1,158.50 |
| | 2 | $32.00 | $1,600.00 |
| | 3 | $34.00 | $1,700.00 |
| | 4 | $15.00 | $750.00 |
| **Ref #122** | **605E14000** | **6" BASE PIPE UNDERDRAINS, (355 FT)** | |
| | Awd | $22.00 | $7,810.00 |
| | 2 | $24.00 | $8,520.00 |
| | 3 | $28.00 | $9,940.00 |
| | 4 | $30.00 | $10,650.00 |
| **Ref #123** | **611E01500** | **6" CONDUIT, TYPE F, (50 FT)** | |
| | Awd | $25.00 | $1,250.00 |
| | 2 | $35.00 | $1,750.00 |
| | 3 | $42.00 | $2,100.00 |
| | 4 | $15.00 | $750.00 |

| | | | |
|---|---|---|---|
| **Ref #124** | **611E99710** | **PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)** | |
| | Awd | $590.00 | $590.00 |
| | 2 | $990.00 | $990.00 |
| | 3 | $1,500.00 | $1,500.00 |
| | 4 | $150.00 | $150.00 |

**Section 10 - DRAINAGE (PART 2) - Totals**

| | |
|---|---|
| **Awd** | **$10,808.50** |
| **2** | **$12,860.00** |
| **3** | **$15,240.00** |
| **4** | **$12,300.00** |

| | | | |
|---|---|---|---|
| **Ref #125** | **251E01021** | **PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, (390 SY)** | |
| | Awd | $70.00 | $27,300.00 |
| | 2 | $65.00 | $25,350.00 |
| | 3 | $141.92 | $55,348.80 |
| | 4 | $75.00 | $29,250.00 |
| **Ref #126** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), (162 CY)** | |
| | Awd | $255.00 | $41,310.00 |
| | 2 | $300.00 | $48,600.00 |
| | 3 | $239.00 | $38,718.00 |
| | 4 | $265.00 | $42,930.00 |
| **Ref #127** | **304E20000** | **AGGREGATE BASE, (112 CY)** | |
| | Awd | $115.00 | $12,880.00 |
| | 2 | $135.00 | $15,120.00 |
| | 3 | $135.00 | $15,120.00 |
| | 4 | $180.00 | $20,160.00 |
| **Ref #128** | **407E20000** | **NON-TRACKING TACK COAT, (71 GAL)** | |
| | Awd | $3.50 | $248.50 |
| | 2 | $7.00 | $497.00 |
| | 3 | $4.10 | $291.10 |
| | 4 | $3.50 | $248.50 |
| **Ref #129** | **442E22100** | **ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (35 CY)** | |
| | Awd | $375.00 | $13,125.00 |
| | 2 | $445.00 | $15,575.00 |
| | 3 | $330.00 | $11,550.00 |
| | 4 | $385.00 | $13,475.00 |
| **Ref #130** | **442E22400** | **ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (53 CY)** | |
| | Awd | $275.00 | $14,575.00 |
| | 2 | $355.00 | $18,815.00 |
| | 3 | $298.00 | $15,794.00 |
| | 4 | $285.00 | $15,105.00 |
| **Ref #131** | **618E40100** | **RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (1406 FT)** | |
| | Awd | $2.75 | $3,866.50 |
| | 2 | $4.90 | $6,889.40 |
| | 3 | $2.75 | $3,866.50 |
| | 4 | $3.50 | $4,921.00 |

**Section 11 - PAVEMENT (PART 2) - Totals**

| | |
|---|---|
| **Awd** | **$113,305.00** |
| **2** | **$130,846.40** |
| **3** | **$140,688.40** |
| **4** | **$126,089.50** |

| | | | |
|---|---|---|---|
| **Ref #132** | **621E00100** | **RPM (WHITE/RED), (20 EACH)** | |
| | Awd | $75.23 | $1,504.60 |
| | 2 | $75.00 | $1,500.00 |
| | 3 | $75.00 | $1,500.00 |
| | 4 | $100.00 | $2,000.00 |
| **Ref #133** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (20 EACH)** | |
| | Awd | $15.00 | $300.00 |
| | 2 | $32.00 | $640.00 |
| | 3 | $37.05 | $741.00 |
| | 4 | $1.00 | $20.00 |
| **Ref #134** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (28 FT)** | |
| | Awd | $15.50 | $434.00 |
| | 2 | $15.50 | $434.00 |
| | 3 | $25.00 | $700.00 |
| | 4 | $17.50 | $490.00 |
| **Ref #135** | **630E08600** | **SIGN POST REFLECTOR (RED), (1 EACH)** | |
| | Awd | $55.00 | $55.00 |
| | 2 | $55.00 | $55.00 |
| | 3 | $45.00 | $45.00 |
| | 4 | $65.00 | $65.00 |
| **Ref #136** | **630E85100** | **REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)** | |
| | Awd | $250.00 | $500.00 |
| | 2 | $15.00 | $30.00 |
| | 3 | $70.00 | $140.00 |
| | 4 | $20.00 | $40.00 |
| **Ref #137** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)** | |
| | Awd | $20.00 | $40.00 |
| | 2 | $20.00 | $40.00 |
| | 3 | $15.00 | $30.00 |
| | 4 | $25.00 | $50.00 |
| **Ref #138** | **644E00104** | **EDGE LINE, 6", (0.36 MILE)** | |
| | Awd | $11,500.00 | $4,140.00 |
| | 2 | $11,500.00 | $4,140.00 |
| | 3 | $11,500.00 | $4,140.00 |
| | 4 | $7,500.00 | $2,700.00 |
| **Ref #139** | **644E00204** | **LANE LINE, 6", (0.3 MILE)** | |
| | Awd | $3,350.00 | $1,005.00 |
| | 2 | $3,350.00 | $1,005.00 |
| | 3 | $3,350.00 | $1,005.00 |
| | 4 | $3,000.00 | $900.00 |
| **Ref #140** | **644E00404** | **CHANNELIZING LINE, 12", (295 FT)** | |
| | Awd | $4.00 | $1,180.00 |
| | 2 | $4.00 | $1,180.00 |
| | 3 | $4.00 | $1,180.00 |
| | 4 | $3.50 | $1,032.50 |

| | | | |
|---|---|---|---|
| **Ref #141** | **644E01300** | **LANE ARROW, (4 EACH)** | |
| | Awd | $125.00 | $500.00 |
| | 2 | $125.00 | $500.00 |
| | 3 | $125.00 | $500.00 |
| | 4 | $150.00 | $600.00 |
| **Ref #142** | **644E01510** | **DOTTED LINE, 6", (308 FT)** | |
| | Awd | $3.00 | $924.00 |
| | 2 | $3.00 | $924.00 |
| | 3 | $3.00 | $924.00 |
| | 4 | $2.00 | $616.00 |
| **Ref #143** | **644E01514** | **DOTTED LINE, 8", (229 FT)** | |
| | Awd | $3.00 | $687.00 |
| | 2 | $3.00 | $687.00 |
| | 3 | $3.00 | $687.00 |
| | 4 | $2.00 | $458.00 |
| **Ref #144** | **644E30000** | **REMOVAL OF PAVEMENT MARKING, (3360 FT)** | |
| | Awd | $0.60 | $2,016.00 |
| | 2 | $0.60 | $2,016.00 |
| | 3 | $0.60 | $2,016.00 |
| | 4 | $0.75 | $2,520.00 |

**Section 12 - TRAFFIC CONTROL (PART 2) - Totals**

| | |
|---|---|
| **Awd** | **$13,285.60** |
| **2** | **$13,151.00** |
| **3** | **$13,608.00** |
| **4** | **$11,491.50** |

| | | | |
|---|---|---|---|
| **Ref #145** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)** | |
| | Awd | $108.00 | $4,320.00 |
| | 2 | $75.00 | $3,000.00 |
| | 3 | $85.00 | $3,400.00 |
| | 4 | $100.00 | $4,000.00 |
| **Ref #146** | **614E12380** | **WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)** | |
| | Awd | $2,200.00 | $2,200.00 |
| | 2 | $2,600.00 | $2,600.00 |
| | 3 | $3,450.00 | $3,450.00 |
| | 4 | $2,500.00 | $2,500.00 |
| **Ref #147** | **614E13310** | **BARRIER REFLECTOR, TYPE 1 (UNIDIRECTIONAL), (10 EACH)** | |
| | Awd | $16.00 | $160.00 |
| | 2 | $35.00 | $350.00 |
| | 3 | $29.00 | $290.00 |
| | 4 | $12.00 | $120.00 |
| **Ref #148** | **614E13350** | **OBJECT MARKER, ONE WAY, (10 EACH)** | |
| | Awd | $20.00 | $200.00 |
| | 2 | $45.00 | $450.00 |
| | 3 | $65.36 | $653.60 |
| | 4 | $20.00 | $200.00 |
| **Ref #149** | **614E22110** | **WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.53 MILE)** | |
| | Awd | $2,553.00 | $1,353.09 |
| | 2 | $2,600.00 | $1,378.00 |
| | 3 | $2,552.96 | $1,353.07 |
| | 4 | $3,000.00 | $1,590.00 |

| | | | |
|---|---|---|---|
| **Ref #150** | **614E23210** | **WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (1562 FT)** | |
| | Awd | $0.90 | $1,405.80 |
| | 2 | $0.90 | $1,405.80 |
| | 3 | $0.89 | $1,390.18 |
| | 4 | $1.00 | $1,562.00 |
| **Ref #151** | **614E24202** | **WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (358 FT)** | |
| | Awd | $1.55 | $554.90 |
| | 2 | $1.60 | $572.80 |
| | 3 | $1.55 | $554.90 |
| | 4 | $1.75 | $626.50 |
| **Ref #152** | **615E25000** | **PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (156 SY)** | |
| | Awd | $70.00 | $10,920.00 |
| | 2 | $120.00 | $18,720.00 |
| | 3 | $169.66 | $26,466.96 |
| | 4 | $125.00 | $19,500.00 |
| **Ref #153** | **616E10000** | **WATER, (1 MGAL)** | |
| | Awd | $120.00 | $120.00 |
| | 2 | $1.00 | $1.00 |
| | 3 | $800.00 | $800.00 |
| | 4 | $1.00 | $1.00 |
| **Ref #154** | **622E41100** | **PORTABLE BARRIER, UNANCHORED, (460 FT)** | |
| | Awd | $42.00 | $19,320.00 |
| | 2 | $29.00 | $13,340.00 |
| | 3 | $32.00 | $14,720.00 |
| | 4 | $50.00 | $23,000.00 |
| **Ref #200** | **614E12420** | **DETOUR SIGNING, (LUMP SUM)** | |
| | Awd | $12,550.00 | $12,550.00 |
| | 2 | $12,215.00 | $12,215.00 |
| | 3 | $30,000.00 | $30,000.00 |
| | 4 | $13,000.00 | $13,000.00 |

**Section 13 - MAINTENANCE OF TRAFFIC (PART 2) - Totals**

| | |
|---|---|
| **Awd** | **$53,103.79** |
| **2** | **$54,032.60** |
| **3** | **$83,078.71** |
| **4** | **$66,099.50** |

| | | | |
|---|---|---|---|
| **Ref #155** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $12,500.00 | $12,500.00 |
| | 3 | $17,000.00 | $17,000.00 |
| | 4 | $100,000.00 | $100,000.00 |
| **Ref #156** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $31,300.00 | $31,300.00 |
| | 2 | $65,000.00 | $65,000.00 |
| | 3 | $58,000.00 | $58,000.00 |
| | 4 | $200,000.00 | $200,000.00 |
| **Ref #157** | **619E16000** | **FIELD OFFICE, TYPE A, (15 MNTH)** | |
| | Awd | $3,300.00 | $49,500.00 |
| | 2 | $2,320.00 | $34,800.00 |
| | 3 | $1,800.00 | $27,000.00 |
| | 4 | $750.00 | $11,250.00 |

| | | | |
|---|---|---|---|
| **Ref #158** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $30,000.00 | $30,000.00 |
| | 2 | $56,000.00 | $56,000.00 |
| | 3 | $34,000.00 | $34,000.00 |
| | 4 | $20,000.00 | $20,000.00 |
| **Ref #159** | **623E50000** | **PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)** | |
| | Awd | $5,500.00 | $5,500.00 |
| | 2 | $1,600.00 | $1,600.00 |
| | 3 | $1,200.00 | $1,200.00 |
| | 4 | $1,000.00 | $1,000.00 |
| **Ref #160** | **623E51000** | **POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)** | |
| | Awd | $5,500.00 | $5,500.00 |
| | 2 | $1,600.00 | $1,600.00 |
| | 3 | $1,200.00 | $1,200.00 |
| | 4 | $1,000.00 | $1,000.00 |
| **Ref #161** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $70,000.00 | $70,000.00 |
| | 2 | $75,000.00 | $75,000.00 |
| | 3 | $145,000.00 | $145,000.00 |
| | 4 | $100,000.00 | $100,000.00 |
| **Ref #162** | **878E25000** | **INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)** | |
| | Awd | $20,000.00 | $20,000.00 |
| | 2 | $18,500.00 | $18,500.00 |
| | 3 | $3,738.00 | $3,738.00 |
| | 4 | $15,000.00 | $15,000.00 |

**Section 14 - INCIDENTALS (PART 1 AND PART 2) - Totals**

| | |
|---|---|
| **Awd** | **$216,800.00** |
| **2** | **$265,000.00** |
| **3** | **$287,138.00** |
| **4** | **$448,250.00** |