# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 260278
PID 114306
D05-Spot Paving FY2027
Non-Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 5/21/2026
Completion Date: 10/31/2026

| | |
|---|---|
| Contract Awarded To: | SHELLY COMPANY |
| Award Amount: | $2,117,532.25 |
| Engineer's Estimate: | $1,530,000.00 |

**Bidder 1**
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
**Bid $2,117,532.25**

| | | | | |
|---|---|---|---|---|
| **Ref #1** | | **253E02000** | **PAVEMENT REPAIR (A), (2620 CY)** | |
| | | Awd | $413.00 | $1,082,060.00 |
| **Ref #2** | | **253E02000** | **PAVEMENT REPAIR (B), (350 CY)** | |
| | | Awd | $396.00 | $138,600.00 |
| **Ref #3** | | **253E02000** | **PAVEMENT REPAIR (C), (352 CY)** | |
| | | Awd | $251.00 | $88,352.00 |

**Section 1 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$1,309,012.00** |

| | | | | |
|---|---|---|---|---|
| **Ref #4** | | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (3 EACH)** | |
| | | Awd | $33.00 | $99.00 |
| **Ref #5** | | **642E00104** | **EDGE LINE, 6", TYPE 1, (6.21 MILE)** | |
| | | Awd | $2,950.00 | $18,319.50 |
| **Ref #6** | | **642E20802** | **YIELD LINE, TYPE 1, (28 FT)** | |
| | | Awd | $25.00 | $700.00 |

**Section 2 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$19,118.50** |

| | | | | |
|---|---|---|---|---|
| **Ref #7** | | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)** | |
| | | Awd | $100.00 | $10,000.00 |

**Section 3 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$10,000.00** |

| | | | | |
|---|---|---|---|---|
| **Ref #8** | **AA1** | **253E02000** | **PAVEMENT REPAIR (A), (294 CY)** | |
| | | Awd | $449.50 | $132,153.00 |
| **Ref #9** | **AA1** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | | Awd | $25,000.00 | $25,000.00 |
| **Ref #10** | **AA1** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | | Awd | $750.00 | $750.00 |
| **Ref #11** | **AA1** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | | Awd | $7,500.00 | $7,500.00 |
| **Ref #12** | **AA1** | **642E00104** | **EDGE LINE, 6", TYPE 1, (0.48 MILE)** | |
| | | Awd | $2,950.00 | $1,416.00 |

**Section 4 - ITEMS OF WORK (ADDITIVE ALTERNATE 1: PER - Totals**

| | |
|---|---|
| **Awd** | **$166,819.00** |

| | | | | |
|---|---|---|---|---|
| **Ref #14** | **AB1** | **253E02000** | **PAVEMENT REPAIR (A), (298 CY)** | |
| | | Awd | $491.25 | $146,392.50 |
| **Ref #15** | **AB1** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | | Awd | $29,500.00 | $29,500.00 |
| **Ref #16** | **AB1** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | | Awd | $750.00 | $750.00 |

| | | | | |
|---|---|---|---|---|
| **Ref #17** | **AB1** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | | Awd | $7,500.00 | $7,500.00 |
| **Ref #18** | **AB1** | **642E00104** | **EDGE LINE, 6", TYPE 1, (0.62 MILE)** | |
| | | Awd | $2,950.00 | $1,829.00 |

**Section 5 - ITEMS OF WORK (ADDITIVE ALTERNATE 2: PER - Totals**

**Awd** **$185,971.50**

| | | | | |
|---|---|---|---|---|
| **Ref #20** | **AC1** | **253E02000** | **PAVEMENT REPAIR (A), (191 CY)** | |
| | | Awd | $491.25 | $93,828.75 |
| **Ref #21** | **AC1** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | | Awd | $20,000.00 | $20,000.00 |
| **Ref #22** | **AC1** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | | Awd | $750.00 | $750.00 |
| **Ref #23** | **AC1** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | | Awd | $7,000.00 | $7,000.00 |
| **Ref #24** | **AC1** | **642E00104** | **EDGE LINE, 6", TYPE 1, (0.35 MILE)** | |
| | | Awd | $2,950.00 | $1,032.50 |

**Section 6 - ITEMS OF WORK (ADDITIVE ALTERNATE 3: PER - Totals**

**Awd** **$122,611.25**

| | | | | |
|---|---|---|---|---|
| **Ref #26** | | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | | Awd | $6,000.00 | $6,000.00 |
| **Ref #27** | | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | | Awd | $225,000.00 | $225,000.00 |
| **Ref #28** | | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | | Awd | $3,000.00 | $3,000.00 |
| **Ref #29** | | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | | Awd | $70,000.00 | $70,000.00 |

**Section 7 - INCIDENTALS - Totals**

**Awd** **$304,000.00**