Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 264015
PID 116782
WAY-SR 3-04.62/08.55/08.96/11.61
Federal
Type: CULVERT REPLACEMENT
Letting Date: 5/21/2026
Completion Date: 11/13/2026

Contract Awarded To: EIUS COMPANY
Award Amount: $609,691.66

Engineer's Estimate: $601,000.00

Bidder 1
EIUS COMPANY
PO BOX 133
Huron
NEW LONDON, OH 44851
Bid $609,691.66

Bidder 2
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $647,464.10

Bidder 3
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $949,437.85

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,644.00	$4,644.00
	2	$6,800.00	$6,800.00
	3	$19,911.60	$19,911.60
Ref #2	**202E23000**	**PAVEMENT REMOVED, (78 SY)**	
	Awd	$34.51	$2,691.78
	2	$32.00	$2,496.00
	3	$45.30	$3,533.40
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (119 FT)**	
	Awd	$6.45	$767.55
	2	$57.00	$6,783.00
	3	$43.37	$5,161.03
Ref #4	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (45 FT)**	
	Awd	$57.33	$2,579.85
	2	$151.00	$6,795.00
	3	$86.85	$3,908.25
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (162.5 FT)**	
	Awd	$2.52	$409.50
	2	$42.00	$6,825.00
	3	$17.37	$2,822.63
Ref #6	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$152.25	$304.50
	2	$460.00	$920.00
	3	$578.95	$1,157.90
Ref #7	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$774.00	$774.00
	2	$1,500.00	$1,500.00
	3	$1,736.84	$1,736.84
Ref #8	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, (164 FT)**	
	Awd	$68.51	$11,235.64
	2	$40.00	$6,560.00
	3	$290.32	$47,612.48
Ref #9	**203E10000**	**EXCAVATION, (75 CY)**	
	Awd	$19.35	$1,451.25
	2	$98.00	$7,350.00
	3	$40.53	$3,039.75
Ref #10	**203E20000**	**EMBANKMENT, (518 CY)**	
	Awd	$34.41	$17,824.38
	2	$42.00	$21,756.00
	3	$51.85	$26,858.30
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (84 SY)**	
	Awd	$6.45	$541.80
	2	$3.60	$302.40
	3	$8.11	$681.24
Ref #12	**606E13000**	**GUARDRAIL, TYPE 5, (62.5 FT)**	
	Awd	$25.62	$1,601.25
	2	$28.00	$1,750.00
	3	$37.05	$2,315.63

Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (250 FT)**	
	Awd	$24.78	$6,195.00
	2	$27.00	$6,750.00
	3	$33.58	$8,395.00
Ref #14	**606E17350**	**GUARDRAIL, TYPE MGS, 25' LONG-SPAN, (50 FT)**	
	Awd	$32.76	$1,638.00
	2	$36.00	$1,800.00
	3	$39.37	$1,968.50
Ref #15	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (2 EACH)**	
	Awd	$2,856.00	$5,712.00
	2	$3,400.00	$6,800.00
	3	$3,473.68	$6,947.36
Ref #16	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,449.00	$5,796.00
	2	$1,600.00	$6,400.00
	3	$1,736.84	$6,947.36
Ref #17	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,100.00	$2,100.00
	2	$2,140.00	$2,140.00
	3	$11,526.32	$11,526.32
Ref #18	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,100.00	$2,100.00
	2	$2,140.00	$2,140.00
	3	$9,789.47	$9,789.47

Section 1 - ROADWAY - Totals

Awd	**$68,366.50**
2	**$95,867.40**
3	**$164,313.06**

Ref #19	**601E11000**	**RIPRAP, TYPE D, (75 SY)**	
	Awd	$464.30	$34,822.50
	2	$241.00	$18,075.00
	3	$89.47	$6,710.25
Ref #20	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (33 CY)**	
	Awd	$177.90	$5,870.70
	2	$171.00	$5,643.00
	3	$275.68	$9,097.44
Ref #21	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (5 CY)**	
	Awd	$176.10	$880.50
	2	$171.00	$855.00
	3	$347.37	$1,736.85
Ref #22	**601E37500**	**PAVED GUTTER, TYPE 1-2, (262 FT)**	
	Awd	$88.28	$23,129.36
	2	$110.00	$28,820.00
	3	$127.37	$33,370.94
Ref #23	**659E00100**	**SOIL ANALYSIS TEST, (8 EACH)**	
	Awd	$105.00	$840.00
	2	$25.00	$200.00
	3	$87.47	$699.76

Ref #24	**659E00300**	**TOPSOIL, (207 CY)**	
	Awd	$93.30	$19,313.10
	2	$68.00	$14,076.00
	3	$75.26	$15,578.82
Ref #25	**659E10000**	**SEEDING AND MULCHING, (1866 SY)**	
	Awd	$3.02	$5,635.32
	2	$4.50	$8,397.00
	3	$4.63	$8,639.58
Ref #26	**659E14000**	**REPAIR SEEDING AND MULCHING, (94 SY)**	
	Awd	$2.84	$266.96
	2	$1.00	$94.00
	3	$2.32	$218.08
Ref #27	**659E15000**	**INTER-SEEDING, (94 SY)**	
	Awd	$0.11	$10.34
	2	$1.00	$94.00
	3	$2.32	$218.08
Ref #28	**659E20000**	**COMMERCIAL FERTILIZER, (0.25 TON)**	
	Awd	$9,408.00	$2,352.00
	2	$1,130.00	$282.50
	3	$2,315.80	$578.95
Ref #29	**659E31000**	**LIME, (0.39 ACRE)**	
	Awd	$25.21	$9.83
	2	$28.00	$10.92
	3	$1,157.90	$451.58
Ref #30	**659E35000**	**WATER, (10.34 MGAL)**	
	Awd	$12.48	$129.04
	2	$2.30	$23.78
	3	$70.53	$729.28
Ref #31	**670E00520**	**SLOPE EROSION PROTECTION MAT, TYPE B, (612 SY)**	
	Awd	$3.62	$2,215.44
	2	$5.00	$3,060.00
	3	$4.63	$2,833.56
Ref #32	**832E30000**	**EROSION CONTROL, (4000 EACH)**	
	Awd	$1.00	$4,000.00
	2	$1.00	$4,000.00
	3	$1.00	$4,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$99,475.09**
2	**$83,631.20**
3	**$84,863.17**

Ref #33	**605E31100**	**AGGREGATE DRAINS, (24 FT)**	
	Awd	$17.85	$428.40
	2	$29.00	$696.00
	3	$46.32	$1,111.68
Ref #34	**611E00200**	**4" CONDUIT, TYPE C, (10 FT)**	
	Awd	$31.80	$318.00
	2	$134.00	$1,340.00
	3	$46.32	$463.20

Ref #35	**611E01100**	**6" CONDUIT, TYPE C, (7 FT)**	
	Awd	$49.71	$347.97
	2	$227.00	$1,589.00
	3	$70.53	$493.71
Ref #36	**611E07600**	**18" CONDUIT, TYPE C, (135 FT)**	
	Awd	$119.00	$16,065.00
	2	$115.00	$15,525.00
	3	$173.68	$23,446.80
Ref #37	**611E10600**	**24" CONDUIT, TYPE C, (32 FT)**	
	Awd	$217.46	$6,958.72
	2	$203.00	$6,496.00
	3	$202.63	$6,484.16
Ref #38	**611E19400**	**42" CONDUIT, TYPE B, (93 FT)**	
	Awd	$861.54	$80,123.22
	2	$463.00	$43,059.00
	3	$674.13	$62,694.09
Ref #39	**611E26000**	**72" CONDUIT, TYPE A, 707.02 (0.168), (14 FT)**	
	Awd	$1,600.93	$22,413.02
	2	$1,700.00	$23,800.00
	3	$2,579.89	$36,118.46
Ref #40	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN (72" CM, (65 FT)**	
	Awd	$264.44	$17,188.60
	2	$805.00	$52,325.00
	3	$463.16	$30,105.40
Ref #41	**611E97400**	**CONDUIT, MISC.: 3' X 3' CONDUIT, TYPE A, 706.05, (16 FT)**	
	Awd	$1,417.12	$22,673.92
	2	$1,320.00	$21,120.00
	3	$2,905.16	$46,482.56
Ref #42	**611E98270**	**CATCH BASIN, NO. 4A, (1 EACH)**	
	Awd	$13,068.00	$13,068.00
	2	$9,500.00	$9,500.00
	3	$11,000.00	$11,000.00
Ref #43	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$10,267.50	$10,267.50
	2	$7,500.00	$7,500.00
	3	$7,526.32	$7,526.32

Section 3 - DRAINAGE - Totals

Awd	**$189,852.35**
2	**$182,950.00**
3	**$225,926.38**

Ref #44	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3.0 INCH), (141 SY)**	
	Awd	$52.50	$7,402.50
	2	$17.00	$2,397.00
	3	$70.53	$9,944.73
Ref #45	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (13 CY)**	
	Awd	$892.50	$11,602.50
	2	$690.00	$8,970.00
	3	$1,042.11	$13,547.43

Ref #46	**304E20000**	**AGGREGATE BASE, (17 CY)**	
	Awd	$170.10	$2,891.70
	2	$368.00	$6,256.00
	3	$115.79	$1,968.43
Ref #47	**407E10000**	**TACK COAT, (29 GAL)**	
	Awd	$47.25	$1,370.25
	2	$3.00	$87.00
	3	$57.89	$1,678.81
Ref #48	**442E22001**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (18 CY)**	
	Awd	$682.50	$12,285.00
	2	$920.00	$16,560.00
	3	$810.53	$14,589.54

Section 4 - PAVEMENT - Totals

Awd	**$35,551.95**
2	**$34,270.00**
3	**$41,728.94**

Ref #49	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (11 EACH)**	
	Awd	$19.23	$211.53
	2	$17.00	$187.00
	3	$23.16	$254.76
Ref #50	**642E00300**	**CENTER LINE, TYPE 1, (0.01 MILE)**	
	Awd	$105,000.00	$1,050.00
	2	$252,000.01	$2,520.00
	3	$127,368.00	$1,273.68

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$1,261.53**
2	**$2,707.00**
3	**$1,528.44**

Ref #51	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (20 HOUR)**	
	Awd	$89.25	$1,785.00
	2	$50.00	$1,000.00
	3	$115.79	$2,315.80
Ref #52	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,336.22	$9,344.88
	2	$2,800.00	$11,200.00
	3	$2,894.74	$11,578.96
Ref #53	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,073.83	$5,073.83
	2	$2,100.00	$2,100.00
	3	$3,473.68	$3,473.68
Ref #54	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (15 EACH)**	
	Awd	$11.85	$177.75
	2	$11.50	$172.50
	3	$17.37	$260.55

Ref #55	**614E13350**	**OBJECT MARKER, ONE WAY, (15 EACH)**	
	Awd	$17.10	$256.50
	2	$40.00	$600.00
	3	$28.95	$434.25
Ref #56	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,060.50	$4,242.00
	2	$1,035.00	$4,140.00
	3	$1,736.84	$6,947.36
Ref #57	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.19 MILE)**	
	Awd	$19,998.00	$3,799.62
	2	$23,000.00	$4,370.00
	3	$16,210.53	$3,080.00
Ref #58	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.16 MILE)**	
	Awd	$9,984.00	$1,597.44
	2	$14,375.00	$2,300.00
	3	$13,894.75	$2,223.16
Ref #59	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (25 FT)**	
	Awd	$12.08	$302.00
	2	$29.00	$725.00
	3	$8.11	$202.75
Ref #60	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (770 FT)**	
	Awd	$25.31	$19,488.70
	2	$92.00	$70,840.00
	3	$57.89	$44,575.30

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$46,067.72**
2	**$97,447.50**
3	**$75,091.81**

Ref #61	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$3,052.50	$3,052.50
	2	$5,500.00	$5,500.00
	3	$9,578.95	$9,578.95
Ref #62	**602E20000**	**CONCRETE MASONRY, (5 CY)**	
	Awd	$1,994.70	$9,973.50
	2	$1,800.00	$9,000.00
	3	$3,064.11	$15,320.55

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (WAY-3- - Totals

Awd	**$13,026.00**
2	**$14,500.00**
3	**$24,899.50**

Ref #63	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,064.00	$2,064.00
	2	$2,300.00	$2,300.00
	3	$13,894.74	$13,894.74

Ref #64	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$3,052.50	$3,052.50
	2	$5,500.00	$5,500.00
	3	$23,157.89	$23,157.89
Ref #65	**503E21300**	**UNCLASSIFIED EXCAVATION (WINGWALL FOOTING), (LUMP SUM)**	
	Awd	$1,783.20	$1,783.20
	2	$6,800.00	$6,800.00
	3	$4,631.58	$4,631.58
Ref #66	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (996 LB)**	
	Awd	$2.36	$2,350.56
	2	$10.00	$9,960.00
	3	$5.79	$5,766.84
Ref #67	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (2 CY)**	
	Awd	$1,875.00	$3,750.00
	2	$3,800.00	$7,600.00
	3	$4,631.58	$9,263.16
Ref #68	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (6 CY)**	
	Awd	$1,850.00	$11,100.00
	2	$1,040.00	$6,240.00
	3	$1,794.74	$10,768.44
Ref #69	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$1,993.13	$1,993.13
	2	$3,840.00	$3,840.00
	3	$2,315.79	$2,315.79
Ref #70	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (7 SY)**	
	Awd	$65.19	$456.33
	2	$311.00	$2,177.00
	3	$173.68	$1,215.76
Ref #71	**512E33000**	**TYPE 2 WATERPROOFING, (27 SY)**	
	Awd	$61.35	$1,656.45
	2	$65.00	$1,755.00
	3	$86.84	$2,344.68
Ref #72	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (13 SF)**	
	Awd	$10.14	$131.82
	2	$18.00	$234.00
	3	$12.74	$165.62
Ref #73	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$1,026.90	$1,026.90
	2	$985.00	$985.00
	3	$1,505.26	$1,505.26

Section 8 - STRUCTURE 20 FOOT SPAN AND UNDER (WAY-3- - Totals

Awd	**$29,364.89**
2	**$47,391.00**
3	**$75,029.76**

Ref #74	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$3,052.50	$3,052.50
	2	$5,500.00	$5,500.00
	3	$9,578.95	$9,578.95

Ref #75	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$2,262.00	$2,262.00
	2	$3,200.00	$3,200.00
	3	$1,736.84	$1,736.84

Section 9 - STRUCTURE 20 FOOT SPAN AND UNDER (WAY-3- - Totals

Awd	**$5,314.50**
2	**$8,700.00**
3	**$11,315.79**

Ref #76	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$4,342.50	$4,342.50
	2	$5,500.00	$5,500.00
	3	$9,578.95	$9,578.95
Ref #77	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$2,770.50	$2,770.50
	2	$2,100.00	$2,100.00
	3	$2,778.95	$2,778.95

Section 10 - STRUCTURE 20 FOOT SPAN AND UNDER (WAY-3- - Totals

Awd	**$7,113.00**
2	**$7,600.00**
3	**$12,357.90**

Ref #78	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,527.08	$7,527.08
	2	$7,100.00	$7,100.00
	3	$22,926.32	$22,926.32
Ref #79	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$45,719.85	$45,719.85
	2	$4,900.00	$4,900.00
	3	$135,088.21	$135,088.21
Ref #80	**619E16000**	**FIELD OFFICE, TYPE A, (5 MNTH)**	
	Awd	$2,992.80	$14,964.00
	2	$1,200.00	$6,000.00
	3	$1,236.84	$6,184.20
Ref #81	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,440.00	$4,440.00
	2	$7,900.00	$7,900.00
	3	$19,368.42	$19,368.42
Ref #82	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$41,647.20	$41,647.20
	2	$46,500.00	$46,500.00
	3	$48,815.95	$48,815.95

Section 11 - INCIDENTALS - Totals

Awd	**$114,298.13**
2	**$72,400.00**
3	**$232,383.10**