Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260226
PID 117792
ALL-SR 117-10.78
Federal
Type: INTERSECTION
Letting Date: 5/7/2026
Completion Date: 9/30/2026

Contract Awarded To: FENSON CONTRACTING LLC
Award Amount: $2,424,190.66

Engineer's Estimate: $2,521,000.00

Bidder 1
FENSON CONTRACTING LLC
17670 ST RT 190
Putnam
FORT JENNINGS, OH 45844
Bid $2,424,190.66

Bidder 2
HELMS AND SONS EXCAVATING
1753 LIMA AVE
Hancock
FINDLAY, OH 45840
Bid $2,534,904.00

Bidder 3
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $2,877,283.95

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$9,500.00	$9,500.00
	2	$85,000.00	$85,000.00
	3	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (7357 SY)**	
	Awd	$14.00	$102,998.00
	2	$9.00	$66,213.00
	3	$20.00	$147,140.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (492 FT)**	
	Awd	$30.00	$14,760.00
	2	$50.00	$24,600.00
	3	$65.00	$31,980.00
Ref #4	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (15 FT)**	
	Awd	$50.00	$750.00
	2	$190.00	$2,850.00
	3	$90.00	$1,350.00
Ref #5	**202E58100**	**CATCH BASIN REMOVED, (5 EACH)**	
	Awd	$670.00	$3,350.00
	2	$600.00	$3,000.00
	3	$500.00	$2,500.00
Ref #6	**202E60010**	**MONUMENT ASSEMBLY REMOVED, (10 EACH)**	
	Awd	$350.00	$3,500.00
	2	$250.00	$2,500.00
	3	$200.00	$2,000.00
Ref #7	**203E10000**	**EXCAVATION, (1694 CY)**	
	Awd	$15.00	$25,410.00
	2	$12.00	$20,328.00
	3	$30.00	$50,820.00
Ref #8	**203E20000**	**EMBANKMENT, (2768 CY)**	
	Awd	$25.00	$69,200.00
	2	$15.00	$41,520.00
	3	$30.00	$83,040.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (9554 SY)**	
	Awd	$1.50	$14,331.00
	2	$2.00	$19,108.00
	3	$1.00	$9,554.00
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, (623 CY)**	
	Awd	$11.75	$7,320.25
	2	$27.00	$16,821.00
	3	$30.00	$18,690.00
Ref #11	**204E30010**	**GRANULAR MATERIAL, TYPE B, (623 CY)**	
	Awd	$50.00	$31,150.00
	2	$56.00	$34,888.00
	3	$100.00	$62,300.00
Ref #12	**204E45000**	**PROOF ROLLING, (5 HOUR)**	
	Awd	$125.00	$625.00
	2	$150.00	$750.00
	3	$250.00	$1,250.00

Ref #13	**204E51000**	**GEOGRID, (1867 SY)**	
	Awd	$5.88	$10,977.96
	2	$4.00	$7,468.00
	3	$3.50	$6,534.50
Ref #14	**623E38550**	**MONUMENT ASSEMBLY, TYPE D, (6 EACH)**	
	Awd	$1,500.00	$9,000.00
	2	$2,500.00	$15,000.00
	3	$2,000.00	$12,000.00
Ref #15	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$550.00	$550.00
	3	$1,000.00	$1,000.00
Ref #16	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$1,250.00	$1,250.00
	3	$1,000.00	$1,000.00
Ref #17	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$3,200.00	$3,200.00
	2	$8,500.00	$8,500.00
	3	$3,500.00	$3,500.00
Ref #18	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$3,200.00	$3,200.00
	2	$8,500.00	$8,500.00
	3	$2,500.00	$2,500.00
Ref #19	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$300.00	$600.00
	3	$500.00	$1,000.00
Ref #20	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$300.00	$600.00
	3	$250.00	$500.00

Section 1 - ROADWAY - Totals

Awd	**$311,872.21**
2	**$360,046.00**
3	**$448,658.50**

Ref #21	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (3.56 SY)**	
	Awd	$210.00	$747.60
	2	$2,200.00	$7,832.00
	3	$350.00	$1,246.00
Ref #22	**659E00300**	**TOPSOIL, (1030 CY)**	
	Awd	$40.00	$41,200.00
	2	$13.00	$13,390.00
	3	$75.00	$77,250.00
Ref #23	**659E10000**	**SEEDING AND MULCHING, (7375 SY)**	
	Awd	$2.75	$20,281.25
	2	$1.50	$11,062.50
	3	$1.05	$7,743.75

Ref #24	**659E14000**	**REPAIR SEEDING AND MULCHING, (369 SY)**	
	Awd	$1.30	$479.70
	2	$2.00	$738.00
	3	$1.00	$369.00
Ref #25	**659E15000**	**INTER-SEEDING, (369 SY)**	
	Awd	$1.00	$369.00
	2	$2.00	$738.00
	3	$0.80	$295.20
Ref #26	**659E20000**	**COMMERCIAL FERTILIZER, (1.03 TON)**	
	Awd	$900.00	$927.00
	2	$950.00	$978.50
	3	$800.00	$824.00
Ref #27	**659E31000**	**LIME, (1.52 ACRE)**	
	Awd	$35.00	$53.20
	2	$120.00	$182.40
	3	$1.00	$1.52
Ref #28	**659E35000**	**WATER, (41 MGAL)**	
	Awd	$1.00	$41.00
	2	$1.00	$41.00
	3	$1.00	$41.00
Ref #29	**670E00500**	**SLOPE EROSION PROTECTION, (1894 SY)**	
	Awd	$2.00	$3,788.00
	2	$3.00	$5,682.00
	3	$1.85	$3,503.90
Ref #30	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
	3	$3,900.00	$3,900.00
Ref #31	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$17,500.00	$17,500.00
	2	$11,000.00	$11,000.00
	3	$2,500.00	$2,500.00
Ref #32	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$17,000.00	$17,000.00
	3	$8,500.00	$8,500.00
Ref #33	**832E30000**	**EROSION CONTROL, (60000 EACH)**	
	Awd	$1.00	$60,000.00
	2	$1.00	$60,000.00
	3	$1.00	$60,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$164,886.75**
2	**$131,144.40**
3	**$166,174.37**

Ref #34	**602E20000**	**CONCRETE MASONRY, (0.3 CY)**	
	Awd	$5,000.00	$1,500.00
	2	$3,200.00	$960.00
	3	$3,000.00	$900.00

Ref #35	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (91 FT)**	
	Awd	$16.00	$1,456.00
	2	$25.00	$2,275.00
	3	$15.00	$1,365.00
Ref #36	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (2978 FT)**	
	Awd	$16.00	$47,648.00
	2	$12.00	$35,736.00
	3	$22.00	$65,516.00
Ref #37	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (260 FT)**	
	Awd	$38.00	$9,880.00
	2	$44.00	$11,440.00
	3	$20.00	$5,200.00
Ref #38	**611E00901**	**6" CONDUIT, TYPE B, AS PER PLAN, (55 FT)**	
	Awd	$35.00	$1,925.00
	2	$96.00	$5,280.00
	3	$22.00	$1,210.00
Ref #39	**611E01100**	**6" CONDUIT, TYPE C, (20 FT)**	
	Awd	$25.00	$500.00
	2	$64.00	$1,280.00
	3	$30.00	$600.00
Ref #40	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$25.00	$1,250.00
	2	$80.00	$4,000.00
	3	$20.00	$1,000.00
Ref #41	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$25.00	$1,250.00
	2	$80.00	$4,000.00
	3	$20.00	$1,000.00
Ref #42	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, (602 FT)**	
	Awd	$85.00	$51,170.00
	2	$98.00	$58,996.00
	3	$170.00	$102,340.00
Ref #43	**611E04600**	**12" CONDUIT, TYPE C, (437 FT)**	
	Awd	$60.00	$26,220.00
	2	$84.00	$36,708.00
	3	$125.00	$54,625.00
Ref #44	**611E05901**	**15" CONDUIT, TYPE B, AS PER PLAN, (135 FT)**	
	Awd	$135.00	$18,225.00
	2	$133.00	$17,955.00
	3	$155.00	$20,925.00
Ref #45	**611E06100**	**15" CONDUIT, TYPE C, (15 FT)**	
	Awd	$140.00	$2,100.00
	2	$124.00	$1,860.00
	3	$130.00	$1,950.00
Ref #46	**611E10401**	**24" CONDUIT, TYPE B, AS PER PLAN, (5 FT)**	
	Awd	$250.00	$1,250.00
	2	$485.00	$2,425.00
	3	$400.00	$2,000.00

Ref #47	**611E10600**	**24" CONDUIT, TYPE C, (336 FT)**	
	Awd	$85.00	$28,560.00
	2	$119.00	$39,984.00
	3	$140.00	$47,040.00
Ref #48	**611E11901**	**27" CONDUIT, TYPE B, AS PER PLAN, (76 FT)**	
	Awd	$225.00	$17,100.00
	2	$176.00	$13,376.00
	3	$350.00	$26,600.00
Ref #49	**611E16401**	**36" CONDUIT, TYPE B, AS PER PLAN, (15 FT)**	
	Awd	$225.00	$3,375.00
	2	$448.00	$6,720.00
	3	$500.00	$7,500.00
Ref #50	**611E98150**	**CATCH BASIN, NO. 3, (6 EACH)**	
	Awd	$5,500.00	$33,000.00
	2	$5,000.00	$30,000.00
	3	$6,500.00	$39,000.00
Ref #51	**611E98180**	**CATCH BASIN, NO. 3A, (7 EACH)**	
	Awd	$4,700.00	$32,900.00
	2	$3,750.00	$26,250.00
	3	$6,000.00	$42,000.00
Ref #52	**611E98370**	**CATCH BASIN, NO. 6, (2 EACH)**	
	Awd	$4,900.00	$9,800.00
	2	$3,600.00	$7,200.00
	3	$5,200.00	$10,400.00
Ref #53	**611E98470**	**CATCH BASIN, NO. 2-2B, (3 EACH)**	
	Awd	$3,300.00	$9,900.00
	2	$3,350.00	$10,050.00
	3	$4,500.00	$13,500.00
Ref #54	**611E98510**	**CATCH BASIN, NO. 2-3, (3 EACH)**	
	Awd	$3,500.00	$10,500.00
	2	$3,800.00	$11,400.00
	3	$5,000.00	$15,000.00
Ref #55	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$6,800.00	$13,600.00
	2	$4,750.00	$9,500.00
	3	$8,500.00	$17,000.00
Ref #56	**611E99574**	**MANHOLE, NO. 3 (60" BASE I.D.), (2 EACH)**	
	Awd	$14,000.00	$28,000.00
	2	$6,650.00	$13,300.00
	3	$9,000.00	$18,000.00
Ref #57	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$1,300.00	$2,600.00
	3	$1,247.41	$2,494.82

Section 3 - DRAINAGE - Totals

Awd	**$351,709.00**
2	**$353,295.00**
3	**$497,165.82**

Ref #58	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/4", (818 SY)**	
	Awd	$3.70	$3,026.60
	2	$7.00	$5,726.00
	3	$4.00	$3,272.00
Ref #59	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (804 SY)**	
	Awd	$3.70	$2,974.80
	2	$7.00	$5,628.00
	3	$4.00	$3,216.00
Ref #60	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIES 0" TO 3, (1442 SY)**	
	Awd	$3.70	$5,335.40
	2	$5.00	$7,210.00
	3	$4.73	$6,820.66
Ref #61	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1481 CY)**	
	Awd	$208.00	$308,048.00
	2	$225.00	$333,225.00
	3	$205.00	$303,605.00
Ref #62	**304E20000**	**AGGREGATE BASE, (1771 CY)**	
	Awd	$60.00	$106,260.00
	2	$55.00	$97,405.00
	3	$100.00	$177,100.00
Ref #63	**407E20000**	**NON-TRACKING TACK COAT, (1359 GAL)**	
	Awd	$3.00	$4,077.00
	2	$3.00	$4,077.00
	3	$3.00	$4,077.00
Ref #64	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (311 CY)**	
	Awd	$253.00	$78,683.00
	2	$265.00	$82,415.00
	3	$265.00	$82,415.00
Ref #65	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (395 CY)**	
	Awd	$222.00	$87,690.00
	2	$245.00	$96,775.00
	3	$230.00	$90,850.00
Ref #66	**452E10050**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (42 SY)**	
	Awd	$105.00	$4,410.00
	2	$115.00	$4,830.00
	3	$135.00	$5,670.00
Ref #67	**452E19200**	**NON-REINFORCED CONCRETE PAVEMENT, MISC.:9? CONCRET, (1518 SY)**	
	Awd	$150.00	$227,700.00
	2	$148.00	$224,664.00
	3	$135.00	$204,930.00
Ref #68	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (1446 FT)**	
	Awd	$34.00	$49,164.00
	2	$44.00	$63,624.00
	3	$33.00	$47,718.00
Ref #69	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (244 FT)**	
	Awd	$33.00	$8,052.00
	2	$44.00	$10,736.00
	3	$36.00	$8,784.00

Ref #70	**609E26000**	**CURB, TYPE 6, (523 FT)**	
	Awd	$25.00	$13,075.00
	2	$30.00	$15,690.00
	3	$24.00	$12,552.00
Ref #71	**609E31000**	**COMBINATION CURB AND GUTTER, TYPE 9, (2821 FT)**	
	Awd	$28.00	$78,988.00
	2	$38.00	$107,198.00
	3	$27.00	$76,167.00
Ref #72	**609E31001**	**COMBINATION CURB AND GUTTER, TYPE 9, AS PER PLAN, (552 FT)**	
	Awd	$39.00	$21,528.00
	2	$45.00	$24,840.00
	3	$34.00	$18,768.00
Ref #73	**609E98000**	**CURB, MISC.: COMBINATION CURB AND GUTTER, TYPE 2, , (264 FT)**	
	Awd	$35.00	$9,240.00
	2	$44.00	$11,616.00
	3	$33.00	$8,712.00
Ref #74	**617E10100**	**COMPACTED AGGREGATE, 2", (17 CY)**	
	Awd	$75.00	$1,275.00
	2	$80.00	$1,360.00
	3	$150.00	$2,550.00
Ref #75	**618E40800**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (1466 FT)**	
	Awd	$12.00	$17,592.00
	2	$5.00	$7,330.00
	3	$4.50	$6,597.00

Section 4 - PAVEMENT - Totals

Awd	**$1,027,118.80**
2	**$1,104,349.00**
3	**$1,063,803.66**

Ref #76	**625E00450**	**CONNECTION, FUSED PULL APART, (28 EACH)**	
	Awd	$200.00	$5,600.00
	2	$204.00	$5,712.00
	3	$175.00	$4,900.00
Ref #77	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (39 EACH)**	
	Awd	$185.00	$7,215.00
	2	$197.00	$7,683.00
	3	$175.00	$6,825.00
Ref #78	**625E10503**	**LIGHT POLE (INSTALLATION ONLY), AS PER PLAN, (14 EACH)**	
	Awd	$1,250.00	$17,500.00
	2	$1,450.00	$20,300.00
	3	$2,450.00	$34,300.00
Ref #79	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (14 EACH)**	
	Awd	$2,500.00	$35,000.00
	2	$2,750.00	$38,500.00
	3	$4,200.00	$58,800.00
Ref #80	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (2025 FT)**	
	Awd	$7.50	$15,187.50
	2	$8.00	$16,200.00
	3	$8.00	$16,200.00

Ref #81	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (2226 FT)**	
	Awd	$2.80	$6,232.80
	2	$3.00	$6,678.00
	3	$5.00	$11,130.00
Ref #82	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (1699 FT)**	
	Awd	$18.00	$30,582.00
	2	$20.00	$33,980.00
	3	$25.00	$42,475.00
Ref #83	**625E25500**	**CONDUIT, 3", 725.04, (448 FT)**	
	Awd	$35.00	$15,680.00
	2	$38.00	$17,024.00
	3	$45.00	$20,160.00
Ref #84	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (14 EACH)**	
	Awd	$620.00	$8,680.00
	2	$625.00	$8,750.00
	3	$950.00	$13,300.00
Ref #85	**625E29002**	**TRENCH, 24" DEEP, (1880 FT)**	
	Awd	$14.00	$26,320.00
	2	$15.00	$28,200.00
	3	$26.00	$48,880.00
Ref #86	**625E30700**	**PULL BOX, 725.08, 18", (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$1,500.00	$3,000.00
	3	$2,500.00	$5,000.00
Ref #87	**625E30706**	**PULL BOX, 725.08, 24", (6 EACH)**	
	Awd	$1,600.00	$9,600.00
	2	$1,750.00	$10,500.00
	3	$2,800.00	$16,800.00
Ref #88	**625E31510**	**PULL BOX REMOVED, (3 EACH)**	
	Awd	$650.00	$1,950.00
	2	$750.00	$2,250.00
	3	$650.00	$1,950.00
Ref #89	**625E32000**	**GROUND ROD, (14 EACH)**	
	Awd	$300.00	$4,200.00
	2	$320.00	$4,480.00
	3	$450.00	$6,300.00
Ref #90	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$2,200.00	$2,200.00
	2	$2,300.00	$2,300.00
	3	$8,500.00	$8,500.00
Ref #91	**625E34450**	**CONTROL CENTER CABINET, COMPLETE, (1 EACH)**	
	Awd	$7,800.00	$7,800.00
	2	$8,000.00	$8,000.00
	3	$25,000.00	$25,000.00
Ref #92	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (1880 FT)**	
	Awd	$2.15	$4,042.00
	2	$2.50	$4,700.00
	3	$4.00	$7,520.00

Ref #93	**625E75400**	**LIGHT POLE REMOVED, (2 EACH)**	
	Awd	$950.00	$1,900.00
	2	$1,050.00	$2,100.00
	3	$1,200.00	$2,400.00
Ref #94	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (2 EACH)**	
	Awd	$1,250.00	$2,500.00
	2	$1,450.00	$2,900.00
	3	$1,800.00	$3,600.00
Ref #200	**625E28000**	**GLARE SHIELD, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$250.00	$500.00
	3	$450.00	$900.00

Section 5 - LIGHTING - Totals

Awd	**$205,389.30**
2	**$223,757.00**
3	**$334,940.00**

Ref #95	**620E31200**	**REMOVAL OF DELINEATOR, (4 EACH)**	
	Awd	$28.00	$112.00
	2	$75.00	$300.00
	3	$10.00	$40.00
Ref #96	**621E00100**	**RPM, (156 EACH)**	
	Awd	$52.00	$8,112.00
	2	$70.00	$10,920.00
	3	$39.85	$6,216.60
Ref #97	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (643.5 FT)**	
	Awd	$18.00	$11,583.00
	2	$14.00	$9,009.00
	3	$12.00	$7,722.00
Ref #98	**630E08600**	**SIGN POST REFLECTOR, (18 EACH)**	
	Awd	$65.00	$1,170.00
	2	$50.00	$900.00
	3	$45.00	$810.00
Ref #99	**630E80100**	**SIGN, FLAT SHEET, (325.2 SF)**	
	Awd	$23.00	$7,479.60
	2	$28.00	$9,105.60
	3	$25.00	$8,130.00
Ref #100	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (43 EACH)**	
	Awd	$20.00	$860.00
	2	$28.00	$1,204.00
	3	$25.00	$1,075.00
Ref #101	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (34 EACH)**	
	Awd	$25.00	$850.00
	2	$28.00	$952.00
	3	$25.00	$850.00
Ref #102	**630E97700**	**SIGNING, MISC.: GROUND MOUNTED SUPPORT, WITH 12 IN, (12 EACH)**	
	Awd	$115.00	$1,380.00
	2	$120.00	$1,440.00
	3	$22.50	$270.00

Ref #103	**644E00104**	**EDGE LINE, 6", (1.41 MILE)**	
	Awd	$5,150.00	$7,261.50
	2	$9,000.00	$12,690.00
	3	$6,000.00	$8,460.00
Ref #104	**644E00300**	**CENTER LINE, (0.35 MILE)**	
	Awd	$6,000.00	$2,100.00
	2	$11,000.00	$3,850.00
	3	$8,000.00	$2,800.00
Ref #105	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (542 FT)**	
	Awd	$10.00	$5,420.00
	2	$10.00	$5,420.00
	3	$7.00	$3,794.00
Ref #106	**644E01520**	**DOTTED LINE, 12", (157 FT)**	
	Awd	$1.35	$211.95
	2	$4.00	$628.00
	3	$3.00	$471.00
Ref #107	**644E20800**	**YIELD LINE, (63 FT)**	
	Awd	$7.85	$494.55
	2	$28.00	$1,764.00
	3	$15.00	$945.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$47,034.60**
2	**$58,182.60**
3	**$41,583.60**

Ref #108	**661E99930**	**PLANTING, MISC.:10" GRAY WASHED RIVER STONE MULCH, (597 SY)**	
	Awd	$40.00	$23,880.00
	2	$50.00	$29,850.00
	3	$34.00	$20,298.00

Section 7 - LANDSCAPING - Totals

Awd	**$23,880.00**
2	**$29,850.00**
3	**$20,298.00**

Ref #109	**253E02000**	**PAVEMENT REPAIR, (40 CY)**	
	Awd	$400.00	$16,000.00
	2	$850.00	$34,000.00
	3	$450.00	$18,000.00
Ref #110	**407E20000**	**NON-TRACKING TACK COAT, (40 GAL)**	
	Awd	$5.00	$200.00
	2	$5.00	$200.00
	3	$3.00	$120.00
Ref #111	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (20 CY)**	
	Awd	$400.00	$8,000.00
	2	$375.00	$7,500.00
	3	$550.00	$11,000.00

Ref #112	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$20,000.00	$20,000.00
	3	$15,000.00	$15,000.00
Ref #113	**616E10000**	**WATER, (40 MGAL)**	
	Awd	$40.00	$1,600.00
	2	$2.00	$80.00
	3	$1.00	$40.00
Ref #114	**617E10100**	**COMPACTED AGGREGATE, (100 CY)**	
	Awd	$70.00	$7,000.00
	2	$150.00	$15,000.00
	3	$125.00	$12,500.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$50,800.00**
2	**$76,780.00**
3	**$56,660.00**

Ref #115	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$38,000.00	$38,000.00
	3	$30,000.00	$30,000.00
Ref #116	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$25,000.00	$25,000.00
	3	$25,000.00	$25,000.00
Ref #117	**619E16010**	**FIELD OFFICE, TYPE B, (9 MNTH)**	
	Awd	$3,500.00	$31,500.00
	2	$500.00	$4,500.00
	3	$2,000.00	$18,000.00
Ref #118	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$35,000.00	$35,000.00
	3	$40,000.00	$40,000.00
Ref #119	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$95,000.00	$95,000.00
	3	$135,000.00	$135,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$241,500.00**
2	**$197,500.00**
3	**$248,000.00**