Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260227
PID 118055
AUG-US 33-15.65
Federal
Type: INTERCHANGE
Letting Date: 5/7/2026
Completion Date: 6/15/2028

Contract Awarded To: HELMS AND SONS EXCAVATING
Award Amount: $7,877,770.12

Engineer's Estimate: $7,830,000.00

Bidder 1
HELMS AND SONS EXCAVATING
1753 LIMA AVE
Hancock
FINDLAY, OH 45840
Bid $7,877,770.12

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $8,285,516.02

Bidder 3
R B JERGENS CONTRACTORS INC
11418 N DIXIE DR
Montgomery
VANDALIA, OH 45377
Bid $9,121,039.68

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$15,000.00	$15,000.00
	3	$54,176.58	$54,176.58
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$350.00	$350.00
	2	$500.00	$500.00
	3	$822.65	$822.65
Ref #3	**202E23000**	**PAVEMENT REMOVED, (35666 SY)**	
	Awd	$7.50	$267,495.00
	2	$10.00	$356,660.00
	3	$10.15	$362,009.90
Ref #4	**202E30700**	**CONCRETE BARRIER REMOVED, (602 FT)**	
	Awd	$19.00	$11,438.00
	2	$30.00	$18,060.00
	3	$11.53	$6,941.06
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (1205 FT)**	
	Awd	$42.00	$50,610.00
	2	$15.00	$18,075.00
	3	$50.25	$60,551.25
Ref #6	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (231 FT)**	
	Awd	$16.00	$3,696.00
	2	$30.00	$6,930.00
	3	$55.24	$12,760.44
Ref #7	**202E38000**	**GUARDRAIL REMOVED, (1704 FT)**	
	Awd	$2.25	$3,834.00
	2	$3.00	$5,112.00
	3	$3.16	$5,384.64
Ref #8	**202E47800**	**IMPACT ATTENUATOR REMOVED, (1 EACH)**	
	Awd	$325.00	$325.00
	2	$250.00	$250.00
	3	$263.59	$263.59
Ref #9	**202E58100**	**CATCH BASIN REMOVED, (11 EACH)**	
	Awd	$320.00	$3,520.00
	2	$300.00	$3,300.00
	3	$700.62	$7,706.82
Ref #10	**202E58200**	**INLET REMOVED, (1 EACH)**	
	Awd	$450.00	$450.00
	2	$850.00	$850.00
	3	$1,362.50	$1,362.50
Ref #11	**202E98100**	**REMOVAL MISC.:, DELINEATOR, (4 EACH)**	
	Awd	$120.00	$480.00
	2	$15.00	$60.00
	3	$1,604.51	$6,418.04
Ref #12	**202E98100**	**REMOVAL MISC.:, HYDRO EXCAVATION, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$4,000.00	$4,000.00
	3	$2,899.48	$2,899.48

Ref #13	**203E10000**	**EXCAVATION, (11674 CY)**	
	Awd	$15.00	$175,110.00
	2	$15.00	$175,110.00
	3	$18.56	$216,669.44
Ref #14	**203E20000**	**EMBANKMENT, (12477 CY)**	
	Awd	$3.00	$37,431.00
	2	$14.00	$174,678.00
	3	$12.10	$150,971.70
Ref #15	**204E10000**	**SUBGRADE COMPACTION, (26215 SY)**	
	Awd	$1.00	$26,215.00
	2	$2.00	$52,430.00
	3	$2.12	$55,575.80
Ref #16	**204E13000**	**EXCAVATION OF SUBGRADE, (616 CY)**	
	Awd	$16.00	$9,856.00
	2	$13.00	$8,008.00
	3	$34.51	$21,258.16
Ref #17	**204E30010**	**GRANULAR MATERIAL, TYPE B, (616 CY)**	
	Awd	$41.00	$25,256.00
	2	$65.00	$40,040.00
	3	$73.35	$45,183.60
Ref #18	**204E45000**	**PROOF ROLLING, (15 HOUR)**	
	Awd	$160.00	$2,400.00
	2	$250.00	$3,750.00
	3	$348.02	$5,220.30
Ref #19	**204E50000**	**GEOTEXTILE FABRIC, (1867 SY)**	
	Awd	$1.50	$2,800.50
	2	$2.25	$4,200.75
	3	$4.20	$7,841.40
Ref #20	**606E15050**	**GUARDRAIL, TYPE MGS, (1825 FT)**	
	Awd	$24.00	$43,800.00
	2	$22.00	$40,150.00
	3	$23.20	$42,340.00
Ref #21	**606E20050**	**ROUNDED END SECTION, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$70.00	$70.00
	3	$73.80	$73.80
Ref #22	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (6 EACH)**	
	Awd	$3,000.00	$18,000.00
	2	$2,700.00	$16,200.00
	3	$2,846.76	$17,080.56
Ref #23	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (8 EACH)**	
	Awd	$1,600.00	$12,800.00
	2	$1,250.00	$10,000.00
	3	$1,317.95	$10,543.60
Ref #24	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (844 FT)**	
	Awd	$32.00	$27,008.00
	2	$38.00	$32,072.00
	3	$33.51	$28,282.44

Ref #25	**609E24000**	**CURB, TYPE 4-A, (245 FT)**	
	Awd	$26.00	$6,370.00
	2	$12.00	$2,940.00
	3	$20.74	$5,081.30
Ref #26	**609E26000**	**CURB, TYPE 6, (1780 FT)**	
	Awd	$26.00	$46,280.00
	2	$18.00	$32,040.00
	3	$20.13	$35,831.40
Ref #27	**609E31000**	**COMBINATION CURB AND GUTTER, TYPE 9, (1005 FT)**	
	Awd	$32.00	$32,160.00
	2	$35.00	$35,175.00
	3	$29.56	$29,707.80
Ref #28	**609E98100**	**CURB, MISC.: COMBINATION CURB AND GUTTER TURNOUT, (6 EACH)**	
	Awd	$800.00	$4,800.00
	2	$500.00	$3,000.00
	3	$2,642.66	$15,855.96
Ref #29	**611E99500**	**INLET, MISC.: BARRIER WINDOW OPENING, JERSEY SHAPE, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$12,500.00	$12,500.00
	3	$3,342.81	$3,342.81

Section 1 - ROADWAY - Totals

Awd	**$837,384.50**
2	**$1,071,160.75**
3	**$1,212,157.02**

Ref #30	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (50 SY)**	
	Awd	$75.00	$3,750.00
	2	$150.00	$7,500.00
	3	$58.89	$2,944.50
Ref #31	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (233 SY)**	
	Awd	$78.00	$18,174.00
	2	$70.00	$16,310.00
	3	$91.15	$21,237.95
Ref #32	**601E34200**	**ROCK CHANNEL PROTECTION, TYPE C WITHOUT FILTER, (5 CY)**	
	Awd	$162.00	$810.00
	2	$200.00	$1,000.00
	3	$192.67	$963.35
Ref #33	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$75.00	$150.00
	2	$300.00	$600.00
	3	$73.80	$147.60
Ref #34	**659E00300**	**TOPSOIL, (5916 CY)**	
	Awd	$24.00	$141,984.00
	2	$5.00	$29,580.00
	3	$44.74	$264,681.84
Ref #35	**659E10000**	**SEEDING AND MULCHING, (42532 SY)**	
	Awd	$1.20	$51,038.40
	2	$1.50	$63,798.00
	3	$1.08	$45,934.56

Ref #36	**659E14000**	**REPAIR SEEDING AND MULCHING, (2127 SY)**	
	Awd	$1.20	$2,552.40
	2	$4.00	$8,508.00
	3	$1.08	$2,297.16
Ref #37	**659E15000**	**INTER-SEEDING, (2127 SY)**	
	Awd	$1.00	$2,127.00
	2	$4.00	$8,508.00
	3	$0.84	$1,786.68
Ref #38	**659E20000**	**COMMERCIAL FERTILIZER, (5.93 TON)**	
	Awd	$900.00	$5,337.00
	2	$2,000.00	$11,860.00
	3	$896.20	$5,314.47
Ref #39	**659E31000**	**LIME, (8.79 ACRE)**	
	Awd	$38.00	$334.02
	2	$1.00	$8.79
	3	$36.90	$324.35
Ref #40	**659E35000**	**WATER, (235 MGAL)**	
	Awd	$1.20	$282.00
	2	$10.00	$2,350.00
	3	$1.05	$246.75
Ref #41	**659E40000**	**MOWING, (96 MSF)**	
	Awd	$11.00	$1,056.00
	2	$10.00	$960.00
	3	$10.54	$1,011.84
Ref #42	**670E00200**	**VEGETATED SWALE EROSION PROTECTION, (10752 SY)**	
	Awd	$1.90	$20,428.80
	2	$3.00	$32,256.00
	3	$1.90	$20,428.80
Ref #43	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,800.00	$1,800.00
	2	$4,500.00	$4,500.00
	3	$3,057.63	$3,057.63
Ref #44	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$30,000.00	$30,000.00
	3	$31,630.69	$31,630.69
Ref #45	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
	3	$23,195.84	$23,195.84
Ref #46	**832E30000**	**EROSION CONTROL, (167032 EACH)**	
	Awd	$1.00	$167,032.00
	2	$1.00	$167,032.00
	3	$1.00	$167,032.00

Section 2 - EROSION CONTROL - Totals

Awd	**$486,855.62**
2	**$409,770.79**
3	**$592,236.01**

Ref #47	**602E20000**	**CONCRETE MASONRY, (6.89 CY)**	
	Awd	$3,300.00	$22,737.00
	2	$2,750.00	$18,947.50
	3	$3,940.62	$27,150.87
Ref #48	**605E05200**	**4" UNCLASSIFIED PIPE UNDERDRAINS, (100 FT)**	
	Awd	$9.00	$900.00
	2	$10.00	$1,000.00
	3	$33.03	$3,303.00
Ref #49	**605E06000**	**4" BASE PIPE UNDERDRAINS, (21529 FT)**	
	Awd	$9.00	$193,761.00
	2	$9.00	$193,761.00
	3	$22.18	$477,513.22
Ref #50	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (1624 FT)**	
	Awd	$40.00	$64,960.00
	2	$16.00	$25,984.00
	3	$31.93	$51,854.32
Ref #51	**611E04400**	**12" CONDUIT, TYPE B, (339 FT)**	
	Awd	$54.00	$18,306.00
	2	$80.00	$27,120.00
	3	$112.35	$38,086.65
Ref #52	**611E05900**	**15" CONDUIT, TYPE B, (624 FT)**	
	Awd	$88.00	$54,912.00
	2	$90.00	$56,160.00
	3	$136.10	$84,926.40
Ref #53	**611E07200**	**18" CONDUIT, TYPE A, 706.02, (179 FT)**	
	Awd	$121.00	$21,659.00
	2	$150.00	$26,850.00
	3	$162.93	$29,164.47
Ref #54	**611E08700**	**21" CONDUIT, TYPE A, 706.02, (42 FT)**	
	Awd	$150.00	$6,300.00
	2	$200.00	$8,400.00
	3	$272.15	$11,430.30
Ref #55	**611E13200**	**30" CONDUIT, TYPE A, 706.02, (65 FT)**	
	Awd	$194.00	$12,610.00
	2	$205.00	$13,325.00
	3	$241.91	$15,724.15
Ref #56	**611E16400**	**36" CONDUIT, TYPE B, (231 FT)**	
	Awd	$175.00	$40,425.00
	2	$225.00	$51,975.00
	3	$296.07	$68,392.17
Ref #57	**611E52200**	**14" X 23" CONDUIT, TYPE A, 706.04, (28 FT)**	
	Awd	$195.00	$5,460.00
	2	$350.00	$9,800.00
	3	$244.03	$6,832.84
Ref #58	**611E98300**	**CATCH BASIN, NO. 5, (4 EACH)**	
	Awd	$8,300.00	$33,200.00
	2	$5,500.00	$22,000.00
	3	$4,276.54	$17,106.16

Ref #59	**611E98370**	**CATCH BASIN, NO. 6, (2 EACH)**	
	Awd	$6,200.00	$12,400.00
	2	$3,250.00	$6,500.00
	3	$3,274.33	$6,548.66
Ref #60	**611E98470**	**CATCH BASIN, NO. 2-2B, (3 EACH)**	
	Awd	$2,700.00	$8,100.00
	2	$2,250.00	$6,750.00
	3	$2,411.47	$7,234.41
Ref #61	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$600.00	$600.00
	2	$750.00	$750.00
	3	$929.06	$929.06
Ref #62	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (25 EACH)**	
	Awd	$550.00	$13,750.00
	2	$225.00	$5,625.00
	3	$791.77	$19,794.25

Section 3 - DRAINAGE - Totals

Awd	**$510,080.00**
2	**$474,947.50**
3	**$865,990.93**

Ref #63	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (DEPTH VARIES), (15078 SY)**	
	Awd	$6.00	$90,468.00
	2	$5.00	$75,390.00
	3	$5.34	$80,516.52
Ref #64	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5" DEPTH, (998 SY)**	
	Awd	$4.50	$4,491.00
	2	$3.40	$3,393.20
	3	$3.63	$3,622.74
Ref #66	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (7551 CY)**	
	Awd	$192.00	$1,449,792.00
	2	$220.00	$1,661,220.00
	3	$235.03	$1,774,711.53
Ref #67	**304E20000**	**AGGREGATE BASE, (4722 CY)**	
	Awd	$47.00	$221,934.00
	2	$75.00	$354,150.00
	3	$68.00	$321,096.00
Ref #68	**407E20000**	**NON-TRACKING TACK COAT, (790 GAL)**	
	Awd	$2.50	$1,975.00
	2	$4.00	$3,160.00
	3	$4.27	$3,373.30
Ref #69	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (28 CY)**	
	Awd	$70.00	$1,960.00
	2	$150.00	$4,200.00
	3	$103.18	$2,889.04
Ref #70	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (16 CY)**	
	Awd	$330.00	$5,280.00
	2	$350.00	$5,600.00
	3	$373.92	$5,982.72

Ref #71	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (22 CY)**	
	Awd	$280.00	$6,160.00
	2	$375.00	$8,250.00
	3	$400.62	$8,813.64
Ref #72	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (1420 CY)**	
	Awd	$285.00	$404,700.00
	2	$315.00	$447,300.00
	3	$336.52	$477,858.40
Ref #73	**442E20001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (136 CY)**	
	Awd	$330.00	$44,880.00
	2	$370.00	$50,320.00
	3	$395.28	$53,758.08
Ref #74	**442E20170**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (1764 CY)**	
	Awd	$268.00	$472,752.00
	2	$290.00	$511,560.00
	3	$309.82	$546,522.48
Ref #75	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (892 SY)**	
	Awd	$82.00	$73,144.00
	2	$65.00	$57,980.00
	3	$99.69	$88,923.48
Ref #76	**452E12011**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (843 SY)**	
	Awd	$132.00	$111,276.00
	2	$100.00	$84,300.00
	3	$132.04	$111,309.72
Ref #77	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (1.87 MILE)**	
	Awd	$4,100.00	$7,667.00
	2	$7,500.00	$14,025.00
	3	$5,638.27	$10,543.56

Section 4 - PAVEMENT - Totals

Awd	**$2,896,479.00**
2	**$3,280,848.20**
3	**$3,489,921.21**

Ref #78	**625E00450**	**CONNECTION, FUSED PULL APART, (22 EACH)**	
	Awd	$157.00	$3,454.00
	2	$98.66	$2,170.52
	3	$104.02	$2,288.44
Ref #79	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (57 EACH)**	
	Awd	$157.00	$8,949.00
	2	$35.56	$2,026.92
	3	$37.49	$2,136.93
Ref #80	**625E13200**	**LIGHT TOWER, BBBB100, (7 EACH)**	
	Awd	$41,500.00	$290,500.00
	2	$38,552.52	$269,867.64
	3	$40,648.09	$284,536.63
Ref #81	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (11 EACH)**	
	Awd	$3,300.00	$36,300.00
	2	$1,750.00	$19,250.00
	3	$1,845.12	$20,296.32

Ref #82	**625E15100**	**LIGHT TOWER FOUNDATION, 36" X 20' DEEP, (7 EACH)**	
	Awd	$12,500.00	$87,500.00
	2	$8,500.00	$59,500.00
	3	$8,962.03	$62,734.21
Ref #83	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (6542 FT)**	
	Awd	$5.50	$35,981.00
	2	$3.28	$21,457.76
	3	$3.46	$22,635.32
Ref #84	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (660 FT)**	
	Awd	$2.50	$1,650.00
	2	$0.60	$396.00
	3	$0.63	$415.80
Ref #85	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (3974 FT)**	
	Awd	$17.50	$69,545.00
	2	$15.75	$62,590.50
	3	$16.61	$66,008.14
Ref #86	**625E25500**	**CONDUIT, 3", 725.04, (1876 FT)**	
	Awd	$39.50	$74,102.00
	2	$27.44	$51,477.44
	3	$28.93	$54,272.68
Ref #87	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (383 FT)**	
	Awd	$74.00	$28,342.00
	2	$50.00	$19,150.00
	3	$52.72	$20,191.76
Ref #88	**625E26252**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), TYPE I, (11 EACH)**	
	Awd	$640.00	$7,040.00
	2	$383.64	$4,220.04
	3	$404.49	$4,449.39
Ref #89	**625E26262**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), TYPE V, 5, (28 EACH)**	
	Awd	$1,950.00	$54,600.00
	2	$2,028.86	$56,808.08
	3	$2,139.14	$59,895.92
Ref #90	**625E29000**	**TRENCH, (4934 FT)**	
	Awd	$17.50	$86,345.00
	2	$16.50	$81,411.00
	3	$17.40	$85,851.60
Ref #91	**625E30700**	**PULL BOX, 725.08, 18", (16 EACH)**	
	Awd	$1,500.00	$24,000.00
	2	$802.61	$12,841.76
	3	$846.24	$13,539.84
Ref #92	**625E30706**	**PULL BOX, 725.08, 24", (3 EACH)**	
	Awd	$1,900.00	$5,700.00
	2	$1,046.88	$3,140.64
	3	$1,103.78	$3,311.34
Ref #93	**625E32000**	**GROUND ROD, (25 EACH)**	
	Awd	$375.00	$9,375.00
	2	$135.00	$3,375.00
	3	$142.34	$3,558.50

Ref #94	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$13,500.00	$13,500.00
	2	$7,500.00	$7,500.00
	3	$7,907.67	$7,907.67
Ref #95	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (4934 FT)**	
	Awd	$3.50	$17,269.00
	2	$1.63	$8,042.42
	3	$1.72	$8,486.48
Ref #96	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL LIGHTING CONTROL , (1 EACH)**	
	Awd	$4,200.00	$4,200.00
	2	$1,250.00	$1,250.00
	3	$1,317.95	$1,317.95

Section 5 - LIGHTING - Totals

Awd	**$858,352.00**
2	**$686,475.72**
3	**$723,834.92**

Ref #97	**621E00100**	**RPM, (189 EACH)**	
	Awd	$63.00	$11,907.00
	2	$43.00	$8,127.00
	3	$45.34	$8,569.26
Ref #98	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (1086 FT)**	
	Awd	$17.00	$18,462.00
	2	$15.00	$16,290.00
	3	$15.82	$17,180.52
Ref #99	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (25 FT)**	
	Awd	$42.00	$1,050.00
	2	$22.50	$562.50
	3	$23.72	$593.00
Ref #100	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (46 FT)**	
	Awd	$74.00	$3,404.00
	2	$48.00	$2,208.00
	3	$50.61	$2,328.06
Ref #101	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (37 FT)**	
	Awd	$49.00	$1,813.00
	2	$28.50	$1,054.50
	3	$30.05	$1,111.85
Ref #102	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (6 EACH)**	
	Awd	$785.00	$4,710.00
	2	$600.00	$3,600.00
	3	$632.61	$3,795.66
Ref #103	**630E66500**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.115, DESIGN 1, (1 EACH)**	
	Awd	$68,000.00	$68,000.00
	2	$55,000.00	$55,000.00
	3	$57,989.59	$57,989.59
Ref #104	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (1 EACH)**	
	Awd	$55,000.00	$55,000.00
	2	$41,000.00	$41,000.00
	3	$43,228.60	$43,228.60

Ref #105	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (1 EACH)**	
	Awd	$106,200.00	$106,200.00
	2	$90,000.00	$90,000.00
	3	$94,892.06	$94,892.06
Ref #106	**630E72540**	**OVERHEAD SIGN SUPPORT, TYPE TC-16.22, DESIGN 12, (1 EACH)**	
	Awd	$24,000.00	$24,000.00
	2	$16,500.00	$16,500.00
	3	$17,396.88	$17,396.88
Ref #107	**630E80100**	**SIGN, FLAT SHEET, (1259 SF)**	
	Awd	$19.00	$23,921.00
	2	$26.00	$32,734.00
	3	$27.41	$34,509.19
Ref #108	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (928 SF)**	
	Awd	$27.00	$25,056.00
	2	$28.70	$26,633.60
	3	$30.26	$28,081.28
Ref #109	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (6 EACH)**	
	Awd	$950.00	$5,700.00
	2	$1,225.00	$7,350.00
	3	$1,291.59	$7,749.54
Ref #110	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (6 EACH)**	
	Awd	$11,500.00	$69,000.00
	2	$11,500.00	$69,000.00
	3	$12,125.10	$72,750.60
Ref #111	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (91 EACH)**	
	Awd	$16.00	$1,456.00
	2	$21.50	$1,956.50
	3	$22.67	$2,062.97
Ref #112	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (106 EACH)**	
	Awd	$21.00	$2,226.00
	2	$21.50	$2,279.00
	3	$22.67	$2,403.02
Ref #113	**644E00104**	**EDGE LINE, 6", TYPE 1 WHITE, (4 MILE)**	
	Awd	$3,500.00	$14,000.00
	2	$3,300.00	$13,200.00
	3	$3,479.38	$13,917.52
Ref #114	**644E00104**	**EDGE LINE, 6", TYPE 1 YELLOW, (7 MILE)**	
	Awd	$3,500.00	$24,500.00
	2	$3,300.00	$23,100.00
	3	$3,479.38	$24,355.66
Ref #115	**644E00300**	**CENTER LINE, TYPE 1 WHITE, (3 MILE)**	
	Awd	$4,700.00	$14,100.00
	2	$4,300.00	$12,900.00
	3	$4,533.73	$13,601.19
Ref #116	**644E00300**	**CENTER LINE, TYPE 1 YELLOW, (1 MILE)**	
	Awd	$4,700.00	$4,700.00
	2	$4,300.00	$4,300.00
	3	$4,533.73	$4,533.73

Ref #117	**644E00404**	**CHANNELIZING LINE, 12", TYPE 1, (4127 FT)**	
	Awd	$2.00	$8,254.00
	2	$1.90	$7,841.30
	3	$2.00	$8,254.00
Ref #118	**644E00500**	**STOP LINE, TYPE 1, (38 FT)**	
	Awd	$7.50	$285.00
	2	$7.00	$266.00
	3	$7.38	$280.44
Ref #119	**644E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1 WHITE, (295 FT)**	
	Awd	$7.50	$2,212.50
	2	$7.00	$2,065.00
	3	$7.38	$2,177.10
Ref #120	**644E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1 YELLOW, (631 FT)**	
	Awd	$7.50	$4,732.50
	2	$7.00	$4,417.00
	3	$7.38	$4,656.78
Ref #121	**644E00720**	**CHEVRON MARKING, TYPE 1, (261 FT)**	
	Awd	$7.50	$1,957.50
	2	$7.00	$1,827.00
	3	$7.38	$1,926.18
Ref #122	**644E01300**	**LANE ARROW, TYPE 1, (20 EACH)**	
	Awd	$130.00	$2,600.00
	2	$120.00	$2,400.00
	3	$126.52	$2,530.40
Ref #123	**644E01510**	**DOTTED LINE, 6", TYPE 1 WHITE, (1006 FT)**	
	Awd	$2.00	$2,012.00
	2	$1.60	$1,609.60
	3	$1.69	$1,700.14
Ref #124	**644E20800**	**YIELD LINE, TYPE 1, (369 FT)**	
	Awd	$7.50	$2,767.50
	2	$7.00	$2,583.00
	3	$7.38	$2,723.22

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$504,026.00**
2	**$450,804.00**
3	**$475,298.44**

Ref #125	**601E32305**	**ROCK CHANNEL PROTECTION, TYPE D WITH GEOTEXTILE FA, (253 CY)**	
	Awd	$140.00	$35,420.00
	2	$150.00	$37,950.00
	3	$115.96	$29,337.88

Section 7 - LANDSCAPING - Totals

Awd	**$35,420.00**
2	**$37,950.00**
3	**$29,337.88**

Ref #126	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (160 HOUR)**	
	Awd	$55.00	$8,800.00
	2	$110.00	$17,600.00
	3	$131.79	$21,086.40
Ref #127	**614E11630**	**INCREASED BARRIER DELINEATION, (9260 FT)**	
	Awd	$2.00	$18,520.00
	2	$1.00	$9,260.00
	3	$1.93	$17,871.80
Ref #128	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (5 EACH)**	
	Awd	$2,200.00	$11,000.00
	2	$2,100.00	$10,500.00
	3	$2,116.01	$10,580.05
Ref #129	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,400.00	$4,800.00
	2	$2,250.00	$4,500.00
	3	$2,368.73	$4,737.46
Ref #130	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$19,500.00	$19,500.00
	2	$25,000.00	$25,000.00
	3	$18,583.44	$18,583.44
Ref #131	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (16 EACH)**	
	Awd	$196.00	$3,136.00
	2	$180.00	$2,880.00
	3	$188.67	$3,018.72
Ref #132	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$208.00	$1,040.00
	2	$190.00	$950.00
	3	$199.99	$999.95
Ref #133	**614E12600**	**REPLACEMENT DRUM, (50 EACH)**	
	Awd	$60.00	$3,000.00
	2	$65.00	$3,250.00
	3	$57.99	$2,899.50
Ref #134	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (1 EACH)**	
	Awd	$76,000.00	$76,000.00
	2	$50,000.00	$50,000.00
	3	$52,717.81	$52,717.81
Ref #135	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (95 EACH)**	
	Awd	$64.00	$6,080.00
	2	$8.00	$760.00
	3	$28.62	$2,718.90
Ref #136	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$301.00	$6,020.00
	2	$550.00	$11,000.00
	3	$72.65	$1,453.00
Ref #137	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (153 EACH)**	
	Awd	$13.00	$1,989.00
	2	$16.50	$2,524.50
	3	$13.02	$1,992.06

Ref #138	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (195 EACH)**	
	Awd	$13.00	$2,535.00
	2	$16.00	$3,120.00
	3	$12.03	$2,345.85
Ref #139	**614E13314**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (6 EACH)**	
	Awd	$14.00	$84.00
	2	$16.50	$99.00
	3	$13.61	$81.66
Ref #140	**614E13350**	**OBJECT MARKER, ONE WAY, (107 EACH)**	
	Awd	$24.00	$2,568.00
	2	$22.00	$2,354.00
	3	$22.92	$2,452.44
Ref #141	**614E13360**	**OBJECT MARKER, TWO WAY, (92 EACH)**	
	Awd	$24.00	$2,208.00
	2	$23.00	$2,116.00
	3	$22.92	$2,108.64
Ref #142	**614E18000**	**MAINTAINING TRAFFIC, MISC.: TEMPORARY LIGHTING, (1 EACH)**	
	Awd	$49,000.00	$49,000.00
	2	$28,500.00	$28,500.00
	3	$30,049.15	$30,049.15
Ref #143	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (65 SNMT)**	
	Awd	$1,000.00	$65,000.00
	2	$600.00	$39,000.00
	3	$971.66	$63,157.90
Ref #144	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (0.16 MILE)**	
	Awd	$2,200.00	$352.00
	2	$1,800.00	$288.00
	3	$1,897.81	$303.65
Ref #145	**614E20200**	**WORK ZONE LANE LINE, CLASS I, 4", 740.06, TYPE I, (0.16 MILE)**	
	Awd	$7,700.00	$1,232.00
	2	$7,136.00	$1,141.76
	3	$7,523.88	$1,203.82
Ref #146	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (0.16 MILE)**	
	Awd	$1,100.00	$176.00
	2	$900.00	$144.00
	3	$948.94	$151.83
Ref #147	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.02 MILE)**	
	Awd	$3,300.00	$66.00
	2	$1,200.00	$24.00
	3	$1,265.00	$25.30
Ref #148	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.72 MILE)**	
	Awd	$2,750.00	$1,980.00
	2	$1,200.00	$864.00
	3	$1,265.24	$910.97
Ref #149	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, 4", (0.72 MILE)**	
	Awd	$2,750.00	$1,980.00
	2	$1,200.00	$864.00
	3	$1,265.24	$910.97

Ref #150	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (8.18 MILE)**	
	Awd	$3,500.00	$28,630.00
	2	$2,650.00	$21,677.00
	3	$2,794.04	$22,855.25
Ref #151	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (10.88 MILE)**	
	Awd	$850.00	$9,248.00
	2	$870.00	$9,465.60
	3	$917.29	$9,980.12
Ref #152	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (10.88 MILE)**	
	Awd	$850.00	$9,248.00
	2	$890.00	$9,683.20
	3	$938.38	$10,209.57
Ref #153	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (1027 FT)**	
	Awd	$2.50	$2,567.50
	2	$2.00	$2,054.00
	3	$2.11	$2,166.97
Ref #154	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (3691 FT)**	
	Awd	$1.50	$5,536.50
	2	$1.00	$3,691.00
	3	$1.05	$3,875.55
Ref #155	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (3691 FT)**	
	Awd	$1.50	$5,536.50
	2	$1.00	$3,691.00
	3	$1.05	$3,875.55
Ref #156	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (1634 FT)**	
	Awd	$1.50	$2,451.00
	2	$1.00	$1,634.00
	3	$1.05	$1,715.70
Ref #157	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (836 FT)**	
	Awd	$1.50	$1,254.00
	2	$1.00	$836.00
	3	$1.05	$877.80
Ref #158	**614E25000**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, (100 FT)**	
	Awd	$3.00	$300.00
	2	$7.00	$700.00
	3	$7.38	$738.00
Ref #159	**614E25200**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 642 P, (641 FT)**	
	Awd	$3.00	$1,923.00
	2	$7.00	$4,487.00
	3	$7.38	$4,730.58
Ref #160	**614E25620**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III, 642, (641 FT)**	
	Awd	$3.00	$1,923.00
	2	$7.00	$4,487.00
	3	$7.38	$4,730.58
Ref #161	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (101 FT)**	
	Awd	$4.50	$454.50
	2	$9.00	$909.00
	3	$9.49	$958.49

Ref #162	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (38 FT)**	
	Awd	$4.50	$171.00
	2	$9.00	$342.00
	3	$9.49	$360.62
Ref #163	**614E28000**	**WORK ZONE GORE MARKING, CLASS II, (72 FT)**	
	Awd	$3.50	$252.00
	2	$9.00	$648.00
	3	$9.49	$683.28
Ref #164	**614E30000**	**WORK ZONE ARROW, CLASS I, (22 EACH)**	
	Awd	$52.00	$1,144.00
	2	$55.00	$1,210.00
	3	$57.99	$1,275.78
Ref #165	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (20 EACH)**	
	Awd	$52.00	$1,040.00
	2	$55.00	$1,100.00
	3	$57.99	$1,159.80
Ref #166	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$50,000.00	$50,000.00
	3	$93,725.70	$93,725.70
Ref #167	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (1589 SY)**	
	Awd	$67.00	$106,463.00
	2	$110.00	$174,790.00
	3	$72.65	$115,440.85
Ref #168	**616E10000**	**WATER, (47 MGAL)**	
	Awd	$25.00	$1,175.00
	2	$25.00	$1,175.00
	3	$151.46	$7,118.62
Ref #169	**618E40101**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (6450 FT)**	
	Awd	$5.00	$32,250.00
	2	$8.20	$52,890.00
	3	$8.65	$55,792.50
Ref #170	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (4610 FT)**	
	Awd	$34.00	$156,740.00
	2	$30.00	$138,300.00
	3	$32.96	$151,945.60
Ref #171	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (5740 FT)**	
	Awd	$25.00	$143,500.00
	2	$20.00	$114,800.00
	3	$24.87	$142,753.80
Ref #172	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (44 SNMT)**	
	Awd	$750.00	$33,000.00
	2	$550.00	$24,200.00
	3	$741.81	$32,639.64
Ref #173	**896E00010**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS I, (6 SNMT)**	
	Awd	$2,100.00	$12,600.00
	2	$2,000.00	$12,000.00
	3	$2,031.97	$12,191.82

Ref #174	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,200.00	$7,200.00
	2	$925.00	$5,550.00
	3	$971.66	$5,829.96

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$873,673.00**
2	**$857,059.06**
3	**$929,993.40**

Ref #175	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$40,500.00	$40,500.00
	2	$100,000.00	$100,000.00
	3	$26,358.91	$26,358.91
Ref #176	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$15,000.00	$15,000.00
	3	$15,815.34	$15,815.34
Ref #177	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$185,000.00	$185,000.00
	2	$370,000.00	$370,000.00
	3	$431,740.63	$431,740.63
Ref #178	**619E16010**	**FIELD OFFICE, TYPE B, (18 MNTH)**	
	Awd	$11,000.00	$198,000.00
	2	$3,000.00	$54,000.00
	3	$1,897.84	$34,161.12
Ref #179	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$66,000.00	$66,000.00
	2	$65,000.00	$65,000.00
	3	$89,620.28	$89,620.28
Ref #180	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$372,000.00	$372,000.00
	2	$412,500.00	$412,500.00
	3	$204,573.59	$204,573.59

Section 9 - INCIDENTALS - Totals

Awd	**$875,500.00**
2	**$1,016,500.00**
3	**$802,269.87**