Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260237
PID 113744
FRA-US 33-21.71 at Petzinger Rd
Federal
Type: INTERCHANGE
Letting Date: 5/7/2026
Completion Date: 7/30/2028

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $22,952,979.51

Engineer's Estimate: $20,996,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $22,952,979.51

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $23,865,191.53

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$55,000.00	$55,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (3 EACH)**	
	Awd	$2,200.00	$6,600.00
	2	$4,000.00	$12,000.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (40662 SY)**	
	Awd	$12.00	$487,944.00
	2	$17.00	$691,254.00
Ref #4	**202E30000**	**WALK REMOVED, (672 SF)**	
	Awd	$2.00	$1,344.00
	2	$6.00	$4,032.00
Ref #5	**202E30700**	**CONCRETE BARRIER REMOVED, (81 FT)**	
	Awd	$50.00	$4,050.00
	2	$39.00	$3,159.00
Ref #6	**202E30800**	**TRAFFIC ISLAND REMOVED, (21 SY)**	
	Awd	$75.00	$1,575.00
	2	$63.00	$1,323.00
Ref #7	**202E32000**	**CURB REMOVED, (48 FT)**	
	Awd	$13.00	$624.00
	2	$13.00	$624.00
Ref #8	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (1084 FT)**	
	Awd	$10.00	$10,840.00
	2	$25.00	$27,100.00
Ref #9	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (36 FT)**	
	Awd	$110.00	$3,960.00
	2	$140.00	$5,040.00
Ref #10	**202E38000**	**GUARDRAIL REMOVED, (10511 FT)**	
	Awd	$2.80	$29,430.80
	2	$2.40	$25,226.40
Ref #11	**202E47800**	**IMPACT ATTENUATOR REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$245.00	$245.00
Ref #12	**202E58000**	**MANHOLE REMOVED, (3 EACH)**	
	Awd	$900.00	$2,700.00
	2	$1,000.00	$3,000.00
Ref #13	**202E58100**	**CATCH BASIN REMOVED, (8 EACH)**	
	Awd	$945.00	$7,560.00
	2	$490.00	$3,920.00
Ref #14	**203E10000**	**EXCAVATION, (29262 CY)**	
	Awd	$15.00	$438,930.00
	2	$12.00	$351,144.00
Ref #15	**203E20000**	**EMBANKMENT, (58766 CY)**	
	Awd	$15.00	$881,490.00
	2	$18.00	$1,057,788.00
Ref #16	**204E10000**	**SUBGRADE COMPACTION, (55849 SY)**	
	Awd	$2.00	$111,698.00
	2	$2.00	$111,698.00

Ref #17	**204E13000**	**EXCAVATION OF SUBGRADE, (2088 CY)**	
	Awd	$33.00	$68,904.00
	2	$35.00	$73,080.00
Ref #18	**204E30010**	**GRANULAR MATERIAL, TYPE B, (2088 CY)**	
	Awd	$65.00	$135,720.00
	2	$57.00	$119,016.00
Ref #19	**204E45000**	**PROOF ROLLING, (33 HOUR)**	
	Awd	$500.00	$16,500.00
	2	$360.00	$11,880.00
Ref #20	**204E50000**	**GEOTEXTILE FABRIC, (6264 SY)**	
	Awd	$2.00	$12,528.00
	2	$2.35	$14,720.40
Ref #21	**209E60201**	**LINEAR GRADING, AS PER PLAN, (110 STA)**	
	Awd	$50.00	$5,500.00
	2	$190.00	$20,900.00
Ref #22	**606E15050**	**GUARDRAIL, TYPE MGS, (7733 FT)**	
	Awd	$21.00	$162,393.00
	2	$25.20	$194,871.60
Ref #23	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (13 FT)**	
	Awd	$27.00	$351.00
	2	$46.00	$598.00
Ref #24	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (50 FT)**	
	Awd	$37.00	$1,850.00
	2	$42.40	$2,120.00
Ref #25	**606E15250**	**GUARDRAIL, TYPE MGS QUARTER POST SPACING, (25 FT)**	
	Awd	$62.00	$1,550.00
	2	$68.00	$1,700.00
Ref #26	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,720.00	$5,440.00
Ref #27	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (16 EACH)**	
	Awd	$2,600.00	$41,600.00
	2	$2,680.00	$42,880.00
Ref #28	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (17 EACH)**	
	Awd	$1,250.00	$21,250.00
	2	$1,420.00	$24,140.00
Ref #29	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (13 EACH)**	
	Awd	$2,600.00	$33,800.00
	2	$2,735.00	$35,555.00
Ref #30	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN, (1 EACH)**	
	Awd	$2,750.00	$2,750.00
	2	$3,460.00	$3,460.00
Ref #31	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (4 EACH)**	
	Awd	$550.00	$2,200.00
	2	$680.00	$2,720.00
Ref #32	**606E60040**	**IMPACT ATTENUATOR, TYPE 3 UNIDIRECTIONAL, (60 MPH,, (1 EACH)**	
	Awd	$54,000.00	$54,000.00
	2	$46,850.00	$46,850.00

Ref #33	**608E10000**	**4" CONCRETE WALK, (112 SF)**	
	Awd	$35.00	$3,920.00
	2	$16.00	$1,792.00
Ref #34	**608E15000**	**8" CONCRETE WALK, (924 SF)**	
	Awd	$22.00	$20,328.00
	2	$18.00	$16,632.00
Ref #35	**608E98200**	**WALKWAY, MISC.: COLUMBUS CURB RAMP, TYPE C, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$9,000.00	$9,000.00
Ref #36	**608E98200**	**WALKWAY, MISC.: COLUMBUS CURB RAMP, TYPE D, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$3,300.00	$6,600.00
Ref #37	**608E98200**	**WALKWAY, MISC.: COLUMBUS CURB RAMP, TYPE PP-3, (1 EACH)**	
	Awd	$600.00	$600.00
	2	$2,800.00	$2,800.00
Ref #38	**622E10120**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C, (275 FT)**	
	Awd	$200.00	$55,000.00
	2	$275.00	$75,625.00
Ref #39	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (409 FT)**	
	Awd	$200.00	$81,800.00
	2	$185.00	$75,665.00
Ref #40	**622E24840**	**CONCRETE BARRIER END SECTION, TYPE B, (2 EACH)**	
	Awd	$11,500.00	$23,000.00
	2	$10,000.00	$20,000.00
Ref #41	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (8 EACH)**	
	Awd	$8,200.00	$65,600.00
	2	$5,350.00	$42,800.00
Ref #42	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (6 EACH)**	
	Awd	$7,500.00	$45,000.00
	2	$5,300.00	$31,800.00
Ref #43	**623E40500**	**REFERENCE MONUMENT, TYPE A, (2 EACH)**	
	Awd	$900.00	$1,800.00
	2	$1,000.00	$2,000.00
Ref #44	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$11,000.00	$11,000.00
Ref #45	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$207,000.00	$207,000.00

Section 1 - ROADWAY - Totals

Awd	**$3,047,889.80**
2	**$3,455,198.40**

Ref #46	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (10 SY)**	
	Awd	$285.00	$2,850.00
	2	$139.00	$1,390.00

Ref #47	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (85 SY)**	
	Awd	$90.00	$7,650.00
	2	$116.00	$9,860.00
Ref #48	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (3 CY)**	
	Awd	$600.00	$1,800.00
	2	$325.00	$975.00
Ref #49	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$85.00	$170.00
Ref #50	**659E00300**	**TOPSOIL, (8081 CY)**	
	Awd	$12.00	$96,972.00
	2	$35.00	$282,835.00
Ref #51	**659E10000**	**SEEDING AND MULCHING, (58710 SY)**	
	Awd	$0.65	$38,161.50
	2	$0.88	$51,664.80
Ref #52	**659E14000**	**REPAIR SEEDING AND MULCHING, (2936 SY)**	
	Awd	$0.50	$1,468.00
	2	$1.25	$3,670.00
Ref #53	**659E15000**	**INTER-SEEDING, (2936 SY)**	
	Awd	$0.02	$58.72
	2	$0.95	$2,789.20
Ref #54	**659E20000**	**COMMERCIAL FERTILIZER, (8.2 TON)**	
	Awd	$900.00	$7,380.00
	2	$700.00	$5,740.00
Ref #55	**659E31000**	**LIME, (12.14 ACRE)**	
	Awd	$25.00	$303.50
	2	$10.00	$121.40
Ref #56	**659E35000**	**WATER, (325 MGAL)**	
	Awd	$1.00	$325.00
	2	$1.00	$325.00
Ref #57	**659E40000**	**MOWING, (133 MSF)**	
	Awd	$1.00	$133.00
	2	$5.75	$764.75
Ref #58	**670E00500**	**SLOPE EROSION PROTECTION, (4209 SY)**	
	Awd	$2.00	$8,418.00
	2	$1.75	$7,365.75
Ref #59	**670E00700**	**DITCH EROSION PROTECTION, (5060 SY)**	
	Awd	$2.00	$10,120.00
	2	$1.65	$8,349.00
Ref #60	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$5,000.00	$5,000.00
Ref #61	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$28,000.00	$28,000.00
Ref #62	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$21,000.00	$21,000.00

Ref #63	**832E30000**	**EROSION CONTROL, (400000 EACH)**	
	Awd	$1.00	$400,000.00
	2	$1.00	$400,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$636,739.72**
2	**$830,019.90**

Ref #64	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, CULVERT 5, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$10,000.00	$10,000.00
Ref #65	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, CULVERT 6, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$12,500.00	$12,500.00
Ref #66	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, CULVERTS 3 AND , (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$12,500.00	$12,500.00
Ref #67	**602E20000**	**CONCRETE MASONRY, (0.7 CY)**	
	Awd	$3,000.00	$2,100.00
	2	$2,000.00	$1,400.00
Ref #68	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (22372 FT)**	
	Awd	$16.00	$357,952.00
	2	$18.50	$413,882.00
Ref #69	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (2599 FT)**	
	Awd	$35.00	$90,965.00
	2	$21.00	$54,579.00
Ref #70	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (9454 FT)**	
	Awd	$20.00	$189,080.00
	2	$15.00	$141,810.00
Ref #71	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (807 FT)**	
	Awd	$30.00	$24,210.00
	2	$22.00	$17,754.00
Ref #72	**611E00900**	**6" CONDUIT, TYPE B, (1551 FT)**	
	Awd	$30.00	$46,530.00
	2	$40.00	$62,040.00
Ref #73	**611E01500**	**6" CONDUIT, TYPE F, (200 FT)**	
	Awd	$25.00	$5,000.00
	2	$15.00	$3,000.00
Ref #74	**611E05900**	**15" CONDUIT, TYPE B, (1218 FT)**	
	Awd	$115.00	$140,070.00
	2	$135.00	$164,430.00
Ref #75	**611E06100**	**15" CONDUIT, TYPE C, (740 FT)**	
	Awd	$100.00	$74,000.00
	2	$90.00	$66,600.00
Ref #76	**611E06100**	**15" CONDUIT, TYPE C, 706.02, (6 FT)**	
	Awd	$350.00	$2,100.00
	2	$250.00	$1,500.00

Ref #77	**611E06100**	**15" CONDUIT, TYPE C, 720.12, (6 FT)**	
	Awd	$350.00	$2,100.00
	2	$270.00	$1,620.00
Ref #78	**611E07400**	**18" CONDUIT, TYPE B, (358 FT)**	
	Awd	$150.00	$53,700.00
	2	$160.00	$57,280.00
Ref #79	**611E08900**	**21" CONDUIT, TYPE B, (68 FT)**	
	Awd	$170.00	$11,560.00
	2	$210.00	$14,280.00
Ref #80	**611E09100**	**21" CONDUIT, TYPE C, 706.02, (6 FT)**	
	Awd	$375.00	$2,250.00
	2	$290.00	$1,740.00
Ref #81	**611E10600**	**24" CONDUIT, TYPE C, (224 FT)**	
	Awd	$150.00	$33,600.00
	2	$150.00	$33,600.00
Ref #82	**611E10600**	**24" CONDUIT, TYPE C, 706.02, (6 FT)**	
	Awd	$400.00	$2,400.00
	2	$325.00	$1,950.00
Ref #83	**611E13200**	**30" CONDUIT, TYPE A, 706.02, (24 FT)**	
	Awd	$350.00	$8,400.00
	2	$430.00	$10,320.00
Ref #84	**611E13400**	**30" CONDUIT, TYPE B, (164 FT)**	
	Awd	$325.00	$53,300.00
	2	$200.00	$32,800.00
Ref #85	**611E13600**	**30" CONDUIT, TYPE C, (727 FT)**	
	Awd	$205.00	$149,035.00
	2	$175.00	$127,225.00
Ref #86	**611E16200**	**36" CONDUIT, TYPE A, 706.02, (24 FT)**	
	Awd	$500.00	$12,000.00
	2	$355.00	$8,520.00
Ref #87	**611E16600**	**36" CONDUIT, TYPE C, (343 FT)**	
	Awd	$225.00	$77,175.00
	2	$240.00	$82,320.00
Ref #88	**611E28000**	**84" CONDUIT, TYPE A, 706.02, (63 FT)**	
	Awd	$1,100.00	$69,300.00
	2	$800.00	$50,400.00
Ref #89	**611E53400**	**58" X 91" CONDUIT, TYPE A, 706.04, (7 FT)**	
	Awd	$2,000.00	$14,000.00
	2	$1,500.00	$10,500.00
Ref #90	**611E98410**	**CATCH BASIN, NO. 8, (13 EACH)**	
	Awd	$7,000.00	$91,000.00
	2	$6,100.00	$79,300.00
Ref #91	**611E98434**	**CATCH BASIN, NO. 8A, (2 EACH)**	
	Awd	$9,000.00	$18,000.00
	2	$7,000.00	$14,000.00
Ref #92	**611E98435**	**CATCH BASIN, NO. 8A, AS PER PLAN, (1 EACH)**	
	Awd	$8,000.00	$8,000.00
	2	$7,000.00	$7,000.00

Ref #93	**611E98631**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (4 EACH)**	
	Awd	$1,000.00	$4,000.00
	2	$850.00	$3,400.00
Ref #94	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (3 EACH)**	
	Awd	$1,100.00	$3,300.00
	2	$2,100.00	$6,300.00
Ref #95	**611E99661**	**MANHOLE RECONSTRUCTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$2,500.00	$2,500.00
Ref #96	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (9 EACH)**	
	Awd	$600.00	$5,400.00
	2	$350.00	$3,150.00
Ref #97	**611E99731**	**JUNCTION CHAMBER, AS PER PLAN, (1 EACH)**	
	Awd	$95,000.00	$95,000.00
	2	$67,500.00	$67,500.00
Ref #98	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (1000 LB)**	
	Awd	$2.00	$2,000.00
	2	$2.00	$2,000.00
Ref #99	**690E98000**	**SPECIAL - CITY OF COLUMBUS DOUBLE CURB AND GUTTER , (1 EACH)**	
	Awd	$4,500.00	$4,500.00
	2	$5,750.00	$5,750.00
Ref #100	**690E98000**	**SPECIAL - CITY OF COLUMBUS MANHOLE, TYPE C (AA-S10, (8 EACH)**	
	Awd	$5,300.00	$42,400.00
	2	$6,250.00	$50,000.00
Ref #101	**690E98000**	**SPECIAL - CITY OF COLUMBUS MANHOLE, TYPE C (AA-S10, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$6,250.00	$6,250.00
Ref #102	**690E98000**	**SPECIAL - CITY OF COLUMBUS STANDARD CURB AND GUTTE, (4 EACH)**	
	Awd	$4,000.00	$16,000.00
	2	$4,250.00	$17,000.00
Ref #103	**690E98700**	**SPECIAL - CITY OF COLUMBUS PRECAST PIPE ENDWALLS (, (1 CY)**	
	Awd	$2,500.00	$2,500.00
	2	$1,200.00	$1,200.00

Section 3 - DRAINAGE - Totals

Awd	**$1,807,927.00**
2	**$1,659,900.00**

Ref #104	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (250 SY)**	
	Awd	$205.00	$51,250.00
	2	$151.00	$37,750.00
Ref #105	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 1, (12169 SY)**	
	Awd	$4.50	$54,760.50
	2	$5.05	$61,453.45
Ref #106	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 1, (29200 SY)**	
	Awd	$5.00	$146,000.00
	2	$4.35	$127,020.00

Ref #107	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 3, (5238 SY)**	
	Awd	$6.50	$34,047.00
	2	$6.70	$35,094.60
Ref #108	**255E16001**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (500 SY)**	
	Awd	$430.00	$215,000.00
	2	$700.00	$350,000.00
Ref #109	**255E19101**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (150 SY)**	
	Awd	$670.00	$100,500.00
	2	$900.00	$135,000.00
Ref #110	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (12193 CY)**	
	Awd	$172.50	$2,103,292.50
	2	$197.00	$2,402,021.00
Ref #111	**304E20000**	**AGGREGATE BASE, (9955 CY)**	
	Awd	$85.00	$846,175.00
	2	$85.00	$846,175.00
Ref #112	**407E20000**	**NON-TRACKING TACK COAT, (11435 GAL)**	
	Awd	$3.50	$40,022.50
	2	$4.35	$49,742.25
Ref #113	**441E70800**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (307 CY)**	
	Awd	$300.00	$92,100.00
	2	$338.00	$103,766.00
Ref #114	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (5297 CY)**	
	Awd	$15.00	$79,455.00
	2	$9.50	$50,321.50
Ref #115	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (3997 CY)**	
	Awd	$255.00	$1,019,235.00
	2	$284.00	$1,135,148.00
Ref #116	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (4074 CY)**	
	Awd	$235.00	$957,390.00
	2	$224.00	$912,576.00
Ref #117	**452E14020**	**10" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P , (4290 SY)**	
	Awd	$125.00	$536,250.00
	2	$155.00	$664,950.00
Ref #118	**452E14050**	**10" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (1869 SY)**	
	Awd	$130.00	$242,970.00
	2	$175.00	$327,075.00
Ref #119	**609E24510**	**CURB, TYPE 4-C, (524 FT)**	
	Awd	$45.00	$23,580.00
	2	$55.00	$28,820.00
Ref #120	**609E96000**	**MEDIAN, MISC.: COLUMBUS CONCRETE MEDIAN (TYPE 1), , (489 SY)**	
	Awd	$100.00	$48,900.00
	2	$115.00	$56,235.00
Ref #121	**609E96000**	**MEDIAN, MISC.: COLUMBUS CONCRETE MEDIAN (TYPE 1), , (27 SY)**	
	Awd	$175.00	$4,725.00
	2	$230.00	$6,210.00
Ref #122	**617E10100**	**COMPACTED AGGREGATE, (282 CY)**	
	Awd	$150.00	$42,300.00
	2	$119.00	$33,558.00

Ref #123	**617E20000**	**SHOULDER PREPARATION, (3036 SY)**	
	Awd	$1.50	$4,554.00
	2	$2.50	$7,590.00
Ref #124	**617E25000**	**WATER, (11 MGAL)**	
	Awd	$500.00	$5,500.00
	2	$250.00	$2,750.00
Ref #125	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (5 MILE)**	
	Awd	$1,350.00	$6,750.00
	2	$2,000.00	$10,000.00
Ref #126	**872E10000**	**VOID REDUCING ASPHALT MEMBRANE (VRAM), (23115 FT)**	
	Awd	$3.00	$69,345.00
	2	$5.94	$137,303.10

Section 4 - PAVEMENT - Totals

Awd	**$6,724,101.50**
2	**$7,520,558.90**

Ref #127	**625E31600**	**PULL BOX, MISC.: TDMIS 1001 - 13" X 24" (MIS-54), (25 EACH)**	
	Awd	$1,200.00	$30,000.00
	2	$1,100.00	$27,500.00
Ref #128	**625E31600**	**PULL BOX, MISC.: TDMIS 1001 - 17" H X 30" W X 24" , (5 EACH)**	
	Awd	$1,660.00	$8,300.00
	2	$1,550.00	$7,750.00
Ref #129	**625E98000**	**LIGHTING, MISC.: TDMIS 1001 - LUMINAIRE, LED, COBR, (72 EACH)**	
	Awd	$535.00	$38,520.00
	2	$500.00	$36,000.00
Ref #130	**625E98000**	**LIGHTING, MISC.: TDMIS 1001 - LUMINAIRE, LED, COBR, (5 EACH)**	
	Awd	$535.00	$2,675.00
	2	$500.00	$2,500.00
Ref #131	**625E98000**	**LIGHTING, MISC.: TDMIS 1001 - POLE TO BE WIRED, 2-, (14 EACH)**	
	Awd	$589.00	$8,246.00
	2	$550.00	$7,700.00
Ref #132	**625E98000**	**LIGHTING, MISC.: TDMIS 1001 - POLE, ALUMINUM, 15' , (54 EACH)**	
	Awd	$4,020.00	$217,080.00
	2	$3,700.00	$199,800.00
Ref #133	**625E98000**	**LIGHTING, MISC.: TDMIS 1001 - POLE, ALUMINUM, 6' B, (2 EACH)**	
	Awd	$3,750.00	$7,500.00
	2	$3,500.00	$7,000.00
Ref #134	**625E98000**	**LIGHTING, MISC.: TDMIS 1001 - STREET LIGHT FOUNDAT, (57 EACH)**	
	Awd	$2,035.00	$115,995.00
	2	$1,875.00	$106,875.00
Ref #135	**625E98100**	**LIGHTING, MISC.: TDMIS 1001 - 2" CONDUIT, CONDUIT , (9247 FT)**	
	Awd	$37.00	$342,139.00
	2	$33.00	$305,151.00
Ref #136	**625E98100**	**LIGHTING, MISC.: TDMIS 1001 - 2" SCH 40 GALVANIZED, (1147 FT)**	
	Awd	$9.75	$11,183.25
	2	$9.00	$10,323.00

Ref #137	**625E98100**	**LIGHTING, MISC.:TDMIS 1001 - 3" RIGID STEEL WITH 2, (883 FT)**	
	Awd	$49.00	$43,267.00
	2	$46.00	$40,618.00
Ref #138	**625E98100**	**LIGHTING, MISC.: TDMIS 1001 - FOUNDATION REMOVAL (, (10 FT)**	
	Awd	$1,072.00	$10,720.00
	2	$1,000.00	$10,000.00
Ref #139	**625E98100**	**LIGHTING, MISC.: TDMIS 1001 - UNDERGROUND CIRCUIT,, (12581 FT)**	
	Awd	$8.05	$101,277.05
	2	$7.50	$94,357.50
Ref #140	**625E98200**	**LIGHTING, MISC.: TDMIS 1001 - EXISTING UNDERGROUND, (LUMP SUM)**	
	Awd	$10,715.00	$10,715.00
	2	$10,000.00	$10,000.00

Section 5 - LIGHTING - Totals

Awd	**$947,617.30**
2	**$865,574.50**

Ref #141	**690E98000**	**SPECIAL - CLASS 2, 60 FT WOOD POLE (TDMIS-1), (1 EACH)**	
	Awd	$8,143.00	$8,143.00
	2	$7,600.00	$7,600.00
Ref #142	**690E98000**	**SPECIAL - CLASS 2, 65 FT WOOD POLE (TDMIS-1), (1 EACH)**	
	Awd	$11,615.00	$11,615.00
	2	$10,840.00	$10,840.00
Ref #143	**690E98000**	**SPECIAL - CLASS 5, 35 FT WOOD POLE (TDMIS-1), (1 EACH)**	
	Awd	$2,300.00	$2,300.00
	2	$2,240.00	$2,240.00
Ref #144	**690E98000**	**SPECIAL - COMPLETE GROUNDING SYSTEM MODULE (TDMIS-, (3 EACH)**	
	Awd	$2,400.00	$7,200.00
	2	$2,316.00	$6,948.00
Ref #145	**690E98000**	**SPECIAL - POLE KEY (TDMIS-113), (1 EACH)**	
	Awd	$1,100.00	$1,100.00
	2	$1,088.00	$1,088.00
Ref #146	**690E98000**	**SPECIAL - SECONDARY DEADEND ASSEMBLY (TDMIS-502), (1 EACH)**	
	Awd	$675.00	$675.00
	2	$656.00	$656.00
Ref #147	**690E98000**	**SPECIAL - SINGLE DOWN GUY AND ANCHOR WITH INSULATO, (9 EACH)**	
	Awd	$3,350.00	$30,150.00
	2	$3,200.00	$28,800.00
Ref #148	**690E98000**	**SPECIAL - SPACER CABLE ANGLE BRACKET 5 TO 60 DEGRE, (4 EACH)**	
	Awd	$1,200.00	$4,800.00
	2	$1,148.00	$4,592.00
Ref #149	**690E98000**	**SPECIAL - SPACER CABLE SPACERS (TDMIS-310), (19 EACH)**	
	Awd	$380.00	$7,220.00
	2	$370.00	$7,030.00
Ref #150	**690E98000**	**SPECIAL - WOOD POLE REMOVED (TDMIS-1600), (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$1,424.00	$2,848.00

Ref #151	**690E98100**	**SPECIAL - 0052 AWA SPACER CABLE MESSENGER (TDMIS-2, (370 FT)**	
	Awd	$16.00	$5,920.00
	2	$15.68	$5,801.60
Ref #152	**690E98100**	**SPECIAL - 336.4 ACSR SPACER CABLE (TDMIS-2300), (1110 FT)**	
	Awd	$35.00	$38,850.00
	2	$33.80	$37,518.00
Ref #153	**690E98100**	**SPECIAL - WIRE AND CABLE REMOVED (TDMIS-1600), (335 FT)**	
	Awd	$17.00	$5,695.00
	2	$16.72	$5,601.20
Ref #154	**690E98400**	**SPECIAL - TRANSFER OF TRAFFIC SIGNAL POWER SERVICE, (LUMP SUM)**	
	Awd	$8,250.00	$8,250.00
	2	$8,000.00	$8,000.00

Section 6 - ELECTRICAL - Totals

Awd	**$134,918.00**
2	**$129,562.80**

Ref #155	**620E31200**	**REMOVAL OF DELINEATOR, (13 EACH)**	
	Awd	$10.00	$130.00
	2	$59.00	$767.00
Ref #156	**621E00100**	**RPM, (510 EACH)**	
	Awd	$43.00	$21,930.00
	2	$48.50	$24,735.00
Ref #157	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (351 EACH)**	
	Awd	$20.00	$7,020.00
	2	$13.50	$4,738.50
Ref #158	**625E32000**	**GROUND ROD, (7 EACH)**	
	Awd	$475.00	$3,325.00
	2	$300.00	$2,100.00
Ref #159	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (13 EACH)**	
	Awd	$12.00	$156.00
	2	$13.00	$169.00
Ref #160	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (6 EACH)**	
	Awd	$13.00	$78.00
	2	$12.50	$75.00
Ref #161	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (131 EACH)**	
	Awd	$13.00	$1,703.00
	2	$15.00	$1,965.00
Ref #162	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (19 EACH)**	
	Awd	$13.00	$247.00
	2	$15.00	$285.00
Ref #163	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (379.9 FT)**	
	Awd	$14.00	$5,318.60
	2	$15.00	$5,698.50
Ref #164	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (1821.7 FT)**	
	Awd	$15.01	$27,343.72
	2	$16.00	$29,147.20

Ref #165	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (244.7 FT)**	
	Awd	$21.00	$5,138.70
	2	$43.00	$10,522.10
Ref #166	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (61.8 FT)**	
	Awd	$23.00	$1,421.40
	2	$49.00	$3,028.20
Ref #167	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (75.7 FT)**	
	Awd	$28.00	$2,119.60
	2	$55.00	$4,163.50
Ref #168	**630E08600**	**SIGN POST REFLECTOR, (91 EACH)**	
	Awd	$45.00	$4,095.00
	2	$45.00	$4,095.00
Ref #169	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (22 EACH)**	
	Awd	$400.00	$8,800.00
	2	$575.00	$12,650.00
Ref #170	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (1 EACH)**	
	Awd	$40,000.00	$40,000.00
	2	$47,500.00	$47,500.00
Ref #171	**630E72410**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 1, (2 EACH)**	
	Awd	$67,000.00	$134,000.00
	2	$68,550.00	$137,100.00
Ref #172	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (1 EACH)**	
	Awd	$110,000.00	$110,000.00
	2	$109,500.00	$109,500.00
Ref #173	**630E79001**	**SIGN HANGER ASSEMBLY, SPAN WIRE, AS PER PLAN, (10 EACH)**	
	Awd	$600.00	$6,000.00
	2	$720.00	$7,200.00
Ref #174	**630E79501**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS PER PLAN, (11 EACH)**	
	Awd	$200.00	$2,200.00
	2	$345.00	$3,795.00
Ref #175	**630E80100**	**SIGN, FLAT SHEET, (1400.5 SF)**	
	Awd	$25.00	$35,012.50
	2	$19.00	$26,609.50
Ref #176	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (452 SF)**	
	Awd	$31.00	$14,012.00
	2	$26.00	$11,752.00
Ref #177	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (1561 SF)**	
	Awd	$31.00	$48,391.00
	2	$26.00	$40,586.00
Ref #178	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (22 EACH)**	
	Awd	$750.00	$16,500.00
	2	$975.00	$21,450.00
Ref #179	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (6 EACH)**	
	Awd	$11,000.00	$66,000.00
	2	$12,300.00	$73,800.00
Ref #180	**630E84511**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, AS PER PLA, (1 EACH)**	
	Awd	$12,800.00	$12,800.00
	2	$17,850.00	$17,850.00

Ref #181	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (85 EACH)**	
	Awd	$25.00	$2,125.00
	2	$15.00	$1,275.00
Ref #182	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (5 EACH)**	
	Awd	$160.00	$800.00
	2	$285.00	$1,425.00
Ref #183	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (98 EACH)**	
	Awd	$22.00	$2,156.00
	2	$20.00	$1,960.00
Ref #184	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (8 EACH)**	
	Awd	$425.00	$3,400.00
	2	$385.00	$3,080.00
Ref #185	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (17 EACH)**	
	Awd	$430.00	$7,310.00
	2	$340.00	$5,780.00
Ref #186	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (16 EACH)**	
	Awd	$21.00	$336.00
	2	$35.00	$560.00
Ref #187	**630E89706**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (5 EACH)**	
	Awd	$1,800.00	$9,000.00
	2	$1,820.00	$9,100.00
Ref #188	**630E89802**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (2 EACH)**	
	Awd	$2,700.00	$5,400.00
	2	$2,680.00	$5,360.00
Ref #189	**630E95000**	**SIGNING, MISC.: TRAFFIC SIGNAL SIGNS, (LUMP SUM)**	
	Awd	$1,100.00	$1,100.00
	2	$1,050.00	$1,050.00
Ref #190	**630E97700**	**SIGNING, MISC.: REMOVAL OF FLASHER ASSEMBLY, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$950.00	$1,900.00
Ref #191	**630E97700**	**SIGNING, MISC.: SIGNAL AHEAD SIGN ASSEMBLY SOLAR-P, (2 EACH)**	
	Awd	$10,000.00	$20,000.00
	2	$9,600.00	$19,200.00
Ref #192	**630E97800**	**SIGNING, MISC.: STREET NAME SIGN, (29.5 SF)**	
	Awd	$160.00	$4,720.00
	2	$30.00	$885.00
Ref #193	**644E00104**	**EDGE LINE, 6", (7.91 MILE)**	
	Awd	$5,300.00	$41,923.00
	2	$4,960.00	$39,233.60
Ref #194	**644E00204**	**LANE LINE, 6", (2.58 MILE)**	
	Awd	$2,680.00	$6,914.40
	2	$2,680.00	$6,914.40
Ref #195	**644E00300**	**CENTER LINE, (0.17 MILE)**	
	Awd	$8,500.00	$1,445.00
	2	$8,500.00	$1,445.00
Ref #196	**644E00404**	**CHANNELIZING LINE, 12", (7113 FT)**	
	Awd	$2.70	$19,205.10
	2	$2.70	$19,205.10

Ref #197	**644E00500**	**STOP LINE, (235 FT)**	
	Awd	$9.00	$2,115.00
	2	$9.00	$2,115.00
Ref #198	**644E00620**	**CROSSWALK LINE, 12", (518 FT)**	
	Awd	$4.50	$2,331.00
	2	$4.50	$2,331.00
Ref #199	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (807 FT)**	
	Awd	$9.00	$7,263.00
	2	$9.00	$7,263.00
Ref #200	**644E00720**	**CHEVRON MARKING, (404 FT)**	
	Awd	$9.00	$3,636.00
	2	$9.00	$3,636.00
Ref #201	**644E01300**	**LANE ARROW, (44 EACH)**	
	Awd	$130.00	$5,720.00
	2	$130.00	$5,720.00
Ref #202	**644E01400**	**WORD ON PAVEMENT, 72", (3 EACH)**	
	Awd	$155.00	$465.00
	2	$155.00	$465.00
Ref #203	**644E01510**	**DOTTED LINE, 6", (5899 FT)**	
	Awd	$0.85	$5,014.15
	2	$0.85	$5,014.15
Ref #204	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (38 FT)**	
	Awd	$25.00	$950.00
	2	$25.00	$950.00
Ref #205	**646E10010**	**EDGE LINE, 6", (0.64 MILE)**	
	Awd	$9,560.00	$6,118.40
	2	$9,560.00	$6,118.40
Ref #206	**646E10100**	**LANE LINE, 4", (0.12 MILE)**	
	Awd	$6,500.00	$780.00
	2	$6,500.00	$780.00
Ref #207	**646E10200**	**CENTER LINE, (0.08 MILE)**	
	Awd	$18,500.00	$1,480.00
	2	$18,500.00	$1,480.00
Ref #208	**646E10310**	**CHANNELIZING LINE, 12", (689 FT)**	
	Awd	$5.00	$3,445.00
	2	$5.00	$3,445.00
Ref #209	**646E10400**	**STOP LINE, (32 FT)**	
	Awd	$12.50	$400.00
	2	$12.50	$400.00
Ref #210	**646E10620**	**CHEVRON MARKING, (43 FT)**	
	Awd	$12.50	$537.50
	2	$12.50	$537.50
Ref #211	**646E20300**	**LANE ARROW, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$250.00	$1,000.00
Ref #212	**646E20320**	**WRONG WAY ARROW, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$350.00	$700.00

Ref #213	**646E20400**	**WORD ON PAVEMENT, 72", (2 EACH)**	
	Awd	$350.00	$700.00
	2	$350.00	$700.00
Ref #400	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (63 FT)**	
	Awd	$21.00	$1,323.00
	2	$26.00	$1,638.00
Ref #401	**644E01350**	**LANE REDUCTION ARROW, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$350.00	$700.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$746,254.07**
2	**$764,647.65**

Ref #214	**625E18511**	**BRACKET ARM, 30', AS PER PLAN, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$3,600.00	$3,600.00
Ref #215	**625E23001**	**NO. 4 AWG 600 VOLT DISTRIBUTION CABLE, AS PER PLAN, (2095 FT)**	
	Awd	$4.00	$8,380.00
	2	$4.00	$8,380.00
Ref #216	**625E25408**	**CONDUIT, 2", 725.051, (624 FT)**	
	Awd	$9.00	$5,616.00
	2	$9.00	$5,616.00
Ref #217	**625E25504**	**CONDUIT, 3", 725.051, (109 FT)**	
	Awd	$13.00	$1,417.00
	2	$13.00	$1,417.00
Ref #218	**625E25802**	**CONDUIT, CONCRETE ENCASED, 2", (410 FT)**	
	Awd	$25.00	$10,250.00
	2	$25.00	$10,250.00
Ref #219	**625E25909**	**CONDUIT, JACKED OR DRILLED, 725.052, AS PER PLAN, , (245 FT)**	
	Awd	$30.00	$7,350.00
	2	$30.00	$7,350.00
Ref #220	**625E29000**	**TRENCH, (312 FT)**	
	Awd	$10.00	$3,120.00
	2	$10.00	$3,120.00
Ref #221	**625E29400**	**TRENCH IN PAVED AREA, (32 FT)**	
	Awd	$52.00	$1,664.00
	2	$52.00	$1,664.00
Ref #222	**625E31600**	**PULL BOX, MISC.: PULL BOX, 12" X 18", (4 EACH)**	
	Awd	$850.00	$3,400.00
	2	$850.00	$3,400.00
Ref #223	**625E31600**	**PULL BOX, MISC.: PULL BOX, 27", (5 EACH)**	
	Awd	$2,700.00	$13,500.00
	2	$2,550.00	$12,750.00
Ref #224	**625E31600**	**PULL BOX, MISC.: PULL BOX, 48", TYPE 1, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00

Ref #225	**625E32000**	**GROUND ROD, (15 EACH)**	
	Awd	$300.00	$4,500.00
	2	$300.00	$4,500.00
Ref #226	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (18 EACH)**	
	Awd	$975.00	$17,550.00
	2	$975.00	$17,550.00
Ref #227	**632E20730**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, (8 EACH)**	
	Awd	$825.00	$6,600.00
	2	$825.00	$6,600.00
Ref #228	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (18 EACH)**	
	Awd	$35.00	$630.00
	2	$35.00	$630.00
Ref #229	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (8 EACH)**	
	Awd	$25.00	$200.00
	2	$25.00	$200.00
Ref #230	**632E26000**	**PEDESTRIAN PUSHBUTTON, (8 EACH)**	
	Awd	$425.00	$3,400.00
	2	$425.00	$3,400.00
Ref #231	**632E29900**	**MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER WITH ACCES, (358 FT)**	
	Awd	$12.50	$4,475.00
	2	$12.50	$4,475.00
Ref #232	**632E30401**	**MESSENGER WIRE, 7 STRAND, 1/2" DIAMETER WITH ACCES, (634 FT)**	
	Awd	$18.00	$11,412.00
	2	$18.00	$11,412.00
Ref #233	**632E30600**	**TETHER WIRE, WITH ACCESSORIES, (634 FT)**	
	Awd	$22.00	$13,948.00
	2	$22.00	$13,948.00
Ref #234	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (4149 FT)**	
	Awd	$4.00	$16,596.00
	2	$3.50	$14,521.50
Ref #235	**632E40900**	**SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG, (750 FT)**	
	Awd	$4.50	$3,375.00
	2	$4.25	$3,187.50
Ref #236	**632E43300**	**SIGNAL CABLE, MISC.: SIGNAL CABLE, 10 CONDUCTOR, N, (1368 FT)**	
	Awd	$5.50	$7,524.00
	2	$5.50	$7,524.00
Ref #237	**632E62810**	**INTERCONNECT CABLE, MISC.: CAT 5E CABLE, OUTDOOR R, (484 FT)**	
	Awd	$2.25	$1,089.00
	2	$2.25	$1,089.00
Ref #238	**632E64001**	**STRAIN POLE FOUNDATION, AS PER PLAN, (4 EACH)**	
	Awd	$15,000.00	$60,000.00
	2	$14,200.00	$56,800.00
Ref #239	**632E64020**	**PEDESTAL FOUNDATION, (9 EACH)**	
	Awd	$1,900.00	$17,100.00
	2	$1,850.00	$16,650.00
Ref #240	**632E65200**	**LOOP DETECTOR LEAD-IN CABLE, (2550 FT)**	
	Awd	$2.00	$5,100.00
	2	$2.00	$5,100.00

Ref #241	**632E68200**	**POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (200 FT)**	
	Awd	$5.00	$1,000.00
	2	$4.85	$970.00
Ref #242	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (74 FT)**	
	Awd	$6.15	$455.10
	2	$6.15	$455.10
Ref #243	**632E70001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$900.00	$900.00
	2	$900.00	$900.00
Ref #244	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$1,200.00	$1,200.00
Ref #245	**632E83600**	**STRAIN POLE, MISC.: COMBINATION STRAIN POLE, CITY , (1 EACH)**	
	Awd	$20,000.00	$20,000.00
	2	$18,750.00	$18,750.00
Ref #246	**632E83600**	**STRAIN POLE, MISC.: STRAIN POLE, CITY OF COLUMBUS,, (3 EACH)**	
	Awd	$18,750.00	$56,250.00
	2	$18,750.00	$56,250.00
Ref #247	**632E90010**	**PEDESTAL, MISC.: PEDESTAL, 10.7', TRANSFORMER BASE, (3 EACH)**	
	Awd	$2,100.04	$6,300.12
	2	$2,000.00	$6,000.00
Ref #248	**632E90010**	**PEDESTAL, MISC.: PEDESTAL, 12.7', TRANSFORMER BASE, (2 EACH)**	
	Awd	$2,200.00	$4,400.00
	2	$2,200.00	$4,400.00
Ref #249	**632E90010**	**PEDESTAL, MISC.: PEDESTAL, 21.0', TRANSFORMER BASE, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$3,000.00	$12,000.00
Ref #250	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$3,400.00	$6,800.00
Ref #251	**632E90200**	**REUSE OF VEHICULAR SIGNAL HEAD, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$350.00	$700.00
Ref #252	**632E90400**	**SIGNALIZATION, MISC.: CCTV IP-CAMERA SYSTEM, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
Ref #253	**632E90400**	**SIGNALIZATION, MISC.: COVERING OF PEDESTRIAN PUSHB, (8 EACH)**	
	Awd	$20.00	$160.00
	2	$20.00	$160.00
Ref #254	**632E90400**	**SIGNALIZATION, MISC.: DILEMMA ZONE RADAR DETECTION, (1 EACH)**	
	Awd	$19,000.00	$19,000.00
	2	$19,000.00	$19,000.00
Ref #255	**632E90400**	**SIGNALIZATION, MISC.: FOUNDATION PRE-EXCAVATION, (1 EACH)**	
	Awd	$3,800.00	$3,800.00
	2	$3,800.00	$3,800.00
Ref #256	**632E90400**	**SIGNALIZATION, MISC.: POWER METER CABINET (BY TYPE, (1 EACH)**	
	Awd	$6,500.00	$6,500.00
	2	$6,500.00	$6,500.00

Ref #257	**632E90400**	**SIGNALIZATION, MISC.: STOP LINE RADAR DETECTION SY, (2 EACH)**	
	Awd	$23,400.00	$46,800.00
	2	$23,400.00	$46,800.00
Ref #258	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$3,550.00	$3,550.00
Ref #259	**633E67200**	**CONTROLLER WORK PAD, (1 EACH)**	
	Awd	$1,325.00	$1,325.00
	2	$1,325.00	$1,325.00
Ref #260	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (1 EACH)**	
	Awd	$8,200.00	$8,200.00
	2	$8,200.00	$8,200.00
Ref #261	**633E99000**	**CONTROLLER ITEM, MISC.: CONTROLLER UNIT, TYPE TS2/, (1 EACH)**	
	Awd	$27,500.00	$27,500.00
	2	$27,000.00	$27,000.00
Ref #262	**633E99000**	**CONTROLLER ITEM, MISC.: FIBER OPTIC ETHERNET TRANS, (2 EACH)**	
	Awd	$1,700.00	$3,400.00
	2	$1,625.00	$3,250.00
Ref #263	**633E99000**	**CONTROLLER ITEM, MISC.: LAYER 2 ETHERNET SWITCH, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$3,750.00	$3,750.00
Ref #264	**804E35000**	**FUSION SPLICE, (24 EACH)**	
	Awd	$27.00	$648.00
	2	$27.00	$648.00
Ref #265	**804E98100**	**FIBER OPTIC CABLE, MISC.: TERMINATION PANEL, 24 FI, (1 EACH)**	
	Awd	$2,650.00	$2,650.00
	2	$2,590.00	$2,590.00

Section 8 - TRAFFIC SIGNALS - Totals

Awd	**$482,884.22**
2	**$473,132.10**

Ref #266	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (241 CY)**	
	Awd	$90.00	$21,690.00
	2	$100.00	$24,100.00
Ref #267	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (1 EACH)**	
	Awd	$3,300.00	$3,300.00
	2	$2,300.00	$2,300.00
Ref #268	**611E04400**	**12" CONDUIT, TYPE B, (433 FT)**	
	Awd	$150.00	$64,950.00
	2	$130.00	$56,290.00
Ref #269	**611E98470**	**CATCH BASIN, NO. 2-2B, (5 EACH)**	
	Awd	$5,200.00	$26,000.00
	2	$3,600.00	$18,000.00
Ref #270	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (180 HOUR)**	
	Awd	$115.00	$20,700.00
	2	$125.00	$22,500.00

Ref #271	**614E11630**	**INCREASED BARRIER DELINEATION, (11704 FT)**	
	Awd	$0.35	$4,096.40
	2	$1.65	$19,311.60
Ref #272	**614E12200**	**SPECIAL - WORK ZONE GUARDRAIL, (212.5 FT)**	
	Awd	$21.00	$4,462.50
	2	$26.00	$5,525.00
Ref #273	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (27 EACH)**	
	Awd	$2,100.00	$56,700.00
	2	$2,420.00	$65,340.00
Ref #274	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$115,000.00	$115,000.00
	2	$200,000.00	$200,000.00
Ref #275	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (2 EACH)**	
	Awd	$450.00	$900.00
	2	$665.00	$1,330.00
Ref #276	**614E12500**	**REPLACEMENT SIGN, (50 EACH)**	
	Awd	$275.00	$13,750.00
	2	$375.00	$18,750.00
Ref #277	**614E12600**	**REPLACEMENT DRUM, (200 EACH)**	
	Awd	$55.00	$11,000.00
	2	$80.00	$16,000.00
Ref #278	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (2 EACH)**	
	Awd	$31,000.00	$62,000.00
	2	$30,500.00	$61,000.00
Ref #279	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (2832 EACH)**	
	Awd	$8.00	$22,656.00
	2	$55.00	$155,760.00
Ref #280	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (100 CY)**	
	Awd	$300.00	$30,000.00
	2	$440.00	$44,000.00
Ref #281	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (765 EACH)**	
	Awd	$8.00	$6,120.00
	2	$7.00	$5,355.00
Ref #282	**614E13350**	**OBJECT MARKER, ONE WAY, (765 EACH)**	
	Awd	$15.00	$11,475.00
	2	$19.00	$14,535.00
Ref #283	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (27 SNMT)**	
	Awd	$675.00	$18,225.00
	2	$1,200.00	$32,400.00
Ref #284	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (4.86 MILE)**	
	Awd	$700.00	$3,402.00
	2	$750.00	$3,645.00
Ref #285	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.21 MILE)**	
	Awd	$2,500.00	$525.00
	2	$2,500.00	$525.00
Ref #286	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (22.1 MILE)**	
	Awd	$1,500.00	$33,150.00
	2	$950.00	$20,995.00

Ref #287	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (27287 FT)**	
	Awd	$1.00	$27,287.00
	2	$1.00	$27,287.00
Ref #288	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (11519 FT)**	
	Awd	$0.50	$5,759.50
	2	$0.70	$8,063.30
Ref #289	**614E25000**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, (1212 FT)**	
	Awd	$1.30	$1,575.60
	2	$3.50	$4,242.00
Ref #290	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (368 FT)**	
	Awd	$2.70	$993.60
	2	$3.50	$1,288.00
Ref #291	**614E30000**	**WORK ZONE ARROW, CLASS I, (43 EACH)**	
	Awd	$80.00	$3,440.00
	2	$115.00	$4,945.00
Ref #292	**614E31000**	**WORK ZONE WORD ON PAVEMENT, 72", CLASS I, (13 EACH)**	
	Awd	$65.00	$845.00
	2	$95.00	$1,235.00
Ref #293	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (9302 SY)**	
	Awd	$60.00	$558,120.00
	2	$68.00	$632,536.00
Ref #294	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (50 SY)**	
	Awd	$450.00	$22,500.00
	2	$396.00	$19,800.00
Ref #295	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (50 SY)**	
	Awd	$425.00	$21,250.00
	2	$393.00	$19,650.00
Ref #296	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (50 SY)**	
	Awd	$450.00	$22,500.00
	2	$404.00	$20,200.00
Ref #297	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (50 SY)**	
	Awd	$450.00	$22,500.00
	2	$400.00	$20,000.00
Ref #298	**616E10000**	**WATER, (400 MGAL)**	
	Awd	$60.00	$24,000.00
	2	$90.00	$36,000.00
Ref #299	**618E40101**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (6100 FT)**	
	Awd	$6.00	$36,600.00
	2	$10.00	$61,000.00
Ref #300	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (33550 FT)**	
	Awd	$17.00	$570,350.00
	2	$19.00	$637,450.00
Ref #301	**622E41101**	**PORTABLE BARRIER, UNANCHORED, AS PER PLAN, (850 FT)**	
	Awd	$52.00	$44,200.00
	2	$44.00	$37,400.00
Ref #302	**622E41110**	**PORTABLE BARRIER, ANCHORED, (384 FT)**	
	Awd	$60.00	$23,040.00
	2	$49.00	$18,816.00

Ref #303	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,160.00	$2,320.00
Ref #304	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (74 SF)**	
	Awd	$40.00	$2,960.00
	2	$25.00	$1,850.00
Ref #402	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (2.7 MILE)**	
	Awd	$600.00	$1,620.00
	2	$950.00	$2,565.00
Ref #403	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.25 MILE)**	
	Awd	$1,650.00	$412.50
	2	$2,500.00	$625.00
Ref #404	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (8.55 MILE)**	
	Awd	$1,100.00	$9,405.00
	2	$1,200.00	$10,260.00
Ref #405	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (7802 FT)**	
	Awd	$0.75	$5,851.50
	2	$1.20	$9,362.40
Ref #406	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (5899 FT)**	
	Awd	$0.50	$2,949.50
	2	$0.95	$5,604.05
Ref #407	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (267 FT)**	
	Awd	$3.50	$934.50
	2	$3.50	$934.50
Ref #408	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (518 FT)**	
	Awd	$3.00	$1,554.00
	2	$3.00	$1,554.00
Ref #409	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (48 EACH)**	
	Awd	$75.00	$3,600.00
	2	$80.00	$3,840.00
Ref #410	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$465,000.00	$465,000.00
	2	$300,000.00	$300,000.00
Ref #415	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (1 EACH)**	
	Awd	$35,000.00	$35,000.00
	2	$40,000.00	$40,000.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$2,446,349.60**
2	**$2,716,488.85**

Ref #305	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$500,000.00	$500,000.00
Ref #306	**256E10100**	**BONDED PATCHING OF PORTLAND CEMENT CONCRETE PAVEME, (154 SF)**	
	Awd	$139.00	$21,406.00
	2	$125.00	$19,250.00

Ref #307	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (29699 LB)**	
	Awd	$2.50	$74,247.50
	2	$1.25	$37,123.75
Ref #308	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (500 LB)**	
	Awd	$2.00	$1,000.00
	2	$2.00	$1,000.00
Ref #309	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (120 EACH)**	
	Awd	$20.00	$2,400.00
	2	$35.00	$4,200.00
Ref #310	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (54 CY)**	
	Awd	$4,200.00	$226,800.00
	2	$2,425.00	$130,950.00
Ref #311	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (139 CY)**	
	Awd	$800.00	$111,200.00
	2	$775.00	$107,725.00
Ref #312	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (1 CY)**	
	Awd	$10,000.00	$10,000.00
	2	$6,800.00	$6,800.00
Ref #313	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (1978 SY)**	
	Awd	$15.00	$29,670.00
	2	$14.00	$27,692.00
Ref #314	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (1789 SY)**	
	Awd	$13.00	$23,257.00
	2	$12.00	$21,468.00
Ref #315	**513E21000**	**TRIMMING OF BEAM END, (2 EACH)**	
	Awd	$1,150.00	$2,300.00
	2	$1,060.00	$2,120.00
Ref #316	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (954 SF)**	
	Awd	$76.00	$72,504.00
	2	$70.00	$66,780.00
Ref #317	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (954 SF)**	
	Awd	$30.00	$28,620.00
	2	$30.00	$28,620.00
Ref #318	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (954 SF)**	
	Awd	$5.10	$4,865.40
	2	$5.00	$4,770.00
Ref #319	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (954 SF)**	
	Awd	$5.10	$4,865.40
	2	$5.00	$4,770.00
Ref #320	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (2 MNHR)**	
	Awd	$153.00	$306.00
	2	$150.00	$300.00
Ref #321	**514E10000**	**FINAL INSPECTION REPAIR, (1 EACH)**	
	Awd	$255.00	$255.00
	2	$250.00	$250.00
Ref #322	**516E01300**	**ELASTOMERIC STRIP SEAL WITHOUT STEEL EXTRUSIONS, (57 FT)**	
	Awd	$150.00	$8,550.00
	2	$130.00	$7,410.00

Ref #323	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: ADHESIVE , (33 FT)**	
	Awd	$630.00	$20,790.00
	2	$292.00	$9,636.00
Ref #324	**516E46700**	**RESET BEARING, (23 EACH)**	
	Awd	$1,750.00	$40,250.00
	2	$1,525.00	$35,075.00
Ref #325	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$77,500.00	$77,500.00
Ref #326	**530E00400**	**SPECIAL - STRUCTURES: CLEANING OF DRAINAGE SYSTEMS, (8 EACH)**	
	Awd	$400.00	$3,200.00
	2	$800.00	$6,400.00
Ref #411	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (15 EACH)**	
	Awd	$5,000.00	$75,000.00
	2	$4,750.00	$71,250.00
Ref #412	**516E46700**	**RESET BEARING, (20 EACH)**	
	Awd	$4,000.00	$80,000.00
	2	$1,525.00	$30,500.00
Ref #416	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$500.00	$500.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (FRA-33-2253 - Totals

Awd	**$1,336,486.30**
2	**$1,202,089.75**

Ref #327	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$240,000.00	$240,000.00
Ref #328	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$60.00	$7,980.00
	2	$85.00	$11,305.00
Ref #329	**202E23500**	**WEARING COURSE REMOVED, (1034 SY)**	
	Awd	$10.00	$10,340.00
	2	$14.00	$14,476.00
Ref #330	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$500.00	$500.00
Ref #331	**503E21100**	**UNCLASSIFIED EXCAVATION, (51 CY)**	
	Awd	$180.00	$9,180.00
	2	$750.00	$38,250.00
Ref #332	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (103361 LB)**	
	Awd	$2.00	$206,722.00
	2	$1.75	$180,881.75
Ref #333	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$7.00	$700.00
	2	$3.00	$300.00

Ref #334	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (9104 FT)**	
	Awd	$2.00	$18,208.00
	2	$2.75	$25,036.00
Ref #335	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (176 EACH)**	
	Awd	$35.00	$6,160.00
	2	$25.00	$4,400.00
Ref #336	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$7,000.00	$14,000.00
Ref #337	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (408 CY)**	
	Awd	$1,275.00	$520,200.00
	2	$1,025.00	$418,200.00
Ref #338	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (95 CY)**	
	Awd	$825.00	$78,375.00
	2	$975.00	$92,625.00
Ref #339	**511E43210**	**CLASS QC1 CONCRETE, PIER, (7 CY)**	
	Awd	$6,000.00	$42,000.00
	2	$3,875.00	$27,125.00
Ref #340	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (52 CY)**	
	Awd	$1,350.00	$70,200.00
	2	$1,675.00	$87,100.00
Ref #341	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (646 SY)**	
	Awd	$16.00	$10,336.00
	2	$14.00	$9,044.00
Ref #342	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (275 SY)**	
	Awd	$31.00	$8,525.00
	2	$28.00	$7,700.00
Ref #343	**512E10601**	**CONCRETE REPAIR BY EPOXY INJECTION, AS PER PLAN, (42 FT)**	
	Awd	$100.00	$4,200.00
	2	$125.00	$5,250.00
Ref #344	**513E10200**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, (1200 LB)**	
	Awd	$18.00	$21,600.00
	2	$16.00	$19,200.00
Ref #345	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3240 EACH)**	
	Awd	$5.00	$16,200.00
	2	$4.75	$15,390.00
Ref #346	**513E95030**	**STRUCTURAL STEEL, MISC.: DRILLED HOLES, (64 EACH)**	
	Awd	$97.00	$6,208.00
	2	$89.37	$5,719.68
Ref #347	**514E27700**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (807 SF)**	
	Awd	$70.00	$56,490.00
	2	$65.00	$52,455.00
Ref #348	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (133 FT)**	
	Awd	$90.00	$11,970.00
	2	$82.00	$10,906.00
Ref #349	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$17.00	$289.00
	2	$14.00	$238.00

Ref #350	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (188 SF)**	
	Awd	$10.00	$1,880.00
	2	$10.00	$1,880.00
Ref #351	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (137 FT)**	
	Awd	$50.00	$6,850.00
	2	$50.00	$6,850.00
Ref #352	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$2,600.00	$20,800.00
	2	$2,068.00	$16,544.00
Ref #353	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$2,500.00	$20,000.00
	2	$2,000.00	$16,000.00
Ref #354	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$90,000.00	$90,000.00
	2	$65,000.00	$65,000.00
Ref #355	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (118 CY)**	
	Awd	$125.00	$14,750.00
	2	$125.00	$14,750.00
Ref #356	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (180 FT)**	
	Awd	$8.00	$1,440.00
	2	$10.00	$1,800.00
Ref #357	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (90 FT)**	
	Awd	$9.00	$810.00
	2	$15.00	$1,350.00
Ref #358	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (25 SF)**	
	Awd	$275.00	$6,875.00
	2	$255.00	$6,375.00
Ref #359	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (236 SY)**	
	Awd	$475.00	$112,100.00
	2	$470.00	$110,920.00
Ref #360	**526E90030**	**TYPE C INSTALLATION, (120 FT)**	
	Awd	$393.00	$47,160.00
	2	$400.00	$48,000.00
Ref #361	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (267 SY)**	
	Awd	$46.00	$12,282.00
	2	$40.00	$10,680.00
Ref #362	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (511 FT)**	
	Awd	$96.00	$49,056.00
	2	$135.75	$69,368.25
Ref #363	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (2 EACH)**	
	Awd	$18,000.00	$36,000.00
	2	$18,000.00	$36,000.00
Ref #413	**514E00061**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (200 SF)**	
	Awd	$45.00	$9,000.00
	2	$40.00	$8,000.00
Ref #414	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (200 SF)**	
	Awd	$45.00	$9,000.00
	2	$40.00	$8,000.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN (FRA-33-2276 - Totals

Awd	**$1,818,886.00**
2	**$1,701,618.68**

Ref #364	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$110,000.00	$110,000.00
Ref #365	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$20,000.00	$20,000.00
Ref #366	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,142,926.00	$1,142,926.00
	2	$885,000.00	$885,000.00
Ref #367	**619E16020**	**FIELD OFFICE, TYPE C, (24 MNTH)**	
	Awd	$5,000.00	$120,000.00
	2	$2,600.00	$62,400.00
Ref #368	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$350,000.00	$350,000.00
	2	$269,000.00	$269,000.00
Ref #369	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$1,100,000.00	$1,100,000.00
	2	$1,200,000.00	$1,200,000.00

Section 12 - INCIDENTALS - Totals

Awd	**$2,822,926.00**
2	**$2,546,400.00**