Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260245
PID 105237
POR-SR 261-03.51
Federal
Type: TWO LANE RESURFACING
Letting Date: 5/7/2026
Completion Date: 8/15/2026

Contract Awarded To: SHELLY COMPANY
Award Amount: $1,035,990.35

Engineer's Estimate: $1,156,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,035,990.35

Bidder 2
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $1,040,637.00

Bidder 3
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,097,516.34

Bidder 4
GEAUGA HIGHWAY CO
14126 MAIN MARKET RD
Portage
HIRAM, OH 44234
Bid $1,103,997.56

Bidder 5
PHILLIPS PAVING LLC
17270 MUNN ROAD
Geauga
CHAGRIN FALLS, OH 44023
Bid $1,132,497.00

Bidder 6
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $1,200,270.25

Ref #1	**202E98100**	**REMOVAL MISC.: BARRIER REFLECTOR, (3 EACH)**	
	Awd	$30.00	$90.00
	2	$50.00	$150.00
	3	$15.00	$45.00
	4	$15.00	$45.00
	5	$50.00	$150.00
	6	$15.00	$45.00
Ref #2	**203E10000**	**EXCAVATION (FOR PAVEMENT REPAIR), (20 CY)**	
	Awd	$25.00	$500.00
	2	$25.00	$500.00
	3	$25.00	$500.00
	4	$55.00	$1,100.00
	5	$50.00	$1,000.00
	6	$20.00	$400.00
Ref #3	**203E98600**	**ROADWAY, MISC.: VERTICAL CLEARANCE, (1 EACH)**	
	Awd	$780.00	$780.00
	2	$800.00	$800.00
	3	$1,000.00	$1,000.00
	4	$3,000.00	$3,000.00
	5	$780.00	$780.00
	6	$1,000.00	$1,000.00
Ref #4	**209E60200**	**LINEAR GRADING, (41 STA)**	
	Awd	$100.00	$4,100.00
	2	$15.00	$615.00
	3	$175.00	$7,175.00
	4	$90.00	$3,690.00
	5	$20.00	$820.00
	6	$20.00	$820.00
Ref #5	**209E72000**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (164 STA)**	
	Awd	$48.00	$7,872.00
	2	$15.00	$2,460.00
	3	$25.00	$4,100.00
	4	$60.00	$9,840.00
	5	$20.00	$3,280.00
	6	$30.00	$4,920.00
Ref #6	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$1,500.00	$1,500.00
	3	$500.00	$500.00
	4	$4,000.00	$4,000.00
	5	$750.00	$750.00
	6	$500.00	$500.00

Section 1 - ROADWAY - Totals

Awd	**$15,342.00**
2	**$6,025.00**
3	**$13,320.00**
4	**$21,675.00**
5	**$6,780.00**
6	**$7,685.00**

Ref #7	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00
	6	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**
4	**$3,000.00**
5	**$3,000.00**
6	**$3,000.00**

Ref #8	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (600 SY)**	
	Awd	$65.00	$39,000.00
	2	$45.00	$27,000.00
	3	$65.00	$39,000.00
	4	$60.00	$36,000.00
	5	$40.00	$24,000.00
	6	$26.00	$15,600.00
Ref #9	**253E01000**	**PAVEMENT REPAIR (T = 11-12"), (300 SY)**	
	Awd	$240.00	$72,000.00
	2	$110.00	$33,000.00
	3	$125.00	$37,500.00
	4	$133.00	$39,900.00
	5	$170.00	$51,000.00
	6	$80.00	$24,000.00
Ref #10	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T = 3.00"), (35027 SY)**	
	Awd	$1.50	$52,540.50
	2	$2.00	$70,054.00
	3	$3.00	$105,081.00
	4	$2.94	$102,979.38
	5	$3.00	$105,081.00
	6	$3.50	$122,594.50
Ref #11	**304E20000**	**AGGREGATE BASE (FOR PAVEMENT REPAIR), (20 CY)**	
	Awd	$60.00	$1,200.00
	2	$60.00	$1,200.00
	3	$25.00	$500.00
	4	$100.00	$2,000.00
	5	$100.00	$2,000.00
	6	$60.00	$1,200.00
Ref #12	**407E20000**	**NON-TRACKING TACK COAT, (5255 GAL)**	
	Awd	$2.50	$13,137.50
	2	$2.00	$10,510.00
	3	$2.45	$12,874.75
	4	$3.25	$17,078.75
	5	$2.00	$10,510.00
	6	$3.00	$15,765.00

Ref #13	**408E10001**	**PRIME COAT, AS PER PLAN, (1455 GAL)**	
	Awd	$5.00	$7,275.00
	2	$2.00	$2,910.00
	3	$6.25	$9,093.75
	4	$4.50	$6,547.50
	5	$3.00	$4,365.00
	6	$7.00	$10,185.00
Ref #14	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (1236 CY)**	
	Awd	$215.00	$265,740.00
	2	$225.00	$278,100.00
	3	$215.00	$265,740.00
	4	$240.00	$296,640.00
	5	$230.00	$284,280.00
	6	$279.00	$344,844.00
Ref #15	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (1703 CY)**	
	Awd	$150.00	$255,450.00
	2	$185.00	$315,055.00
	3	$175.00	$298,025.00
	4	$205.00	$349,115.00
	5	$185.00	$315,055.00
	6	$219.00	$372,957.00
Ref #16	**617E10100**	**COMPACTED AGGREGATE, (102 CY)**	
	Awd	$100.00	$10,200.00
	2	$110.00	$11,220.00
	3	$100.00	$10,200.00
	4	$118.00	$12,036.00
	5	$125.00	$12,750.00
	6	$100.00	$10,200.00

Section 3 - PAVEMENT - Totals

Awd	**$716,543.00**
2	**$749,049.00**
3	**$778,014.50**
4	**$862,296.63**
5	**$809,041.00**
6	**$917,345.50**

Ref #17	**621E00100**	**RPM, (210 EACH)**	
	Awd	$45.00	$9,450.00
	2	$45.00	$9,450.00
	3	$45.00	$9,450.00
	4	$45.00	$9,450.00
	5	$42.00	$8,820.00
	6	$45.00	$9,450.00
Ref #18	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (169 EACH)**	
	Awd	$5.90	$997.10
	2	$1.00	$169.00
	3	$1.00	$169.00
	4	$15.00	$2,535.00
	5	$1.00	$169.00
	6	$5.00	$845.00

Ref #19	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE WAY), (3 EACH)**	
	Awd	$30.00	$90.00
	2	$150.00	$450.00
	3	$125.00	$375.00
	4	$12.50	$37.50
	5	$250.00	$750.00
	6	$275.00	$825.00
Ref #20	**646E10010**	**EDGE LINE, 6", (3.1 MILE)**	
	Awd	$3,400.00	$10,540.00
	2	$3,400.00	$10,540.00
	3	$3,400.00	$10,540.00
	4	$10,540.00	$32,674.00
	5	$2,850.00	$8,835.00
	6	$3,400.00	$10,540.00
Ref #21	**646E10200**	**CENTER LINE, (1.82 MILE)**	
	Awd	$3,500.00	$6,370.00
	2	$3,500.00	$6,370.00
	3	$3,500.00	$6,370.00
	4	$6,370.00	$11,593.40
	5	$4,100.00	$7,462.00
	6	$3,500.00	$6,370.00
Ref #22	**646E10300**	**CHANNELIZING LINE, 8", (1030 FT)**	
	Awd	$1.60	$1,648.00
	2	$1.60	$1,648.00
	3	$1.60	$1,648.00
	4	$1.60	$1,648.00
	5	$1.50	$1,545.00
	6	$1.60	$1,648.00
Ref #23	**646E10400**	**STOP LINE, (102 FT)**	
	Awd	$13.00	$1,326.00
	2	$13.00	$1,326.00
	3	$13.00	$1,326.00
	4	$13.00	$1,326.00
	5	$13.00	$1,326.00
	6	$13.00	$1,326.00
Ref #24	**646E20300**	**LANE ARROW, (19 EACH)**	
	Awd	$166.00	$3,154.00
	2	$166.00	$3,154.00
	3	$166.00	$3,154.00
	4	$166.00	$3,154.00
	5	$160.00	$3,040.00
	6	$166.00	$3,154.00
Ref #25	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (4 EACH)**	
	Awd	$10,350.00	$41,400.00
	2	$10,350.00	$41,400.00
	3	$10,350.00	$41,400.00
	4	$10,350.00	$41,400.00
	5	$10,350.00	$41,400.00
	6	$2,250.00	$9,000.00

Ref #26	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (6 EACH)**	
	Awd	$10,050.00	$60,300.00
	2	$10,050.00	$60,300.00
	3	$10,050.00	$60,300.00
	4	$10,050.00	$60,300.00
	5	$10,050.00	$60,300.00
	6	$23,500.00	$141,000.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$135,275.10**
2	**$134,807.00**
3	**$134,732.00**
4	**$164,117.90**
5	**$133,647.00**
6	**$184,158.00**

Ref #27	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$100.00	$5,000.00
	2	$125.00	$6,250.00
	3	$125.00	$6,250.00
	4	$100.00	$5,000.00
	5	$100.00	$5,000.00
	6	$90.00	$4,500.00
Ref #28	**614E12460**	**WORK ZONE MARKING SIGN, (12 EACH)**	
	Awd	$85.00	$1,020.00
	2	$85.00	$1,020.00
	3	$85.00	$1,020.00
	4	$85.00	$1,020.00
	5	$85.00	$1,020.00
	6	$70.00	$840.00
Ref #29	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$112.00	$1,120.00
	2	$350.00	$3,500.00
	3	$250.00	$2,500.00
	4	$100.00	$1,000.00
	5	$350.00	$3,500.00
	6	$200.00	$2,000.00
Ref #30	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$800.00	$4,800.00
	2	$800.00	$4,800.00
	3	$800.00	$4,800.00
	4	$800.00	$4,800.00
	5	$800.00	$4,800.00
	6	$800.00	$4,800.00
Ref #31	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (1.55 MILE)**	
	Awd	$1,110.00	$1,720.50
	2	$1,110.00	$1,720.50
	3	$1,110.00	$1,720.50
	4	$1,720.50	$2,666.78
	5	$1,250.00	$1,937.50
	6	$1,110.00	$1,720.50

Ref #32	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (1.55 MILE)**	
	Awd	$975.00	$1,511.25
	2	$975.00	$1,511.25
	3	$975.00	$1,511.25
	4	$975.00	$1,511.25
	5	$1,250.00	$1,937.50
	6	$975.00	$1,511.25
Ref #33	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (3.1 MILE)**	
	Awd	$675.00	$2,092.50
	2	$675.00	$2,092.50
	3	$675.00	$2,092.50
	4	$675.00	$2,092.50
	5	$725.00	$2,247.50
	6	$675.00	$2,092.50
Ref #34	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (2060 FT)**	
	Awd	$0.55	$1,133.00
	2	$0.55	$1,133.00
	3	$0.55	$1,133.00
	4	$0.55	$1,133.00
	5	$0.75	$1,545.00
	6	$0.55	$1,133.00
Ref #35	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (1030 FT)**	
	Awd	$0.50	$515.00
	2	$0.50	$515.00
	3	$0.50	$515.00
	4	$0.55	$566.50
	5	$0.75	$772.50
	6	$0.55	$566.50
Ref #36	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (204 FT)**	
	Awd	$3.00	$612.00
	2	$3.00	$612.00
	3	$3.00	$612.00
	4	$3.00	$612.00
	5	$4.00	$816.00
	6	$3.00	$612.00
Ref #37	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (102 FT)**	
	Awd	$3.00	$306.00
	2	$3.00	$306.00
	3	$3.00	$306.00
	4	$3.00	$306.00
	5	$4.00	$408.00
	6	$3.00	$306.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$19,830.25**
2	**$23,460.25**
3	**$22,460.25**
4	**$20,708.03**
5	**$23,984.00**
6	**$20,081.75**

Ref #38	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$7,295.75	$7,295.75
	3	$8,700.00	$8,700.00
	4	$10,000.00	$10,000.00
	5	$25,000.00	$25,000.00
	6	$8,000.00	$8,000.00
Ref #39	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$78,000.00	$78,000.00
	2	$60,000.00	$60,000.00
	3	$45,617.81	$45,617.81
	4	$14,700.00	$14,700.00
	5	$90,000.00	$90,000.00
	6	$24,000.00	$24,000.00
Ref #40	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$3,500.00	$21,000.00
	2	$1,500.00	$9,000.00
	3	$2,500.00	$15,000.00
	4	$500.00	$3,000.00
	5	$1,000.00	$6,000.00
	6	$800.00	$4,800.00
Ref #41	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$3,000.00	$3,000.00
	3	$1,500.00	$1,500.00
	4	$1,000.00	$1,000.00
	5	$500.00	$500.00
	6	$200.00	$200.00
Ref #42	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$45,000.00	$45,000.00
	3	$75,171.78	$75,171.78
	4	$3,500.00	$3,500.00
	5	$34,545.00	$34,545.00
	6	$31,000.00	$31,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$146,000.00**
2	**$124,295.75**
3	**$145,989.59**
4	**$32,200.00**
5	**$156,045.00**
6	**$68,000.00**