Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260251
PID 113579
MOT-/WAR-IR 75-11.56/00.00
Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 5/7/2026
Completion Date: 9/15/2029

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $55,097,195.08

Engineer's Estimate: $58,953,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $55,097,195.08

Bidder 2
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Warren
MIDDLETOWN, OH 45005
Bid $66,470,000.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$25,019.06	$25,019.06
	2	$150,000.00	$150,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (6 EACH)**	
	Awd	$924.37	$5,546.22
	2	$250.00	$1,500.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (124595 SY)**	
	Awd	$9.08	$1,131,322.60
	2	$11.00	$1,370,545.00
Ref #4	**202E23500**	**WEARING COURSE REMOVED, (93060 SY)**	
	Awd	$4.15	$386,199.00
	2	$6.00	$558,360.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (257 FT)**	
	Awd	$30.66	$7,879.62
	2	$40.00	$10,280.00
Ref #6	**202E35101**	**PIPE REMOVED, 24" DIAMETER AND UNDER, AS PER PLAN, (149 FT)**	
	Awd	$32.16	$4,791.84
	2	$25.00	$3,725.00
Ref #7	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (18 FT)**	
	Awd	$58.90	$1,060.20
	2	$90.00	$1,620.00
Ref #8	**202E38000**	**GUARDRAIL REMOVED, (4278 FT)**	
	Awd	$5.00	$21,390.00
	2	$5.00	$21,390.00
Ref #9	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$836.03	$836.03
	2	$950.00	$950.00
Ref #10	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (1444 FT)**	
	Awd	$60.00	$86,640.00
	2	$30.00	$43,320.00
Ref #11	**203E10000**	**EXCAVATION, (40482 CY)**	
	Awd	$5.16	$208,887.12
	2	$20.00	$809,640.00
Ref #12	**203E10001**	**EXCAVATION, AS PER PLAN, (5102 CY)**	
	Awd	$45.72	$233,263.44
	2	$35.00	$178,570.00
Ref #13	**203E20000**	**EMBANKMENT, (77855 CY)**	
	Awd	$6.78	$527,856.90
	2	$6.00	$467,130.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (20940 SY)**	
	Awd	$3.16	$66,170.40
	2	$1.50	$31,410.00
Ref #15	**204E13000**	**EXCAVATION OF SUBGRADE, (2283 CY)**	
	Awd	$37.31	$85,178.73
	2	$70.00	$159,810.00
Ref #16	**204E13001**	**EXCAVATION OF SUBGRADE, AS PER PLAN, (4341 CY)**	
	Awd	$45.09	$195,735.69
	2	$70.00	$303,870.00

Ref #17	**204E30010**	**GRANULAR MATERIAL, TYPE B, (2283 CY)**	
	Awd	$67.15	$153,303.45
	2	$100.00	$228,300.00
Ref #18	**204E30011**	**GRANULAR MATERIAL, TYPE B, AS PER PLAN, (4341 CY)**	
	Awd	$68.06	$295,448.46
	2	$100.00	$434,100.00
Ref #19	**204E45000**	**PROOF ROLLING, (87 HOUR)**	
	Awd	$233.29	$20,296.23
	2	$200.00	$17,400.00
Ref #20	**204E50000**	**GEOTEXTILE FABRIC, (19873 SY)**	
	Awd	$2.52	$50,079.96
	2	$3.50	$69,555.50
Ref #21	**206E10500**	**CEMENT, (4755 TON)**	
	Awd	$256.19	$1,218,183.45
	2	$222.00	$1,055,610.00
Ref #22	**206E11000**	**CURING COAT, (157518 SY)**	
	Awd	$1.20	$189,021.60
	2	$1.25	$196,897.50
Ref #23	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (157518 SY)**	
	Awd	$4.76	$749,785.68
	2	$4.00	$630,072.00
Ref #24	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$55,391.18	$55,391.18
	2	$55,000.00	$55,000.00
Ref #25	**606E15050**	**GUARDRAIL, TYPE MGS, (4537.5 FT)**	
	Awd	$25.75	$116,840.63
	2	$25.75	$116,840.63
Ref #26	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (5 EACH)**	
	Awd	$2,725.00	$13,625.00
	2	$2,725.00	$13,625.00
Ref #27	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (17 EACH)**	
	Awd	$2,650.00	$45,050.00
	2	$2,650.00	$45,050.00
Ref #28	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (20 EACH)**	
	Awd	$1,200.00	$24,000.00
	2	$1,200.00	$24,000.00
Ref #29	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,250.00	$4,500.00
	2	$2,250.00	$4,500.00
Ref #30	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (253 FT)**	
	Awd	$140.00	$35,420.00
	2	$140.00	$35,420.00
Ref #31	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$5,787.77	$11,575.54
	2	$4,000.00	$8,000.00
Ref #32	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$5,787.77	$11,575.54
	2	$4,000.00	$8,000.00

Ref #301	**623E11000**	**PROVIDING ELECTRONIC INSTRUMENTATION, (LUMP SUM)**	
	Awd	$37,455.91	$37,455.91
	2	$30,000.00	$30,000.00

Section 1 - ROADWAY - Totals

Awd	**$6,019,329.48**
2	**$7,084,490.63**

Ref #33	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (71 SY)**	
	Awd	$299.18	$21,241.78
	2	$150.00	$10,650.00
Ref #34	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (13 CY)**	
	Awd	$445.94	$5,797.22
	2	$600.00	$7,800.00
Ref #35	**659E00100**	**SOIL ANALYSIS TEST, (4 EACH)**	
	Awd	$50.00	$200.00
	2	$85.00	$340.00
Ref #36	**659E00300**	**TOPSOIL, (52160 CY)**	
	Awd	$12.53	$653,564.80
	2	$12.00	$625,920.00
Ref #37	**659E10000**	**SEEDING AND MULCHING, (385975 SY)**	
	Awd	$0.48	$185,268.00
	2	$0.78	$301,060.50
Ref #38	**659E14000**	**REPAIR SEEDING AND MULCHING, (19299 SY)**	
	Awd	$0.48	$9,263.52
	2	$0.86	$16,597.14
Ref #39	**659E15000**	**INTER-SEEDING, (19299 SY)**	
	Awd	$0.01	$192.99
	2	$0.61	$11,772.39
Ref #40	**659E20000**	**COMMERCIAL FERTILIZER, (53.82 TON)**	
	Awd	$500.00	$26,910.00
	2	$700.00	$37,674.00
Ref #41	**659E31000**	**LIME, (79.75 ACRE)**	
	Awd	$1.00	$79.75
	2	$10.00	$797.50
Ref #42	**659E35000**	**WATER, (2137 MGAL)**	
	Awd	$0.01	$21.37
	2	$0.50	$1,068.50
Ref #43	**659E40000**	**MOWING, (869 MSF)**	
	Awd	$1.72	$1,494.68
	2	$6.56	$5,700.64
Ref #44	**670E00500**	**SLOPE EROSION PROTECTION, (76211 SY)**	
	Awd	$1.45	$110,505.95
	2	$2.05	$156,232.55
Ref #45	**670E00700**	**DITCH EROSION PROTECTION, (16041 SY)**	
	Awd	$1.45	$23,259.45
	2	$1.88	$30,157.08

Ref #46	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$19,500.00	$19,500.00
	2	$25,000.00	$25,000.00
Ref #47	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$48,438.40	$48,438.40
	2	$50,000.00	$50,000.00
Ref #48	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$28,471.60	$28,471.60
	2	$31,000.00	$31,000.00
Ref #49	**832E30000**	**EROSION CONTROL, (1200000 EACH)**	
	Awd	$1.00	$1,200,000.00
	2	$1.00	$1,200,000.00
Ref #50	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (847 SY)**	
	Awd	$5.00	$4,235.00
	2	$5.25	$4,446.75

Section 2 - EROSION CONTROL - Totals

Awd	**$2,338,444.51**
2	**$2,516,217.05**

Ref #51	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$16,082.24	$16,082.24
	2	$2,500.00	$2,500.00
Ref #52	**602E20000**	**CONCRETE MASONRY, (3 CY)**	
	Awd	$2,861.51	$8,584.53
	2	$2,200.00	$6,600.00
Ref #53	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (86071 FT)**	
	Awd	$13.42	$1,155,072.82
	2	$14.50	$1,248,029.50
Ref #54	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (100 FT)**	
	Awd	$72.47	$7,247.00
	2	$50.00	$5,000.00
Ref #55	**605E13500**	**6" ROCK CUT UNDERDRAINS, (20516 FT)**	
	Awd	$17.35	$355,952.60
	2	$20.00	$410,320.00
Ref #56	**605E14000**	**6" BASE PIPE UNDERDRAINS, (60211 FT)**	
	Awd	$10.65	$641,247.15
	2	$13.00	$782,743.00
Ref #57	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (4215 FT)**	
	Awd	$40.36	$170,117.40
	2	$25.00	$105,375.00
Ref #58	**611E07900**	**18" CONDUIT, TYPE D, (40 FT)**	
	Awd	$83.04	$3,321.60
	2	$85.00	$3,400.00
Ref #59	**611E08900**	**21" CONDUIT, TYPE B, (177 FT)**	
	Awd	$222.17	$39,324.09
	2	$240.00	$42,480.00

Ref #60	**611E08900**	**21" CONDUIT, TYPE B, 706.02, (16 FT)**	
	Awd	$345.65	$5,530.40
	2	$185.00	$2,960.00
Ref #61	**611E13200**	**30" CONDUIT, TYPE A, 706.02, (14 FT)**	
	Awd	$351.92	$4,926.88
	2	$230.00	$3,220.00
Ref #62	**611E16200**	**36" CONDUIT, TYPE A, 706.02, (12 FT)**	
	Awd	$671.26	$8,055.12
	2	$300.00	$3,600.00
Ref #63	**611E96550**	**FIELD PAVING OF EXISTING PIPE (102" DIAMETER), (168 FT)**	
	Awd	$208.71	$35,063.28
	2	$360.00	$60,480.00
Ref #64	**611E96550**	**FIELD PAVING OF EXISTING PIPE (66" DIAMETER), (112 FT)**	
	Awd	$186.18	$20,852.16
	2	$480.00	$53,760.00
Ref #65	**611E98230**	**CATCH BASIN, NO. 4, (1 EACH)**	
	Awd	$10,767.45	$10,767.45
	2	$9,000.00	$9,000.00
Ref #66	**611E98635**	**CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (5 EACH)**	
	Awd	$3,223.31	$16,116.55
	2	$2,600.00	$13,000.00
Ref #67	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (39 EACH)**	
	Awd	$592.83	$23,120.37
	2	$700.00	$27,300.00
Ref #68	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (110 FT)**	
	Awd	$1,425.00	$156,750.00
	2	$735.00	$80,850.00

Section 3 - DRAINAGE - Totals

Awd	**$2,678,131.64**
2	**$2,860,617.50**

Ref #69	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (DEPTH = 1.5"), (69343 SY)**	
	Awd	$3.16	$219,123.88
	2	$3.50	$242,700.50
Ref #70	**254E01601**	**PATCHING PLANED SURFACE, AS PER PLAN, (350 SY)**	
	Awd	$6.53	$2,285.50
	2	$20.00	$7,000.00
Ref #71	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (67724 CY)**	
	Awd	$194.81	$13,193,312.44
	2	$220.00	$14,899,280.00
Ref #72	**304E20000**	**AGGREGATE BASE, (49338 CY)**	
	Awd	$76.26	$3,762,515.88
	2	$90.00	$4,440,420.00
Ref #73	**320E70000**	**RUBBLIZE AND ROLL, (103494 SY)**	
	Awd	$5.04	$521,609.76
	2	$2.55	$263,909.70

Ref #74	**320E80000**	**FILLER AGGREGATE, (5348 CY)**	
	Awd	$64.23	$343,502.04
	2	$90.00	$481,320.00
Ref #75	**407E20000**	**NON-TRACKING TACK COAT, (50636 GAL)**	
	Awd	$5.00	$253,180.00
	2	$5.00	$253,180.00
Ref #76	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (27189 CY)**	
	Awd	$12.00	$326,268.00
	2	$10.00	$271,890.00
Ref #77	**442E10081**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (13263 CY)**	
	Awd	$218.81	$2,902,077.03
	2	$295.00	$3,912,585.00
Ref #78	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (14110 CY)**	
	Awd	$330.30	$4,660,533.00
	2	$360.00	$5,079,600.00
Ref #79	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (261 CY)**	
	Awd	$362.57	$94,630.77
	2	$360.00	$93,960.00
Ref #80	**609E24510**	**CURB, TYPE 4-C, (36 FT)**	
	Awd	$80.13	$2,884.68
	2	$60.00	$2,160.00
Ref #81	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (16.78 MILE)**	
	Awd	$865.00	$14,514.70
	2	$1,500.00	$25,170.00

Section 4 - PAVEMENT - Totals

Awd	**$26,296,437.68**
2	**$29,973,175.20**

Ref #82	**625E00450**	**CONNECTION, FUSED PULL APART, (186 EACH)**	
	Awd	$195.00	$36,270.00
	2	$195.00	$36,270.00
Ref #83	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (48 EACH)**	
	Awd	$173.00	$8,304.00
	2	$173.00	$8,304.00
Ref #84	**625E10490**	**LIGHT POLE, CONVENTIONAL, DESIGN AT15B40, (23 EACH)**	
	Awd	$3,523.00	$81,029.00
	2	$3,523.00	$81,029.00
Ref #85	**625E10490**	**LIGHT POLE, CONVENTIONAL, DESIGN AT20B40, (2 EACH)**	
	Awd	$4,681.00	$9,362.00
	2	$4,681.00	$9,362.00
Ref #86	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (62 EACH)**	
	Awd	$2,081.00	$129,022.00
	2	$2,081.00	$129,022.00
Ref #87	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (1836 FT)**	
	Awd	$4.95	$9,088.20
	2	$4.95	$9,088.20

Ref #88	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (12120 FT)**	
	Awd	$2.20	$26,664.00
	2	$2.20	$26,664.00
Ref #89	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (12882 FT)**	
	Awd	$14.55	$187,433.10
	2	$14.55	$187,433.10
Ref #90	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (542 FT)**	
	Awd	$72.70	$39,403.40
	2	$72.70	$39,403.40
Ref #91	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (62 EACH)**	
	Awd	$685.00	$42,470.00
	2	$685.00	$42,470.00
Ref #92	**625E29000**	**TRENCH, (12124 FT)**	
	Awd	$11.10	$134,576.40
	2	$11.10	$134,576.40
Ref #93	**625E30700**	**PULL BOX, 725.08, 18", (15 EACH)**	
	Awd	$899.00	$13,485.00
	2	$899.00	$13,485.00
Ref #94	**625E31510**	**PULL BOX REMOVED, (15 EACH)**	
	Awd	$527.00	$7,905.00
	2	$527.00	$7,905.00
Ref #95	**625E32000**	**GROUND ROD, (62 EACH)**	
	Awd	$286.00	$17,732.00
	2	$286.00	$17,732.00
Ref #96	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$15,838.00	$15,838.00
	2	$15,838.00	$15,838.00
Ref #97	**625E35011**	**REMOVE AND REERECT EXISTING LIGHT POLE, AS PER PLA, (36 EACH)**	
	Awd	$763.00	$27,468.00
	2	$763.00	$27,468.00
Ref #98	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (12124 FT)**	
	Awd	$1.95	$23,641.80
	2	$1.95	$23,641.80
Ref #99	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$301,500.00	$301,500.00
	2	$301,500.00	$301,500.00
Ref #100	**625E40010**	**SPECIAL - REPLACEMENT OF EXISTING LIGHTING UNIT, (2 EACH)**	
	Awd	$4,778.00	$9,556.00
	2	$4,778.00	$9,556.00
Ref #101	**625E75400**	**LIGHT POLE REMOVED, (1 EACH)**	
	Awd	$236.00	$236.00
	2	$236.00	$236.00
Ref #102	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (37 EACH)**	
	Awd	$429.77	$15,901.49
	2	$393.00	$14,541.00
Ref #103	**625E75507**	**LUMINAIRE REMOVED, AS PER PLAN, (37 EACH)**	
	Awd	$118.00	$4,366.00
	2	$118.00	$4,366.00

Ref #104	**625E75511**	**POWER SERVICE REMOVED, AS PER PLAN, (1 EACH)**	
	Awd	$944.00	$944.00
	2	$944.00	$944.00
Ref #105	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CC-'A'), (1 EACH)**	
	Awd	$2,420.00	$2,420.00
	2	$2,420.00	$2,420.00

Section 5 - LIGHTING - Totals

Awd	**$1,144,615.39**
2	**$1,143,254.90**

Ref #106	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (12 EACH)**	
	Awd	$106.00	$1,272.00
	2	$106.00	$1,272.00
Ref #107	**620E31200**	**REMOVAL OF DELINEATOR, (12 EACH)**	
	Awd	$16.11	$193.32
	2	$7.50	$90.00
Ref #108	**621E00100**	**RPM, (2525 EACH)**	
	Awd	$35.70	$90,142.50
	2	$35.70	$90,142.50
Ref #109	**621E00300**	**RPM REFLECTOR, (9 EACH)**	
	Awd	$20.00	$180.00
	2	$20.00	$180.00
Ref #110	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1080 EACH)**	
	Awd	$11.22	$12,117.60
	2	$8.00	$8,640.00
Ref #111	**625E32000**	**GROUND ROD, (16 EACH)**	
	Awd	$286.00	$4,576.00
	2	$286.00	$4,576.00
Ref #112	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (4 EACH)**	
	Awd	$9.91	$39.64
	2	$12.50	$50.00
Ref #113	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (84 EACH)**	
	Awd	$10.00	$840.00
	2	$10.00	$840.00
Ref #114	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (159 FT)**	
	Awd	$67.00	$10,653.00
	2	$67.00	$10,653.00
Ref #115	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (1276.5 FT)**	
	Awd	$15.00	$19,147.50
	2	$15.00	$19,147.50
Ref #116	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (69.3 FT)**	
	Awd	$23.00	$1,593.90
	2	$23.00	$1,593.90
Ref #117	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (79.3 FT)**	
	Awd	$25.00	$1,982.50
	2	$25.00	$1,982.50

Ref #118	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (104.3 FT)**	
	Awd	$30.50	$3,181.15
	2	$30.50	$3,181.15
Ref #119	**630E08000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W12X30, (58 FT)**	
	Awd	$67.00	$3,886.00
	2	$67.00	$3,886.00
Ref #120	**630E08600**	**SIGN POST REFLECTOR, (16 EACH)**	
	Awd	$45.00	$720.00
	2	$45.00	$720.00
Ref #121	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (14 EACH)**	
	Awd	$525.00	$7,350.00
	2	$525.00	$7,350.00
Ref #122	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (3 EACH)**	
	Awd	$39,600.00	$118,800.00
	2	$39,600.00	$118,800.00
Ref #123	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (4 EACH)**	
	Awd	$87,700.00	$350,800.00
	2	$87,700.00	$350,800.00
Ref #124	**630E72430**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 3, (2 EACH)**	
	Awd	$120,200.00	$240,400.00
	2	$120,200.00	$240,400.00
Ref #125	**630E72561**	**OVERHEAD SIGN SUPPORT, TYPE TC-16.22, DESIGN 14, A, (1 EACH)**	
	Awd	$23,700.00	$23,700.00
	2	$23,700.00	$23,700.00
Ref #126	**630E74500**	**OVERHEAD SIGN SUPPORT, MISC.: MECHANICAL DAMPER, (1 EACH)**	
	Awd	$875.00	$875.00
	2	$875.00	$875.00
Ref #127	**630E79101**	**SIGN HANGER ASSEMBLY, MAST ARM, AS PER PLAN, (1 EACH)**	
	Awd	$425.00	$425.00
	2	$425.00	$425.00
Ref #128	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (4 EACH)**	
	Awd	$160.00	$640.00
	2	$160.00	$640.00
Ref #129	**630E79501**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS PER PLAN, (1 EACH)**	
	Awd	$260.00	$260.00
	2	$260.00	$260.00
Ref #130	**630E80100**	**SIGN, FLAT SHEET, (404.8 SF)**	
	Awd	$23.00	$9,310.40
	2	$23.00	$9,310.40
Ref #131	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (96 SF)**	
	Awd	$42.00	$4,032.00
	2	$42.00	$4,032.00
Ref #132	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (2554 SF)**	
	Awd	$49.00	$125,146.00
	2	$49.00	$125,146.00
Ref #133	**630E81000**	**MAINLINE REFERENCE MARKER, (34 EACH)**	
	Awd	$250.00	$8,500.00
	2	$250.00	$8,500.00

Ref #134	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (14 EACH)**	
	Awd	$1,800.00	$25,200.00
	2	$1,800.00	$25,200.00
Ref #135	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (16 EACH)**	
	Awd	$10,500.00	$168,000.00
	2	$10,500.00	$168,000.00
Ref #136	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (66 EACH)**	
	Awd	$15.00	$990.00
	2	$15.00	$990.00
Ref #137	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$125.00	$375.00
	2	$125.00	$375.00
Ref #138	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (72 EACH)**	
	Awd	$35.00	$2,520.00
	2	$35.00	$2,520.00
Ref #139	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (8 EACH)**	
	Awd	$175.00	$1,400.00
	2	$175.00	$1,400.00
Ref #140	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (19 EACH)**	
	Awd	$550.00	$10,450.00
	2	$550.00	$10,450.00
Ref #141	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$20.00	$80.00
	2	$20.00	$80.00
Ref #142	**630E89706**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (6 EACH)**	
	Awd	$1,850.00	$11,100.00
	2	$1,850.00	$11,100.00
Ref #143	**630E89802**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (3 EACH)**	
	Awd	$2,300.00	$6,900.00
	2	$2,300.00	$6,900.00
Ref #144	**630E89902**	**REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL ITEM: SIG, (2 EACH)**	
	Awd	$530.06	$1,060.12
	2	$1,500.00	$3,000.00
Ref #145	**646E10010**	**EDGE LINE, 6", (0.15 MILE)**	
	Awd	$19,010.00	$2,851.50
	2	$19,010.00	$2,851.50
Ref #146	**646E10110**	**LANE LINE, 6", (0.13 MILE)**	
	Awd	$13,570.00	$1,764.10
	2	$13,570.00	$1,764.10
Ref #147	**646E10400**	**STOP LINE, (36 FT)**	
	Awd	$15.50	$558.00
	2	$15.50	$558.00
Ref #148	**646E10620**	**CHEVRON MARKING, (335 FT)**	
	Awd	$14.25	$4,773.75
	2	$14.25	$4,773.75
Ref #149	**646E20300**	**LANE ARROW, (6 EACH)**	
	Awd	$385.00	$2,310.00
	2	$385.00	$2,310.00

Ref #150	**646E20320**	**WRONG WAY ARROW, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$500.00	$1,500.00
Ref #151	**646E20350**	**LANE REDUCTION ARROW, (2 EACH)**	
	Awd	$650.00	$1,300.00
	2	$650.00	$1,300.00
Ref #152	**646E20710**	**SPEED MEASUREMENT MARKING, (18 EACH)**	
	Awd	$697.85	$12,561.30
	2	$325.00	$5,850.00
Ref #153	**646E50200**	**REMOVAL OF PAVEMENT MARKING, (42 SF)**	
	Awd	$7.35	$308.70
	2	$7.35	$308.70
Ref #154	**646E50300**	**REMOVAL OF PAVEMENT MARKING, (0.45 MILE)**	
	Awd	$9,145.00	$4,115.25
	2	$9,145.00	$4,115.25
Ref #155	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (18.01 MILE)**	
	Awd	$4,750.00	$85,547.50
	2	$4,750.00	$85,547.50
Ref #156	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (22.69 MILE)**	
	Awd	$1,975.00	$44,812.75
	2	$1,975.00	$44,812.75
Ref #157	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (11052 FT)**	
	Awd	$2.95	$32,603.40
	2	$2.95	$32,603.40
Ref #158	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (4426 FT)**	
	Awd	$1.50	$6,639.00
	2	$1.50	$6,639.00
Ref #159	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (40.7 MILE)**	
	Awd	$1,650.00	$67,155.00
	2	$1,650.00	$67,155.00
Ref #160	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (4426 FT)**	
	Awd	$1.00	$4,426.00
	2	$1.00	$4,426.00
Ref #161	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (17278 FT)**	
	Awd	$1.50	$25,917.00
	2	$1.50	$25,917.00
Ref #302	**807E12430**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (6226 FT)**	
	Awd	$1.56	$9,712.56
	2	$1.56	$9,712.56

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$1,577,694.44**
2	**$1,569,352.46**

Ref #162	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (6 EACH)**	
	Awd	$173.00	$1,038.00
	2	$173.00	$1,038.00

Ref #163	**625E22990**	**NO. 6 AWG 600 VOLT DISTRIBUTION CABLE, (3951 FT)**	
	Awd	$3.35	$13,235.85
	2	$3.35	$13,235.85
Ref #164	**625E25410**	**CONDUIT, 2", 725.052, (911 FT)**	
	Awd	$8.50	$7,743.50
	2	$8.50	$7,743.50
Ref #165	**625E25909**	**CONDUIT, JACKED OR DRILLED, 725.052, AS PER PLAN, , (345 FT)**	
	Awd	$51.00	$17,595.00
	2	$51.00	$17,595.00
Ref #166	**625E25909**	**CONDUIT, JACKED OR DRILLED, 725.052, AS PER PLAN, , (910 FT)**	
	Awd	$42.90	$39,039.00
	2	$42.90	$39,039.00
Ref #167	**625E25910**	**CONDUIT CLEANED AND CABLES REMOVED, (1275 FT)**	
	Awd	$1.75	$2,231.25
	2	$1.75	$2,231.25
Ref #168	**625E29000**	**TRENCH, (911 FT)**	
	Awd	$13.45	$12,252.95
	2	$13.45	$12,252.95
Ref #169	**625E29401**	**TRENCH IN PAVED AREAS, AS PER PLAN, (18 FT)**	
	Awd	$280.96	$5,057.28
	2	$50.00	$900.00
Ref #170	**625E30706**	**PULL BOX, 725.08, 24", (13 EACH)**	
	Awd	$1,368.00	$17,784.00
	2	$1,368.00	$17,784.00
Ref #171	**625E31510**	**PULL BOX REMOVED, (23 EACH)**	
	Awd	$500.00	$11,500.00
	2	$500.00	$11,500.00
Ref #172	**625E31600**	**PULL BOX, MISC.: ADJUST PULL BOX TO GRADE, (5 EACH)**	
	Awd	$500.00	$2,500.00
	2	$500.00	$2,500.00
Ref #173	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$7,826.00	$7,826.00
	2	$7,826.00	$7,826.00
Ref #174	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (964 FT)**	
	Awd	$3.45	$3,325.80
	2	$3.45	$3,325.80
Ref #175	**632E90020**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEM: HIGH, (1 EACH)**	
	Awd	$1,526.00	$1,526.00
	2	$1,526.00	$1,526.00
Ref #176	**632E90020**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEM: POLE, (1 EACH)**	
	Awd	$1,526.00	$1,526.00
	2	$1,526.00	$1,526.00
Ref #177	**632E90020**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEM: POLE, (3 EACH)**	
	Awd	$1,526.00	$4,578.00
	2	$1,526.00	$4,578.00
Ref #178	**632E90020**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEM: WOOD, (1 EACH)**	
	Awd	$763.00	$763.00
	2	$763.00	$763.00

Ref #179	**633E67201**	**CONTROLLER WORK PAD, AS PER PLAN, (3 EACH)**	
	Awd	$692.00	$2,076.00
	2	$692.00	$2,076.00
Ref #180	**809E01900**	**ITS PULL BOX WITH PAD AND STANDARD LID ASSEMBLY, 3, (10 EACH)**	
	Awd	$4,557.00	$45,570.00
	2	$4,557.00	$45,570.00
Ref #181	**809E01920**	**ITS PULL BOX WITH PAD AND HINGED LID ASSEMBLY, 32", (13 EACH)**	
	Awd	$5,687.00	$73,931.00
	2	$5,687.00	$73,931.00
Ref #182	**809E20020**	**MICRO-DUCT PATHWAY, 4 CELL 14/10, (17804 FT)**	
	Awd	$8.25	$146,883.00
	2	$8.25	$146,883.00
Ref #183	**809E65000**	**ITS CABINET - GROUND MOUNTED, (3 EACH)**	
	Awd	$8,818.00	$26,454.00
	2	$8,818.00	$26,454.00
Ref #184	**809E65100**	**STEP-DOWN TRANSFORMER, 3KVA, (3 EACH)**	
	Awd	$12,800.00	$38,400.00
	2	$12,800.00	$38,400.00
Ref #185	**809E65990**	**ITS DEVICE, MISC.: REMOVAL AND REINSTALLATION OF I, (1 EACH)**	
	Awd	$3,382.00	$3,382.00
	2	$3,382.00	$3,382.00
Ref #186	**809E70000**	**MAINTAINING ITS DURING CONSTRUCTION, (LUMP SUM)**	
	Awd	$77,857.00	$77,857.00
	2	$77,857.50	$77,857.50

Section 7 - TRAFFIC SURVEILLANCE - Totals

Awd	**$564,074.63**
2	**$559,917.85**

Ref #187	**625E25400**	**CONDUIT, 2", 725.04, (7 FT)**	
	Awd	$60.70	$424.90
	2	$60.70	$424.90
Ref #188	**625E29401**	**TRENCH IN PAVED AREAS, AS PER PLAN, (7 FT)**	
	Awd	$302.59	$2,118.13
	2	$50.00	$350.00
Ref #189	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$269.00	$269.00
	2	$269.00	$269.00
Ref #190	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (7 FT)**	
	Awd	$12.90	$90.30
	2	$12.90	$90.30
Ref #191	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (3 EACH)**	
	Awd	$1,248.00	$3,744.00
	2	$1,248.00	$3,744.00
Ref #192	**632E20730**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, (1 EACH)**	
	Awd	$734.00	$734.00
	2	$734.00	$734.00

Ref #193	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (3 EACH)**	
	Awd	$84.00	$252.00
	2	$84.00	$252.00
Ref #194	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (1 EACH)**	
	Awd	$84.00	$84.00
	2	$84.00	$84.00
Ref #195	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (306 FT)**	
	Awd	$3.00	$918.00
	2	$3.00	$918.00
Ref #196	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (397 FT)**	
	Awd	$3.90	$1,548.30
	2	$3.90	$1,548.30
Ref #197	**632E64011**	**SIGNAL SUPPORT FOUNDATION, AS PER PLAN, (1 EACH)**	
	Awd	$8,063.00	$8,063.00
	2	$8,063.00	$8,063.00
Ref #198	**632E72141**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 13, AS PER P, (1 EACH)**	
	Awd	$23,832.00	$23,832.00
	2	$23,832.00	$23,832.00
Ref #199	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (1 EACH)**	
	Awd	$4,830.00	$4,830.00
	2	$4,830.00	$4,830.00
Ref #200	**632E90400**	**SIGNALIZATION, MISC.: RELOCATE EXISTING DILEMMA ZO, (1 EACH)**	
	Awd	$1,494.00	$1,494.00
	2	$1,494.00	$1,494.00
Ref #201	**632E90400**	**SIGNALIZATION, MISC.: RELOCATE EXISTING STOP LINE , (1 EACH)**	
	Awd	$1,494.00	$1,494.00
	2	$1,494.00	$1,494.00
Ref #202	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (2 EACH)**	
	Awd	$10,255.00	$20,510.00
	2	$10,255.00	$20,510.00

Section 8 - TRAFFIC SIGNALS - Totals		
	Awd	**$70,405.63**
	2	**$68,637.50**

Ref #203	**202E98200**	**REMOVAL MISC.: RUMBLE STRIPS (A), (15400 FT)**	
	Awd	$10.41	$160,314.00
	2	$13.12	$202,048.00
Ref #204	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN (A), (1000 SY)**	
	Awd	$140.98	$140,980.00
	2	$150.00	$150,000.00
Ref #205	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN (B), (1000 SY)**	
	Awd	$80.95	$80,950.00
	2	$150.00	$150,000.00
Ref #206	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (T = 2"), (13340 SY)**	
	Awd	$3.08	$41,087.20
	2	$4.00	$53,360.00

Ref #207	**407E20000**	**NON-TRACKING TACK COAT, (1134 GAL)**	
	Awd	$5.00	$5,670.00
	2	$5.00	$5,670.00
Ref #208	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (100 CY)**	
	Awd	$179.15	$17,915.00
	2	$330.00	$33,000.00
Ref #209	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (100 CY)**	
	Awd	$179.15	$17,915.00
	2	$330.00	$33,000.00
Ref #210	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (240 CY)**	
	Awd	$317.83	$76,279.20
	2	$370.00	$88,800.00
Ref #211	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (3000 HOUR)**	
	Awd	$105.00	$315,000.00
	2	$100.00	$300,000.00
Ref #212	**614E11630**	**INCREASED BARRIER DELINEATION, (5245 FT)**	
	Awd	$3.04	$15,944.80
	2	$1.34	$7,028.30
Ref #213	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (28 EACH)**	
	Awd	$2,744.37	$76,842.36
	2	$2,067.12	$57,879.36
Ref #214	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,867.84	$10,867.84
	2	$8,950.00	$8,950.00
Ref #215	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (28 EACH)**	
	Awd	$230.99	$6,467.72
	2	$249.88	$6,996.64
Ref #216	**614E12500**	**REPLACEMENT SIGN, (20 EACH)**	
	Awd	$300.00	$6,000.00
	2	$173.12	$3,462.40
Ref #217	**614E12600**	**REPLACEMENT DRUM, (100 EACH)**	
	Awd	$150.00	$15,000.00
	2	$46.24	$4,624.00
Ref #218	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (3 EACH)**	
	Awd	$41,200.00	$123,600.00
	2	$41,200.00	$123,600.00
Ref #219	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (9570 EACH)**	
	Awd	$34.12	$326,528.40
	2	$23.00	$220,110.00
Ref #220	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$275.33	$13,766.50
	2	$2,000.00	$100,000.00
Ref #221	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (2151 EACH)**	
	Awd	$21.02	$45,214.02
	2	$7.38	$15,874.38
Ref #222	**614E13312**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (52 EACH)**	
	Awd	$23.35	$1,214.20
	2	$9.54	$496.08

Ref #223	**614E13350**	**OBJECT MARKER, ONE WAY, (1410 EACH)**	
	Awd	$21.02	$29,638.20
	2	$17.39	$24,519.90
Ref #224	**614E13360**	**OBJECT MARKER, TWO WAY, (1446 EACH)**	
	Awd	$21.02	$30,394.92
	2	$19.56	$28,283.76
Ref #225	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (200 SNMT)**	
	Awd	$500.00	$100,000.00
	2	$850.00	$170,000.00
Ref #226	**614E20366**	**WORK ZONE LANE LINE, CLASS I, 6", 648 SPRAY THERMO, (53 MILE)**	
	Awd	$1,200.00	$63,600.00
	2	$1,200.00	$63,600.00
Ref #227	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (75.69 MILE)**	
	Awd	$180.00	$13,624.20
	2	$180.00	$13,624.20
Ref #228	**614E22336**	**WORK ZONE EDGE LINE, CLASS I, 6", 648 SPRAY THERMO, (73.77 MILE)**	
	Awd	$2,000.00	$147,540.00
	2	$2,000.00	$147,540.00
Ref #229	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (91.79 MILE)**	
	Awd	$480.00	$44,059.20
	2	$480.00	$44,059.20
Ref #230	**614E23150**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 648 SPR, (82206 FT)**	
	Awd	$1.00	$82,206.00
	2	$1.00	$82,206.00
Ref #231	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (93258 FT)**	
	Awd	$0.75	$69,943.50
	2	$0.75	$69,943.50
Ref #232	**614E24142**	**WORK ZONE DOTTED LINE, CLASS I, 6", 648 SPRAY THER, (32352 FT)**	
	Awd	$0.90	$29,116.80
	2	$0.90	$29,116.80
Ref #233	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (43004 FT)**	
	Awd	$0.50	$21,502.00
	2	$0.50	$21,502.00
Ref #234	**614E25200**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 642 P, (560 FT)**	
	Awd	$5.60	$3,136.00
	2	$5.60	$3,136.00
Ref #235	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (16 EACH)**	
	Awd	$75.00	$1,200.00
	2	$75.00	$1,200.00
Ref #236	**614E32658**	**WORK ZONE SPEED MEASUREMENT MARKING, CLASS I, 642 , (108 EACH)**	
	Awd	$522.85	$56,467.80
	2	$150.00	$16,200.00
Ref #237	**614E98200**	**WORK ZONE PAVEMENT MARKING, MISC.: ROUTE SHIELD SY, (22 EACH)**	
	Awd	$2,395.00	$52,690.00
	2	$2,395.00	$52,690.00
Ref #238	**614E98200**	**WORK ZONE PAVEMENT MARKING, MISC.: WORD ON PAVEMEN, (22 EACH)**	
	Awd	$2,300.00	$50,600.00
	2	$2,300.00	$50,600.00

Ref #239	**615E10001**	**ROADS FOR MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$875,654.41	$875,654.41
	2	$3,000,000.00	$3,000,000.00
Ref #240	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (94215 SY)**	
	Awd	$57.67	$5,433,379.05
	2	$73.00	$6,877,695.00
Ref #241	**616E10000**	**WATER, (675 MGAL)**	
	Awd	$167.76	$113,238.00
	2	$20.00	$13,500.00
Ref #242	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (36440 FT)**	
	Awd	$30.12	$1,097,572.80
	2	$31.63	$1,152,597.20
Ref #243	**622E41101**	**PORTABLE BARRIER, UNANCHORED, AS PER PLAN, (32060 FT)**	
	Awd	$14.29	$458,137.40
	2	$25.21	$808,232.60
Ref #244	**622E41111**	**PORTABLE BARRIER, ANCHORED, AS PER PLAN, (1400 FT)**	
	Awd	$57.29	$80,206.00
	2	$29.57	$41,398.00
Ref #245	**630E80300**	**SIGN, OVERLAY, (144.4 SF)**	
	Awd	$19.97	$2,883.67
	2	$19.97	$2,883.67
Ref #246	**630E89894**	**REMOVAL OF TEMPORARY OVERLAY SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$367.51	$1,470.04
	2	$367.51	$1,470.04
Ref #247	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (461 SNMT)**	
	Awd	$376.94	$173,769.34
	2	$376.94	$173,769.34
Ref #248	**896E00012**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS II, (48 SNMT)**	
	Awd	$995.00	$47,760.00
	2	$995.00	$47,760.00
Ref #249	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$1,195.00	$14,340.00
	2	$1,195.00	$14,340.00
Ref #300	**202E98200**	**REMOVAL MISC.: RUMBLE STRIPS (B), (6080 FT)**	
	Awd	$11.57	$70,345.60
	2	$10.52	$63,961.60
Ref #303	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (502 CY)**	
	Awd	$252.60	$126,805.20
	2	$290.00	$145,580.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$10,788,836.37**
2	**$14,726,307.97**

Ref #250	**503E21100**	**UNCLASSIFIED EXCAVATION, (28 CY)**	
	Awd	$308.48	$8,637.44
	2	$117.80	$3,298.40

Ref #251	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (2532 LB)**	
	Awd	$2.47	$6,254.04
	2	$4.42	$11,191.44
Ref #252	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (126 EACH)**	
	Awd	$56.91	$7,170.66
	2	$39.95	$5,033.70
Ref #253	**511E40510**	**CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS, (52 CY)**	
	Awd	$1,147.46	$59,667.92
	2	$920.24	$47,852.48
Ref #254	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (65 SY)**	
	Awd	$85.00	$5,525.00
	2	$85.00	$5,525.00
Ref #255	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (20 SY)**	
	Awd	$50.00	$1,000.00
	2	$50.00	$1,000.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (MOT-00075-0 - Totals

Awd	**$88,255.06**
2	**$73,901.02**

Ref #256	**100E51100**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION BOARD, (155000 EACH)**	
	Awd	$1.00	$155,000.00
	2	$1.00	$155,000.00
Ref #257	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$243,632.47	$243,632.47
	2	$172,877.92	$172,877.92
Ref #258	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$43,759.42	$43,759.42
	2	$20,000.00	$20,000.00
Ref #259	**111E10100**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (12250 EACH)**	
	Awd	$1.00	$12,250.00
	2	$1.00	$12,250.00
Ref #260	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,087,957.01	$1,087,957.01
	2	$4,600,000.00	$4,600,000.00
Ref #261	**619E16020**	**FIELD OFFICE, TYPE C, (42 MNTH)**	
	Awd	$4,550.63	$191,126.46
	2	$2,000.00	$84,000.00
Ref #262	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$297,244.89	$297,244.89
	2	$500,000.00	$500,000.00
Ref #263	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$1,500,000.00	$1,500,000.00
	2	$350,000.00	$350,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$3,530,970.25**
2	**$5,894,127.92**