Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260282
PID 115013
ATB-/TRU-SR 7/VAR-18.62/VAR (PART 1, 2, 3)
Federal
Type: BRIDGE REPAIR
Letting Date: 6/11/2026
Completion Date: 12/1/2027

Contract Awarded To: A P O'HORO COMPANY
Award Amount: $3,814,000.00

Engineer's Estimate: $4,425,000.00

Bidder 1
A P O'HORO COMPANY
P O BOX 2228
Mahoning
YOUNGSTOWN, OH 44504
Bid $3,814,000.00

Bidder 2
MARUCCI & GAFFNEY EXCAVATING CO
18 HOGUE ST
Mahoning
YOUNGSTOWN, OH 44502
Bid $3,899,665.49

Bidder 3
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $4,301,973.59

Bidder 4
UNION INDUSTRIAL CONTRACTORS INC
1800 EAST 21ST STREET
Ashtabula
ASHTABULA, OH 44004
Bid $4,972,283.45

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
	3	$2,950.00	$2,950.00
	4	$7,500.00	$7,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (673 SY)**	
	Awd	$17.00	$11,441.00
	2	$25.00	$16,825.00
	3	$21.25	$14,301.25
	4	$5.00	$3,365.00
Ref #3	**202E34900**	**PIPE REMOVED, (51 FT)**	
	Awd	$16.00	$816.00
	2	$15.00	$765.00
	3	$39.75	$2,027.25
	4	$30.00	$1,530.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1342 FT)**	
	Awd	$3.00	$4,026.00
	2	$3.00	$4,026.00
	3	$2.40	$3,220.80
	4	$2.00	$2,684.00
Ref #5	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$10.00	$10.00
	3	$468.00	$468.00
	4	$500.00	$500.00
Ref #6	**202E98200**	**REMOVAL MISC.: CONDUIT, (300 FT)**	
	Awd	$15.00	$4,500.00
	2	$10.00	$3,000.00
	3	$40.00	$12,000.00
	4	$5.00	$1,500.00
Ref #7	**203E10000**	**EXCAVATION, (358 CY)**	
	Awd	$30.00	$10,740.00
	2	$46.37	$16,600.46
	3	$46.00	$16,468.00
	4	$55.00	$19,690.00
Ref #8	**203E20000**	**EMBANKMENT, (172 CY)**	
	Awd	$31.00	$5,332.00
	2	$23.00	$3,956.00
	3	$28.00	$4,816.00
	4	$45.00	$7,740.00
Ref #9	**203E20001**	**EMBANKMENT, AS PER PLAN, (10 CY)**	
	Awd	$40.00	$400.00
	2	$23.00	$230.00
	3	$73.00	$730.00
	4	$50.00	$500.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (1208 SY)**	
	Awd	$3.50	$4,228.00
	2	$6.00	$7,248.00
	3	$1.75	$2,114.00
	4	$10.00	$12,080.00

Ref #11	**204E13000**	**EXCAVATION OF SUBGRADE, (20 CY)**	
	Awd	$35.00	$700.00
	2	$10.00	$200.00
	3	$45.00	$900.00
	4	$50.00	$1,000.00
Ref #12	**204E30010**	**GRANULAR MATERIAL, TYPE B, (20 CY)**	
	Awd	$80.00	$1,600.00
	2	$30.00	$600.00
	3	$91.00	$1,820.00
	4	$75.00	$1,500.00
Ref #13	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$262.00	$524.00
	2	$85.00	$170.00
	3	$287.00	$574.00
	4	$75.00	$150.00
Ref #14	**204E50000**	**GEOTEXTILE FABRIC, (60 SY)**	
	Awd	$3.00	$180.00
	2	$3.00	$180.00
	3	$2.50	$150.00
	4	$5.00	$300.00
Ref #15	**209E15000**	**RESHAPING UNDER GUARDRAIL, (15 STA)**	
	Awd	$185.00	$2,775.00
	2	$50.00	$750.00
	3	$66.00	$990.00
	4	$55.00	$825.00
Ref #16	**209E60200**	**LINEAR GRADING, (3 STA)**	
	Awd	$230.00	$690.00
	2	$50.00	$150.00
	3	$576.00	$1,728.00
	4	$55.00	$165.00
Ref #17	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (1050 FT)**	
	Awd	$22.50	$23,625.00
	2	$22.50	$23,625.00
	3	$27.00	$28,350.00
	4	$25.20	$26,460.00
Ref #18	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (6 EACH)**	
	Awd	$2,400.00	$14,400.00
	2	$2,400.00	$14,400.00
	3	$2,875.00	$17,250.00
	4	$2,520.00	$15,120.00
Ref #19	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$1,400.00	$2,800.00
	3	$1,656.00	$3,312.00
	4	$1,375.00	$2,750.00
Ref #20	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (8 EACH)**	
	Awd	$2,350.00	$18,800.00
	2	$2,350.00	$18,800.00
	3	$2,815.00	$22,520.00
	4	$2,580.00	$20,640.00

Ref #21	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$1,173.00	$1,173.00
	4	$5,500.00	$5,500.00
Ref #22	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$1,900.00	$1,900.00
	2	$2,500.00	$2,500.00
	3	$598.00	$598.00
	4	$7,500.00	$7,500.00

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$115,277.00**
2	**$127,335.46**
3	**$138,460.30**
4	**$138,999.00**

Ref #23	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (6 CY)**	
	Awd	$300.00	$1,800.00
	2	$250.00	$1,500.00
	3	$73.00	$438.00
	4	$500.00	$3,000.00
Ref #24	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$10.00	$20.00
	3	$179.00	$358.00
	4	$60.00	$120.00
Ref #25	**659E00300**	**TOPSOIL, (71 CY)**	
	Awd	$60.00	$4,260.00
	2	$40.00	$2,840.00
	3	$73.00	$5,183.00
	4	$60.00	$4,260.00
Ref #26	**659E10000**	**SEEDING AND MULCHING, (632 SY)**	
	Awd	$5.50	$3,476.00
	2	$10.00	$6,320.00
	3	$6.65	$4,202.80
	4	$4.80	$3,033.60
Ref #27	**659E20000**	**COMMERCIAL FERTILIZER, (0.09 TON)**	
	Awd	$950.00	$85.50
	2	$100.00	$9.00
	3	$1,144.00	$102.96
	4	$800.00	$72.00
Ref #28	**659E31000**	**LIME, (0.13 ACRE)**	
	Awd	$50.00	$6.50
	2	$50.00	$6.50
	3	$60.00	$7.80
	4	$0.54	$0.07
Ref #29	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$1.00	$4.00
	2	$1.00	$4.00
	3	$1.20	$4.80
	4	$0.50	$2.00

Ref #30	**832E30000**	**EROSION CONTROL, (18000 EACH)**	
	Awd	$1.00	$18,000.00
	2	$1.00	$18,000.00
	3	$1.00	$18,000.00
	4	$1.00	$18,000.00

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$27,682.00**
2	**$28,699.50**
3	**$28,297.36**
4	**$28,487.67**

Ref #31	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$225.00	$900.00
	2	$480.00	$1,920.00
	3	$59.00	$236.00
	4	$200.00	$800.00
Ref #32	**602E20000**	**CONCRETE MASONRY, (0.7 CY)**	
	Awd	$2,000.00	$1,400.00
	2	$2,200.00	$1,540.00
	3	$1,470.00	$1,029.00
	4	$2,500.00	$1,750.00
Ref #33	**605E31100**	**AGGREGATE DRAINS, (340 FT)**	
	Awd	$22.00	$7,480.00
	2	$25.00	$8,500.00
	3	$16.65	$5,661.00
	4	$25.00	$8,500.00
Ref #34	**611E00900**	**6" CONDUIT, TYPE B, (100 FT)**	
	Awd	$15.00	$1,500.00
	2	$6.00	$600.00
	3	$120.00	$12,000.00
	4	$50.00	$5,000.00
Ref #35	**611E01400**	**6" CONDUIT, TYPE E, (100 FT)**	
	Awd	$9.00	$900.00
	2	$6.00	$600.00
	3	$95.00	$9,500.00
	4	$50.00	$5,000.00
Ref #36	**611E01500**	**6" CONDUIT, TYPE F, (100 FT)**	
	Awd	$9.00	$900.00
	2	$6.00	$600.00
	3	$44.00	$4,400.00
	4	$50.00	$5,000.00
Ref #37	**611E07900**	**18" CONDUIT, TYPE D, (85 FT)**	
	Awd	$75.00	$6,375.00
	2	$100.00	$8,500.00
	3	$146.00	$12,410.00
	4	$70.00	$5,950.00
Ref #38	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (100 FT)**	
	Awd	$20.00	$2,000.00
	2	$5.00	$500.00
	3	$175.00	$17,500.00
	4	$35.00	$3,500.00

Ref #39	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (100 FT)**	
	Awd	$20.00	$2,000.00
	2	$5.00	$500.00
	3	$168.00	$16,800.00
	4	$35.00	$3,500.00
Ref #40	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (200 FT)**	
	Awd	$20.00	$4,000.00
	2	$5.00	$1,000.00
	3	$142.00	$28,400.00
	4	$35.00	$7,000.00
Ref #41	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$225.00	$450.00
	2	$300.00	$600.00
	3	$408.00	$816.00
	4	$500.00	$1,000.00
Ref #42	**611E99720**	**INSPECTION WELL, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$100.00	$100.00
	3	$3,096.00	$3,096.00
	4	$1,500.00	$1,500.00

Section 3 - DRAINAGE (PART 1) - Totals

Awd	**$28,405.00**
2	**$24,960.00**
3	**$111,848.00**
4	**$48,500.00**

Ref #43	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=3"), (392 SY)**	
	Awd	$14.00	$5,488.00
	2	$14.00	$5,488.00
	3	$11.00	$4,312.00
	4	$15.00	$5,880.00
Ref #44	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (120 FT)**	
	Awd	$3.00	$360.00
	2	$8.00	$960.00
	3	$12.50	$1,500.00
	4	$5.00	$600.00
Ref #45	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (183 CY)**	
	Awd	$300.00	$54,900.00
	2	$183.00	$33,489.00
	3	$325.00	$59,475.00
	4	$310.00	$56,730.00
Ref #46	**304E20000**	**AGGREGATE BASE, (193 CY)**	
	Awd	$120.00	$23,160.00
	2	$212.29	$40,971.97
	3	$96.00	$18,528.00
	4	$100.00	$19,300.00
Ref #47	**407E13900**	**TACK COAT, 702.13, (17 GAL)**	
	Awd	$2.00	$34.00
	2	$2.00	$34.00
	3	$6.50	$110.50
	4	$3.00	$51.00

Ref #48	**407E20000**	**NON-TRACKING TACK COAT, (174 GAL)**	
	Awd	$2.00	$348.00
	2	$2.00	$348.00
	3	$6.50	$1,131.00
	4	$3.00	$522.00
Ref #49	**408E10000**	**PRIME COAT, (20 GAL)**	
	Awd	$5.00	$100.00
	2	$5.00	$100.00
	3	$6.50	$130.00
	4	$7.00	$140.00
Ref #50	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (123 CY)**	
	Awd	$400.00	$49,200.00
	2	$400.00	$49,200.00
	3	$371.00	$45,633.00
	4	$400.00	$49,200.00
Ref #51	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (3 CY)**	
	Awd	$350.00	$1,050.00
	2	$350.00	$1,050.00
	3	$419.00	$1,257.00
	4	$135.00	$405.00

Section 4 - PAVEMENT (PART 1) - Totals

Awd	**$134,640.00**
2	**$131,640.97**
3	**$132,076.50**
4	**$132,828.00**

Ref #52	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (27 EACH)**	
	Awd	$13.00	$351.00
	2	$13.00	$351.00
	3	$15.00	$405.00
	4	$12.00	$324.00
Ref #53	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (66 FT)**	
	Awd	$13.50	$891.00
	2	$40.00	$2,640.00
	3	$16.00	$1,056.00
	4	$40.00	$2,640.00
Ref #54	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$24.50	$294.00
	2	$43.00	$516.00
	3	$29.00	$348.00
	4	$43.00	$516.00
Ref #55	**630E80100**	**SIGN, FLAT SHEET, 730.20, (4 SF)**	
	Awd	$24.50	$98.00
	2	$44.07	$176.28
	3	$50.00	$200.00
	4	$44.00	$176.00
Ref #56	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (8 EACH)**	
	Awd	$25.00	$200.00
	2	$18.00	$144.00
	3	$30.00	$240.00
	4	$17.00	$136.00

Ref #57	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$100.00	$100.00
	3	$179.00	$179.00
	4	$95.00	$95.00
Ref #58	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (7 EACH)**	
	Awd	$25.00	$175.00
	2	$23.00	$161.00
	3	$30.00	$210.00
	4	$23.00	$161.00
Ref #59	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.22 MILE)**	
	Awd	$5,000.00	$1,100.00
	2	$8,970.00	$1,973.40
	3	$5,922.00	$1,302.84
	4	$9,000.00	$1,980.00
Ref #60	**642E00300**	**CENTER LINE, TYPE 1, (0.11 MILE)**	
	Awd	$5,500.00	$605.00
	2	$11,960.00	$1,315.60
	3	$6,587.00	$724.57
	4	$12,000.00	$1,320.00

Section 5 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$3,864.00**
2	**$7,377.28**
3	**$4,665.41**
4	**$7,348.00**

Ref #61	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$20,000.00	$20,000.00
	3	$16,174.00	$16,174.00
	4	$15,000.00	$15,000.00
Ref #62	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$150.00	$1,500.00
	2	$100.00	$1,000.00
	3	$424.00	$4,240.00
	4	$500.00	$5,000.00
Ref #63	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$500.00	$4,000.00
	2	$1,130.00	$9,040.00
	3	$1,347.00	$10,776.00
	4	$800.00	$6,400.00
Ref #64	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$10.00	$100.00
	2	$1.00	$10.00
	3	$1.00	$10.00
	4	$0.50	$5.00

Section 6 - MAINTENANCE OF TRAFFIC (PART 1) - Totals

Awd	**$35,600.00**
2	**$30,050.00**
3	**$31,200.00**
4	**$26,405.00**

Ref #65	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$49,840.00	$49,840.00
	3	$54,000.00	$54,000.00
	4	$115,000.00	$115,000.00
Ref #66	**202E22900**	**APPROACH SLAB REMOVED, (94 SY)**	
	Awd	$30.00	$2,820.00
	2	$40.00	$3,760.00
	3	$37.00	$3,478.00
	4	$85.00	$7,990.00
Ref #67	**202E23500**	**WEARING COURSE REMOVED, (269 SY)**	
	Awd	$12.00	$3,228.00
	2	$10.00	$2,690.00
	3	$10.00	$2,690.00
	4	$20.00	$5,380.00
Ref #68	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (32 FT)**	
	Awd	$90.00	$2,880.00
	2	$15.00	$480.00
	3	$56.00	$1,792.00
	4	$50.00	$1,600.00
Ref #69	**503E21100**	**UNCLASSIFIED EXCAVATION, (40 CY)**	
	Awd	$120.00	$4,800.00
	2	$125.00	$5,000.00
	3	$85.00	$3,400.00
	4	$300.00	$12,000.00
Ref #70	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (8984 LB)**	
	Awd	$1.50	$13,476.00
	2	$2.00	$17,968.00
	3	$1.60	$14,374.40
	4	$1.50	$13,476.00
Ref #71	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (152 EACH)**	
	Awd	$30.00	$4,560.00
	2	$40.00	$6,080.00
	3	$50.00	$7,600.00
	4	$31.00	$4,712.00
Ref #72	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (38 CY)**	
	Awd	$1,300.00	$49,400.00
	2	$1,496.31	$56,859.78
	3	$1,410.00	$53,580.00
	4	$2,500.00	$95,000.00
Ref #73	**511E50211**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, AS PER PLAN, (22 CY)**	
	Awd	$950.00	$20,900.00
	2	$1,156.37	$25,440.14
	3	$934.00	$20,548.00
	4	$1,500.00	$33,000.00

Ref #74	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (240 SY)**	
	Awd	$63.00	$15,120.00
	2	$35.00	$8,400.00
	3	$37.00	$8,880.00
	4	$45.00	$10,800.00
Ref #75	**512E33000**	**TYPE 2 WATERPROOFING, (10 SY)**	
	Awd	$141.00	$1,410.00
	2	$100.00	$1,000.00
	3	$48.00	$480.00
	4	$70.00	$700.00
Ref #76	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (200 SY)**	
	Awd	$120.00	$24,000.00
	2	$40.00	$8,000.00
	3	$35.00	$7,000.00
	4	$35.00	$7,000.00
Ref #77	**515E12030**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (8 EACH)**	
	Awd	$15,000.00	$120,000.00
	2	$15,000.00	$120,000.00
	3	$21,377.00	$171,016.00
	4	$19,000.00	$152,000.00
Ref #78	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (24 SF)**	
	Awd	$10.00	$240.00
	2	$15.00	$360.00
	3	$52.00	$1,248.00
	4	$50.00	$1,200.00
Ref #79	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (81 FT)**	
	Awd	$30.00	$2,430.00
	2	$50.00	$4,050.00
	3	$29.00	$2,349.00
	4	$60.00	$4,860.00
Ref #80	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES (6" X , (32 EACH)**	
	Awd	$145.00	$4,640.00
	2	$125.00	$4,000.00
	3	$313.00	$10,016.00
	4	$155.00	$4,960.00
Ref #81	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (114 FT)**	
	Awd	$472.50	$53,865.00
	2	$472.50	$53,865.00
	3	$595.00	$67,830.00
	4	$473.00	$53,922.00
Ref #82	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (16 CY)**	
	Awd	$130.00	$2,080.00
	2	$200.00	$3,200.00
	3	$228.00	$3,648.00
	4	$185.00	$2,960.00
Ref #83	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (114 FT)**	
	Awd	$30.00	$3,420.00
	2	$25.00	$2,850.00
	3	$42.00	$4,788.00
	4	$15.00	$1,710.00

Ref #84	**526E10000**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), (107 SY)**	
	Awd	$330.00	$35,310.00
	2	$352.00	$37,664.00
	3	$500.00	$53,500.00
	4	$485.00	$51,895.00
Ref #85	**526E90020**	**TYPE B INSTALLATION, (36 SY)**	
	Awd	$125.00	$4,500.00
	2	$80.00	$2,880.00
	3	$49.00	$1,764.00
	4	$65.00	$2,340.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN 0400904 - Totals

Awd	**$494,079.00**
2	**$414,386.92**
3	**$493,981.40**
4	**$582,505.00**

Ref #86	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$71,700.00	$71,700.00
	3	$70,000.00	$70,000.00
	4	$175,000.00	$175,000.00
Ref #87	**202E22900**	**APPROACH SLAB REMOVED, (58 SY)**	
	Awd	$32.00	$1,856.00
	2	$40.00	$2,320.00
	3	$50.00	$2,900.00
	4	$85.00	$4,930.00
Ref #88	**202E23500**	**WEARING COURSE REMOVED, (315 SY)**	
	Awd	$13.00	$4,095.00
	2	$10.00	$3,150.00
	3	$11.00	$3,465.00
	4	$20.00	$6,300.00
Ref #89	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (60 FT)**	
	Awd	$50.00	$3,000.00
	2	$40.00	$2,400.00
	3	$75.00	$4,500.00
	4	$60.00	$3,600.00
Ref #90	**503E21100**	**UNCLASSIFIED EXCAVATION, (60 CY)**	
	Awd	$90.00	$5,400.00
	2	$125.00	$7,500.00
	3	$109.00	$6,540.00
	4	$300.00	$18,000.00
Ref #91	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (31965 LB)**	
	Awd	$1.50	$47,947.50
	2	$1.50	$47,947.50
	3	$1.60	$51,144.00
	4	$1.50	$47,947.50
Ref #92	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (270 EACH)**	
	Awd	$25.00	$6,750.00
	2	$40.00	$10,800.00
	3	$50.00	$13,500.00
	4	$31.00	$8,370.00

Ref #93	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (168 CY)**	
	Awd	$1,150.00	$193,200.00
	2	$1,698.84	$285,405.12
	3	$1,269.00	$213,192.00
	4	$1,300.00	$218,400.00
Ref #94	**511E50211**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, AS PER PLAN, (35 CY)**	
	Awd	$950.00	$33,250.00
	2	$1,224.00	$42,840.00
	3	$686.00	$24,010.00
	4	$2,350.00	$82,250.00
Ref #95	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (320 SY)**	
	Awd	$63.00	$20,160.00
	2	$35.00	$11,200.00
	3	$35.00	$11,200.00
	4	$45.00	$14,400.00
Ref #96	**512E33000**	**TYPE 2 WATERPROOFING, (60 SY)**	
	Awd	$33.00	$1,980.00
	2	$40.00	$2,400.00
	3	$35.00	$2,100.00
	4	$70.00	$4,200.00
Ref #97	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (220 SY)**	
	Awd	$120.00	$26,400.00
	2	$40.00	$8,800.00
	3	$39.00	$8,580.00
	4	$35.00	$7,700.00
Ref #98	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (40 SF)**	
	Awd	$10.00	$400.00
	2	$20.00	$800.00
	3	$47.00	$1,880.00
	4	$50.00	$2,000.00
Ref #99	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (100 FT)**	
	Awd	$30.00	$3,000.00
	2	$50.00	$5,000.00
	3	$23.00	$2,300.00
	4	$60.00	$6,000.00
Ref #100	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES (6" X , (30 EACH)**	
	Awd	$145.00	$4,350.00
	2	$150.00	$4,500.00
	3	$324.00	$9,720.00
	4	$175.00	$5,250.00
Ref #101	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (132 FT)**	
	Awd	$497.50	$65,670.00
	2	$497.50	$65,670.00
	3	$605.00	$79,860.00
	4	$498.00	$65,736.00
Ref #102	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (17 CY)**	
	Awd	$125.00	$2,125.00
	2	$200.00	$3,400.00
	3	$244.00	$4,148.00
	4	$185.00	$3,145.00

Ref #103	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (137 FT)**	
	Awd	$30.00	$4,110.00
	2	$25.00	$3,425.00
	3	$37.00	$5,069.00
	4	$15.00	$2,055.00
Ref #104	**526E10000**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), (134 SY)**	
	Awd	$330.00	$44,220.00
	2	$352.00	$47,168.00
	3	$434.00	$58,156.00
	4	$480.00	$64,320.00
Ref #105	**526E90020**	**TYPE B INSTALLATION, (52 SY)**	
	Awd	$75.00	$3,900.00
	2	$80.00	$4,160.00
	3	$34.00	$1,768.00
	4	$65.00	$3,380.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (SFN 0403482 - Totals

Awd	**$596,813.50**
2	**$630,585.62**
3	**$574,032.00**
4	**$742,983.50**

Ref #106	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$7,000.00	$7,000.00
	3	$4,221.00	$4,221.00
	4	$8,500.00	$8,500.00
Ref #107	**202E23000**	**PAVEMENT REMOVED, (759 SY)**	
	Awd	$15.00	$11,385.00
	2	$25.00	$18,975.00
	3	$19.50	$14,800.50
	4	$5.00	$3,795.00
Ref #108	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (13 FT)**	
	Awd	$31.00	$403.00
	2	$10.00	$130.00
	3	$50.00	$650.00
	4	$35.00	$455.00
Ref #109	**202E38000**	**GUARDRAIL REMOVED, (1601 FT)**	
	Awd	$3.00	$4,803.00
	2	$3.00	$4,803.00
	3	$2.40	$3,842.40
	4	$2.00	$3,202.00
Ref #110	**202E98100**	**REMOVAL MISC.: CONDUIT, (30 EACH)**	
	Awd	$15.00	$450.00
	2	$10.00	$300.00
	3	$33.00	$990.00
	4	$60.00	$1,800.00
Ref #111	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$10.00	$30.00
	3	$468.00	$1,404.00
	4	$750.00	$2,250.00

Ref #112	**203E10000**	**EXCAVATION, (452 CY)**	
	Awd	$31.00	$14,012.00
	2	$44.00	$19,888.00
	3	$40.00	$18,080.00
	4	$60.00	$27,120.00
Ref #113	**203E20000**	**EMBANKMENT, (499 CY)**	
	Awd	$22.00	$10,978.00
	2	$40.00	$19,960.00
	3	$28.00	$13,972.00
	4	$45.00	$22,455.00
Ref #114	**203E20001**	**EMBANKMENT, AS PER PLAN, (9 CY)**	
	Awd	$40.00	$360.00
	2	$40.00	$360.00
	3	$72.00	$648.00
	4	$65.00	$585.00
Ref #115	**204E10000**	**SUBGRADE COMPACTION, (682 SY)**	
	Awd	$3.50	$2,387.00
	2	$8.00	$5,456.00
	3	$2.00	$1,364.00
	4	$10.00	$6,820.00
Ref #116	**606E15050**	**GUARDRAIL, TYPE MGS, (1290 FT)**	
	Awd	$21.00	$27,090.00
	2	$21.00	$27,090.00
	3	$25.00	$32,250.00
	4	$20.40	$26,316.00
Ref #117	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (238 FT)**	
	Awd	$27.50	$6,545.00
	2	$27.50	$6,545.00
	3	$30.00	$7,140.00
	4	$25.00	$5,950.00
Ref #118	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (10 EACH)**	
	Awd	$2,400.00	$24,000.00
	2	$2,400.00	$24,000.00
	3	$2,845.00	$28,450.00
	4	$2,520.00	$25,200.00
Ref #119	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$1,400.00	$2,800.00
	3	$1,656.00	$3,312.00
	4	$1,375.00	$2,750.00
Ref #120	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$5,485.00	$5,485.00
	4	$5,500.00	$5,500.00
Ref #121	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$1,900.00	$1,900.00
	2	$2,500.00	$2,500.00
	3	$600.00	$600.00
	4	$15,000.00	$15,000.00

Section 9 - ROADWAY (PART 2) - Totals

Awd	**$111,513.00**
2	**$140,337.00**
3	**$137,208.90**
4	**$157,698.00**

Ref #122	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (9 CY)**	
	Awd	$300.00	$2,700.00
	2	$150.00	$1,350.00
	3	$272.00	$2,448.00
	4	$550.00	$4,950.00
Ref #123	**659E00300**	**TOPSOIL, (167 CY)**	
	Awd	$60.00	$10,020.00
	2	$40.00	$6,680.00
	3	$73.00	$12,191.00
	4	$65.00	$10,855.00
Ref #124	**659E10000**	**SEEDING AND MULCHING, (1504 SY)**	
	Awd	$4.00	$6,016.00
	2	$10.00	$15,040.00
	3	$4.50	$6,768.00
	4	$2.15	$3,233.60
Ref #125	**659E20000**	**COMMERCIAL FERTILIZER, (0.2 TON)**	
	Awd	$955.00	$191.00
	2	$200.00	$40.00
	3	$1.00	$0.20
	4	$900.00	$180.00
Ref #126	**659E31000**	**LIME, (0.3 ACRE)**	
	Awd	$41.00	$12.30
	2	$10.00	$3.00
	3	$1.00	$0.30
	4	$0.50	$0.15
Ref #127	**659E35000**	**WATER, (7 MGAL)**	
	Awd	$1.00	$7.00
	2	$1.00	$7.00
	3	$1.00	$7.00
	4	$0.50	$3.50
Ref #128	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 10 - EROSION CONTROL (PART 2) - Totals

Awd	**$21,946.30**
2	**$26,120.00**
3	**$24,414.50**
4	**$22,222.25**

Ref #129	**605E31100**	**AGGREGATE DRAINS, (90 FT)**	
	Awd	$22.00	$1,980.00
	2	$25.00	$2,250.00
	3	$16.50	$1,485.00
	4	$25.00	$2,250.00
Ref #130	**611E00900**	**6" CONDUIT, TYPE B, (90 FT)**	
	Awd	$15.00	$1,350.00
	2	$6.00	$540.00
	3	$158.00	$14,220.00
	4	$50.00	$4,500.00
Ref #131	**611E01400**	**6" CONDUIT, TYPE E, (90 FT)**	
	Awd	$9.00	$810.00
	2	$6.00	$540.00
	3	$126.00	$11,340.00
	4	$50.00	$4,500.00
Ref #132	**611E01500**	**6" CONDUIT, TYPE F, (90 FT)**	
	Awd	$9.00	$810.00
	2	$6.00	$540.00
	3	$44.00	$3,960.00
	4	$50.00	$4,500.00
Ref #133	**611E04400**	**12" CONDUIT, TYPE B, (8 FT)**	
	Awd	$205.00	$1,640.00
	2	$400.00	$3,200.00
	3	$480.00	$3,840.00
	4	$60.00	$480.00
Ref #134	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE CONT, (30 FT)**	
	Awd	$20.00	$600.00
	2	$5.00	$150.00
	3	$215.00	$6,450.00
	4	$35.00	$1,050.00
Ref #135	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (30 FT)**	
	Awd	$20.00	$600.00
	2	$5.00	$150.00
	3	$169.02	$5,070.60
	4	$35.00	$1,050.00
Ref #136	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (30 FT)**	
	Awd	$20.00	$600.00
	2	$5.00	$150.00
	3	$189.00	$5,670.00
	4	$35.00	$1,050.00
Ref #137	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (30 FT)**	
	Awd	$20.00	$600.00
	2	$5.00	$150.00
	3	$195.00	$5,850.00
	4	$35.00	$1,050.00
Ref #138	**611E99720**	**INSPECTION WELL, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$10.00	$30.00
	3	$2,955.00	$8,865.00
	4	$1,500.00	$4,500.00

Section 11 - DRAINAGE (PART 2) - Totals

Awd	**$10,490.00**
2	**$7,700.00**
3	**$66,750.60**
4	**$24,930.00**

Ref #139	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (180 FT)**	
	Awd	$3.00	$540.00
	2	$15.00	$2,700.00
	3	$8.00	$1,440.00
	4	$5.00	$900.00
Ref #140	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (T=3"), (958 SY)**	
	Awd	$14.00	$13,412.00
	2	$14.00	$13,412.00
	3	$11.00	$10,538.00
	4	$15.00	$14,370.00
Ref #141	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (156 CY)**	
	Awd	$300.00	$46,800.00
	2	$300.00	$46,800.00
	3	$325.00	$50,700.00
	4	$310.00	$48,360.00
Ref #142	**304E20000**	**AGGREGATE BASE, (116 CY)**	
	Awd	$125.00	$14,500.00
	2	$250.00	$29,000.00
	3	$100.00	$11,600.00
	4	$100.00	$11,600.00
Ref #143	**407E20000**	**NON-TRACKING TACK COAT, (179 GAL)**	
	Awd	$2.00	$358.00
	2	$2.00	$358.00
	3	$4.75	$850.25
	4	$3.00	$537.00
Ref #144	**408E10001**	**PRIME COAT, AS PER PLAN, (65 GAL)**	
	Awd	$5.00	$325.00
	2	$5.00	$325.00
	3	$5.00	$325.00
	4	$6.00	$390.00
Ref #145	**411E10000**	**STABILIZED CRUSHED AGGREGATE, FIELD DRIVES, (8 CY)**	
	Awd	$220.00	$1,760.00
	2	$200.00	$1,600.00
	3	$141.00	$1,128.00
	4	$135.00	$1,080.00
Ref #146	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (159 CY)**	
	Awd	$400.00	$63,600.00
	2	$400.00	$63,600.00
	3	$371.00	$58,989.00
	4	$400.00	$63,600.00
Ref #147	**617E10100**	**COMPACTED AGGREGATE, (7 CY)**	
	Awd	$350.00	$2,450.00
	2	$350.00	$2,450.00
	3	$419.00	$2,933.00
	4	$135.00	$945.00

Section 12 - PAVEMENT (PART 2) - Totals

Awd	**$143,745.00**
2	**$160,245.00**
3	**$138,503.25**
4	**$141,782.00**

Ref #148	**621E00100**	**RPM, (9 EACH)**	
	Awd	$600.00	$5,400.00
	2	$485.00	$4,365.00
	3	$578.00	$5,202.00
	4	$100.00	$900.00
Ref #149	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (9 EACH)**	
	Awd	$100.00	$900.00
	2	$12.34	$111.06
	3	$17.00	$153.00
	4	$25.00	$225.00
Ref #150	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (BIDIRECTIONAL), (27 EACH)**	
	Awd	$13.00	$351.00
	2	$13.00	$351.00
	3	$15.00	$405.00
	4	$12.00	$324.00
Ref #151	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (45 FT)**	
	Awd	$13.50	$607.50
	2	$40.00	$1,800.00
	3	$16.00	$720.00
	4	$40.00	$1,800.00
Ref #152	**630E80100**	**SIGN, FLAT SHEET, 730.20, (6 SF)**	
	Awd	$60.00	$360.00
	2	$45.00	$270.00
	3	$71.00	$426.00
	4	$44.00	$264.00
Ref #153	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$18.00	$72.00
	3	$30.00	$120.00
	4	$17.00	$68.00
Ref #154	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$23.00	$92.00
	3	$30.00	$120.00
	4	$23.00	$92.00
Ref #155	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.2 MILE)**	
	Awd	$5,000.00	$1,000.00
	2	$8,970.00	$1,794.00
	3	$5,988.00	$1,197.60
	4	$9,000.00	$1,800.00
Ref #156	**642E00300**	**CENTER LINE, TYPE 1, (0.1 MILE)**	
	Awd	$5,500.00	$550.00
	2	$11,960.00	$1,196.00
	3	$6,587.00	$658.70
	4	$12,000.00	$1,200.00

Section 13 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$9,368.50**
2	**$10,051.06**
3	**$9,002.30**
4	**$6,673.00**

Ref #157	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$40,000.00	$40,000.00
	3	$41,980.00	$41,980.00
	4	$65,000.00	$65,000.00
Ref #158	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$900.00	$900.00
	3	$7,090.00	$7,090.00
	4	$500.00	$500.00
Ref #159	**203E10000**	**EXCAVATION, (70 CY)**	
	Awd	$35.00	$2,450.00
	2	$10.00	$700.00
	3	$46.00	$3,220.00
	4	$100.00	$7,000.00
Ref #160	**203E35120**	**GRANULAR MATERIAL, TYPE C, (70 CY)**	
	Awd	$80.00	$5,600.00
	2	$30.00	$2,100.00
	3	$110.00	$7,700.00
	4	$100.00	$7,000.00
Ref #161	**204E50000**	**GEOTEXTILE FABRIC, (139 SY)**	
	Awd	$3.00	$417.00
	2	$5.00	$695.00
	3	$4.00	$556.00
	4	$5.00	$695.00
Ref #162	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
	3	$41,907.00	$41,907.00
	4	$45,000.00	$45,000.00
Ref #163	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$60,000.00	$60,000.00
	3	$16,239.00	$16,239.00
	4	$57,000.00	$57,000.00
Ref #164	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (6748 LB)**	
	Awd	$1.50	$10,122.00
	2	$2.00	$13,496.00
	3	$2.50	$16,870.00
	4	$1.50	$10,122.00
Ref #165	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (30 CY)**	
	Awd	$1,100.00	$33,000.00
	2	$1,330.00	$39,900.00
	3	$1,722.00	$51,660.00
	4	$1,400.00	$42,000.00

Ref #166	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (84 CY)**	
	Awd	$625.00	$52,500.00
	2	$790.00	$66,360.00
	3	$845.00	$70,980.00
	4	$635.00	$53,340.00
Ref #167	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (71 SY)**	
	Awd	$63.00	$4,473.00
	2	$40.00	$2,840.00
	3	$74.00	$5,254.00
	4	$50.00	$3,550.00
Ref #168	**512E33000**	**TYPE 2 WATERPROOFING, (199 SY)**	
	Awd	$46.89	$9,331.11
	2	$40.00	$7,960.00
	3	$23.00	$4,577.00
	4	$70.00	$13,930.00
Ref #169	**512E33010**	**TYPE 3 WATERPROOFING, (104 SY)**	
	Awd	$74.10	$7,706.40
	2	$50.00	$5,200.00
	3	$50.00	$5,200.00
	4	$100.00	$10,400.00
Ref #170	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (42 SF)**	
	Awd	$8.00	$336.00
	2	$10.00	$420.00
	3	$3.00	$126.00
	4	$25.00	$1,050.00
Ref #171	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,500.00	$8,500.00
	3	$10,106.00	$10,106.00
	4	$5,500.00	$5,500.00
Ref #172	**601E32010**	**ROCK CHANNEL PROTECTION, TYPE A WITH AGGREGATE FIL, (44 CY)**	
	Awd	$160.00	$7,040.00
	2	$250.00	$11,000.00
	3	$308.00	$13,552.00
	4	$350.00	$15,400.00
Ref #173	**611E94945**	**9' X 8' CONDUIT, TYPE A, 706.05, AS PER PLAN < 2' , (85 FT)**	
	Awd	$1,400.00	$119,000.00
	2	$1,294.00	$109,990.00
	3	$2,642.00	$224,570.00
	4	$2,200.00	$187,000.00

Section 14 - STRUCTURE 20 FOOT SPAN AND UNDER (ATB-7- - Totals

Awd	**$337,075.51**
2	**$390,061.00**
3	**$521,587.00**
4	**$524,487.00**

Ref #174	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$28,180.00	$28,180.00
	3	$34,808.00	$34,808.00
	4	$40,000.00	$40,000.00

Ref #175	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$900.00	$900.00
	3	$7,680.00	$7,680.00
	4	$500.00	$500.00
Ref #176	**203E10000**	**EXCAVATION, (49 CY)**	
	Awd	$35.00	$1,715.00
	2	$10.00	$490.00
	3	$46.50	$2,278.50
	4	$100.00	$4,900.00
Ref #177	**203E35120**	**GRANULAR MATERIAL, TYPE C (703.16), (49 CY)**	
	Awd	$80.00	$3,920.00
	2	$30.00	$1,470.00
	3	$110.00	$5,390.00
	4	$100.00	$4,900.00
Ref #178	**204E50000**	**GEOTEXTILE FABRIC, (98 SY)**	
	Awd	$3.00	$294.00
	2	$5.00	$490.00
	3	$4.00	$392.00
	4	$5.00	$490.00
Ref #179	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$10,000.00	$10,000.00
	3	$41,000.00	$41,000.00
	4	$55,000.00	$55,000.00
Ref #180	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (4906 LB)**	
	Awd	$1.50	$7,359.00
	2	$2.00	$9,812.00
	3	$2.50	$12,265.00
	4	$1.50	$7,359.00
Ref #181	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (20 CY)**	
	Awd	$1,100.00	$22,000.00
	2	$1,470.00	$29,400.00
	3	$2,587.00	$51,740.00
	4	$2,100.00	$42,000.00
Ref #182	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (38 CY)**	
	Awd	$690.00	$26,220.00
	2	$790.00	$30,020.00
	3	$1,027.00	$39,026.00
	4	$875.00	$33,250.00
Ref #183	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (57 SY)**	
	Awd	$63.00	$3,591.00
	2	$40.00	$2,280.00
	3	$112.00	$6,384.00
	4	$50.00	$2,850.00
Ref #184	**512E33000**	**TYPE 2 WATERPROOFING, (119 SY)**	
	Awd	$46.86	$5,576.34
	2	$40.00	$4,760.00
	3	$20.00	$2,380.00
	4	$70.00	$8,330.00

Ref #185	**512E33010**	**TYPE 3 WATERPROOFING, (86 SY)**	
	Awd	$74.10	$6,372.60
	2	$50.00	$4,300.00
	3	$51.00	$4,386.00
	4	$100.00	$8,600.00
Ref #186	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (38 SF)**	
	Awd	$8.00	$304.00
	2	$10.00	$380.00
	3	$3.00	$114.00
	4	$25.00	$950.00
Ref #187	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$4,000.00	$4,000.00
	3	$7,795.00	$7,795.00
	4	$4,500.00	$4,500.00
Ref #188	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (66 CY)**	
	Awd	$165.00	$10,890.00
	2	$150.00	$9,900.00
	3	$228.00	$15,048.00
	4	$350.00	$23,100.00
Ref #189	**611E95401**	**10' X 7' CONDUIT, TYPE A, 706.05, AS PER PLAN < 2', (56 FT)**	
	Awd	$1,400.00	$78,400.00
	2	$2,364.28	$132,399.68
	3	$3,007.00	$168,392.00
	4	$2,950.00	$165,200.00

Section 15 - STRUCTURE 20 FOOT SPAN AND UNDER (ATB-7- - Totals

Awd	**$244,741.94**
2	**$268,781.68**
3	**$399,078.50**
4	**$401,929.00**

Ref #190	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$90,000.00	$90,000.00
	2	$40,000.00	$40,000.00
	3	$34,808.00	$34,808.00
	4	$95,000.00	$95,000.00
Ref #191	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$900.00	$900.00
	3	$7,680.00	$7,680.00
	4	$500.00	$500.00
Ref #192	**202E75000**	**FENCE REMOVED, (172 FT)**	
	Awd	$7.00	$1,204.00
	2	$10.00	$1,720.00
	3	$12.00	$2,064.00
	4	$10.00	$1,720.00
Ref #193	**203E10000**	**EXCAVATION, (60 CY)**	
	Awd	$35.00	$2,100.00
	2	$10.00	$600.00
	3	$46.00	$2,760.00
	4	$100.00	$6,000.00

Ref #194	**203E35120**	**GRANULAR MATERIAL, TYPE C (703.16), (60 CY)**	
	Awd	$80.00	$4,800.00
	2	$30.00	$1,800.00
	3	$110.00	$6,600.00
	4	$100.00	$6,000.00
Ref #195	**204E50000**	**GEOTEXTILE FABRIC, (120 SY)**	
	Awd	$3.00	$360.00
	2	$5.00	$600.00
	3	$4.00	$480.00
	4	$5.00	$600.00
Ref #196	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$10,000.00	$10,000.00
	3	$48,650.00	$48,650.00
	4	$82,645.00	$82,645.00
Ref #197	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (10300 LB)**	
	Awd	$1.50	$15,450.00
	2	$2.00	$20,600.00
	3	$2.50	$25,750.00
	4	$1.50	$15,450.00
Ref #198	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (36 CY)**	
	Awd	$1,100.00	$39,600.00
	2	$1,500.00	$54,000.00
	3	$1,440.00	$51,840.00
	4	$1,500.00	$54,000.00
Ref #199	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (88 CY)**	
	Awd	$625.00	$55,000.00
	2	$790.00	$69,520.00
	3	$818.00	$71,984.00
	4	$675.00	$59,400.00
Ref #200	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (97 SY)**	
	Awd	$32.00	$3,104.00
	2	$40.00	$3,880.00
	3	$61.00	$5,917.00
	4	$50.00	$4,850.00
Ref #201	**512E33000**	**TYPE 2 WATERPROOFING, (121 SY)**	
	Awd	$46.86	$5,670.06
	2	$40.00	$4,840.00
	3	$24.00	$2,904.00
	4	$70.00	$8,470.00
Ref #202	**512E33010**	**TYPE 3 WATERPROOFING, (111 SY)**	
	Awd	$74.10	$8,225.10
	2	$50.00	$5,550.00
	3	$50.00	$5,550.00
	4	$100.00	$11,100.00
Ref #203	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (63 SF)**	
	Awd	$8.00	$504.00
	2	$10.00	$630.00
	3	$3.00	$189.00
	4	$25.00	$1,575.00

Ref #204	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$8,000.00	$8,000.00
	3	$11,475.00	$11,475.00
	4	$5,500.00	$5,500.00
Ref #205	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (48 CY)**	
	Awd	$165.00	$7,920.00
	2	$150.00	$7,200.00
	3	$311.00	$14,928.00
	4	$350.00	$16,800.00
Ref #206	**611E96461**	**20' X 10' CONDUIT, TYPE A, 706.05, AS PER PLAN < 2, (42 FT)**	
	Awd	$3,100.00	$130,200.00
	2	$4,428.00	$185,976.00
	3	$5,094.00	$213,948.00
	4	$6,000.00	$252,000.00

Section 16 - STRUCTURE 20 FOOT SPAN AND UNDER (TRU-5- - Totals

Awd	**$400,237.16**
2	**$415,816.00**
3	**$507,527.00**
4	**$621,610.00**

Ref #207	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
	3	$2,300.00	$2,300.00
	4	$15,000.00	$15,000.00
Ref #208	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$180.00	$1,800.00
	2	$100.00	$1,000.00
	3	$424.00	$4,240.00
	4	$200.00	$2,000.00
Ref #209	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$500.00	$3,000.00
	2	$1,127.00	$6,762.00
	3	$1,350.00	$8,100.00
	4	$800.00	$4,800.00

Section 17 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$19,800.00**
2	**$27,762.00**
3	**$14,640.00**
4	**$21,800.00**

Ref #210	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$3,458.00	$3,458.00
	4	$7,500.00	$7,500.00

Ref #211	**202E38000**	**GUARDRAIL REMOVED, (757 FT)**	
	Awd	$3.00	$2,271.00
	2	$3.00	$2,271.00
	3	$2.40	$1,816.80
	4	$2.00	$1,514.00
Ref #212	**203E10000**	**EXCAVATION, (254 CY)**	
	Awd	$32.00	$8,128.00
	2	$45.00	$11,430.00
	3	$46.00	$11,684.00
	4	$50.00	$12,700.00
Ref #213	**203E20000**	**EMBANKMENT, (4 CY)**	
	Awd	$50.00	$200.00
	2	$10.00	$40.00
	3	$110.00	$440.00
	4	$45.00	$180.00
Ref #214	**204E10000**	**SUBGRADE COMPACTION, (513 SY)**	
	Awd	$3.00	$1,539.00
	2	$5.00	$2,565.00
	3	$1.50	$769.50
	4	$10.00	$5,130.00
Ref #215	**204E13000**	**EXCAVATION OF SUBGRADE, (5 CY)**	
	Awd	$35.00	$175.00
	2	$10.00	$50.00
	3	$95.00	$475.00
	4	$50.00	$250.00
Ref #216	**204E30010**	**GRANULAR MATERIAL, TYPE B, (5 CY)**	
	Awd	$80.00	$400.00
	2	$30.00	$150.00
	3	$160.00	$800.00
	4	$75.00	$375.00
Ref #217	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$262.00	$262.00
	2	$85.00	$85.00
	3	$316.00	$316.00
	4	$75.00	$75.00
Ref #218	**204E50000**	**GEOTEXTILE FABRIC, (15 SY)**	
	Awd	$3.00	$45.00
	2	$5.00	$75.00
	3	$10.00	$150.00
	4	$5.00	$75.00
Ref #219	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (550 FT)**	
	Awd	$22.50	$12,375.00
	2	$22.50	$12,375.00
	3	$30.00	$16,500.00
	4	$25.20	$13,860.00
Ref #220	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (4 EACH)**	
	Awd	$2,400.00	$9,600.00
	2	$2,400.00	$9,600.00
	3	$2,875.00	$11,500.00
	4	$2,520.00	$10,080.00

Ref #221	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,350.00	$9,400.00
	2	$2,350.00	$9,400.00
	3	$2,815.00	$11,260.00
	4	$2,580.00	$10,320.00
Ref #222	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$1,173.00	$1,173.00
	4	$5,500.00	$5,500.00
Ref #223	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$1,900.00	$1,900.00
	2	$2,500.00	$2,500.00
	3	$600.00	$600.00
	4	$7,500.00	$7,500.00

Section 18 - ROADWAY (PART 3) - Totals

Awd	**$51,795.00**
2	**$56,041.00**
3	**$60,942.30**
4	**$75,059.00**

Ref #224	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$10.00	$20.00
	3	$179.00	$358.00
	4	$60.00	$120.00
Ref #225	**659E00300**	**TOPSOIL, (26 CY)**	
	Awd	$60.00	$1,560.00
	2	$100.00	$2,600.00
	3	$73.00	$1,898.00
	4	$60.00	$1,560.00
Ref #226	**659E10000**	**SEEDING AND MULCHING, (229 SY)**	
	Awd	$5.80	$1,328.20
	2	$15.00	$3,435.00
	3	$7.00	$1,603.00
	4	$10.00	$2,290.00
Ref #227	**659E20000**	**COMMERCIAL FERTILIZER, (0.04 TON)**	
	Awd	$975.00	$39.00
	2	$200.00	$8.00
	3	$1.00	$0.04
	4	$900.00	$36.00
Ref #228	**659E31000**	**LIME, (0.05 ACRE)**	
	Awd	$50.00	$2.50
	2	$50.00	$2.50
	3	$1.00	$0.05
	4	$0.60	$0.03
Ref #229	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00
	3	$1.00	$2.00
	4	$0.50	$1.00

Ref #230	**832E30000**	**EROSION CONTROL, (664 EACH)**	
	Awd	$1.00	$664.00
	2	$1.00	$664.00
	3	$1.00	$664.00
	4	$1.00	$664.00

Section 19 - EROSION CONTROL (PART 3) - Totals

Awd	**$3,645.70**
2	**$6,731.50**
3	**$4,525.09**
4	**$4,671.03**

Ref #231	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (10 FT)**	
	Awd	$30.00	$300.00
	2	$6.00	$60.00
	3	$40.00	$400.00
	4	$25.00	$250.00
Ref #232	**605E31100**	**AGGREGATE DRAINS, (38 FT)**	
	Awd	$24.00	$912.00
	2	$30.00	$1,140.00
	3	$16.50	$627.00
	4	$25.00	$950.00
Ref #233	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (10 FT)**	
	Awd	$30.00	$300.00
	2	$6.00	$60.00
	3	$19.50	$195.00
	4	$50.00	$500.00
Ref #234	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$225.00	$450.00
	2	$300.00	$600.00
	3	$406.00	$812.00
	4	$750.00	$1,500.00

Section 20 - DRAINAGE (PART 3) - Totals

Awd	**$1,962.00**
2	**$1,860.00**
3	**$2,034.00**
4	**$3,200.00**

Ref #235	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=3''), (342 SY)**	
	Awd	$14.00	$4,788.00
	2	$14.00	$4,788.00
	3	$11.00	$3,762.00
	4	$15.00	$5,130.00
Ref #236	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (64 CY)**	
	Awd	$300.00	$19,200.00
	2	$300.00	$19,200.00
	3	$325.00	$20,800.00
	4	$310.00	$19,840.00

Ref #237	**304E20000**	**AGGREGATE BASE, (86 CY)**	
	Awd	$125.00	$10,750.00
	2	$250.00	$21,500.00
	3	$95.00	$8,170.00
	4	$100.00	$8,600.00
Ref #238	**407E13900**	**TACK COAT, 702.13, (19 GAL)**	
	Awd	$2.00	$38.00
	2	$2.00	$38.00
	3	$6.50	$123.50
	4	$3.00	$57.00
Ref #239	**407E20000**	**NON-TRACKING TACK COAT, (115 GAL)**	
	Awd	$2.00	$230.00
	2	$2.00	$230.00
	3	$6.50	$747.50
	4	$3.00	$345.00
Ref #240	**408E10001**	**PRIME COAT, AS PER PLAN, (304 GAL)**	
	Awd	$5.00	$1,520.00
	2	$5.00	$1,520.00
	3	$6.50	$1,976.00
	4	$7.00	$2,128.00
Ref #241	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (70 CY)**	
	Awd	$400.00	$28,000.00
	2	$400.00	$28,000.00
	3	$371.00	$25,970.00
	4	$350.00	$24,500.00
Ref #242	**617E10100**	**COMPACTED AGGREGATE, (12 CY)**	
	Awd	$350.00	$4,200.00
	2	$350.00	$4,200.00
	3	$419.00	$5,028.00
	4	$150.00	$1,800.00
Ref #243	**617E20000**	**SHOULDER PREPARATION, (106 SY)**	
	Awd	$6.00	$636.00
	2	$10.00	$1,060.00
	3	$45.00	$4,770.00
	4	$40.00	$4,240.00

Section 21 - PAVEMENT (PART 3) - Totals

Awd	**$69,362.00**
2	**$80,536.00**
3	**$71,347.00**
4	**$66,640.00**

Ref #244	**621E00100**	**RPM, (4 EACH)**	
	Awd	$1,250.00	$5,000.00
	2	$484.00	$1,936.00
	3	$578.00	$2,312.00
	4	$100.00	$400.00
Ref #245	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$10.00	$40.00
	3	$89.00	$356.00
	4	$25.00	$100.00

Ref #246	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (12 EACH)**	
	Awd	$13.00	$156.00
	2	$13.00	$156.00
	3	$15.00	$180.00
	4	$12.50	$150.00
Ref #247	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (15 FT)**	
	Awd	$13.50	$202.50
	2	$40.00	$600.00
	3	$16.00	$240.00
	4	$40.00	$600.00
Ref #248	**630E80100**	**SIGN, FLAT SHEET, 703.20, (2 SF)**	
	Awd	$24.50	$49.00
	2	$45.00	$90.00
	3	$38.00	$76.00
	4	$44.00	$88.00
Ref #249	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (8 EACH)**	
	Awd	$25.00	$200.00
	2	$18.00	$144.00
	3	$30.00	$240.00
	4	$17.00	$136.00
Ref #250	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$23.00	$138.00
	3	$30.00	$180.00
	4	$23.00	$138.00
Ref #251	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.12 MILE)**	
	Awd	$5,000.00	$600.00
	2	$8,970.00	$1,076.40
	3	$5,988.00	$718.56
	4	$9,000.00	$1,080.00
Ref #252	**642E00300**	**CENTER LINE, TYPE 1, (0.06 MILE)**	
	Awd	$5,500.00	$330.00
	2	$11,960.00	$717.60
	3	$6,587.00	$395.22
	4	$12,000.00	$720.00

Section 22 - TRAFFIC CONTROL (PART 3) - Totals

Awd	**$7,087.50**
2	**$4,898.00**
3	**$4,697.78**
4	**$3,412.00**

Ref #253	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$67,300.00	$67,300.00
	3	$60,897.00	$60,897.00
	4	$145,000.00	$145,000.00
Ref #254	**202E22900**	**APPROACH SLAB REMOVED, (152 SY)**	
	Awd	$26.00	$3,952.00
	2	$40.00	$6,080.00
	3	$35.00	$5,320.00
	4	$90.00	$13,680.00

Ref #255	**202E23500**	**WEARING COURSE REMOVED, (394 SY)**	
	Awd	$15.00	$5,910.00
	2	$10.00	$3,940.00
	3	$12.00	$4,728.00
	4	$20.00	$7,880.00
Ref #256	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$19,000.00	$19,000.00
	3	$3,769.00	$3,769.00
	4	$25,000.00	$25,000.00
Ref #257	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (10314 LB)**	
	Awd	$1.50	$15,471.00
	2	$2.00	$20,628.00
	3	$1.60	$16,502.40
	4	$1.50	$15,471.00
Ref #258	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (36 EACH)**	
	Awd	$26.00	$936.00
	2	$40.00	$1,440.00
	3	$52.00	$1,872.00
	4	$35.00	$1,260.00
Ref #259	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (54 CY)**	
	Awd	$1,200.00	$64,800.00
	2	$1,387.00	$74,898.00
	3	$1,324.00	$71,496.00
	4	$1,750.00	$94,500.00
Ref #260	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (19 CY)**	
	Awd	$1,000.00	$19,000.00
	2	$1,373.00	$26,087.00
	3	$1,039.00	$19,741.00
	4	$2,500.00	$47,500.00
Ref #261	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (210 SY)**	
	Awd	$63.00	$13,230.00
	2	$40.00	$8,400.00
	3	$35.00	$7,350.00
	4	$45.00	$9,450.00
Ref #262	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (145 SY)**	
	Awd	$120.00	$17,400.00
	2	$40.00	$5,800.00
	3	$35.00	$5,075.00
	4	$35.00	$5,075.00
Ref #263	**515E12060**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (2 EACH)**	
	Awd	$28,000.00	$56,000.00
	2	$27,667.00	$55,334.00
	3	$27,303.00	$54,606.00
	4	$31,250.00	$62,500.00
Ref #264	**515E12070**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (7 EACH)**	
	Awd	$20,000.00	$140,000.00
	2	$19,167.00	$134,169.00
	3	$20,500.00	$143,500.00
	4	$23,000.00	$161,000.00

Ref #265	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (20 SF)**	
	Awd	$10.00	$200.00
	2	$20.00	$400.00
	3	$60.00	$1,200.00
	4	$50.00	$1,000.00
Ref #266	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (97 FT)**	
	Awd	$30.00	$2,910.00
	2	$50.00	$4,850.00
	3	$24.00	$2,328.00
	4	$60.00	$5,820.00
Ref #267	**516E43200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (36 EACH)**	
	Awd	$220.00	$7,920.00
	2	$200.00	$7,200.00
	3	$295.00	$10,620.00
	4	$225.00	$8,100.00
Ref #268	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (151 FT)**	
	Awd	$472.50	$71,347.50
	2	$472.50	$71,347.50
	3	$595.00	$89,845.00
	4	$473.00	$71,423.00
Ref #269	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (36 CY)**	
	Awd	$125.00	$4,500.00
	2	$200.00	$7,200.00
	3	$172.00	$6,192.00
	4	$170.00	$6,120.00
Ref #270	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (128 FT)**	
	Awd	$32.00	$4,096.00
	2	$25.00	$3,200.00
	3	$39.00	$4,992.00
	4	$30.00	$3,840.00
Ref #271	**519E11100**	**PATCHING CONCRETE STRUCTURE, (50 SF)**	
	Awd	$220.00	$11,000.00
	2	$150.00	$7,500.00
	3	$91.00	$4,550.00
	4	$150.00	$7,500.00
Ref #272	**526E10000**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), (114 SY)**	
	Awd	$325.00	$37,050.00
	2	$352.00	$40,128.00
	3	$410.00	$46,740.00
	4	$450.00	$51,300.00
Ref #273	**526E90020**	**TYPE B INSTALLATION, (41 SY)**	
	Awd	$100.00	$4,100.00
	2	$80.00	$3,280.00
	3	$40.00	$1,640.00
	4	$195.00	$7,995.00

Section 23 - STRUCTURE REPAIR (ATB-193-20.19) (PART 3 - Totals

Awd	**$616,822.50**
2	**$568,181.50**
3	**$562,963.40**
4	**$751,414.00**

Ref #274	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,000.00	$10,000.00
	3	$7,647.00	$7,647.00
	4	$7,500.00	$7,500.00
Ref #275	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$500.00	$2,000.00
	2	$1,127.00	$4,508.00
	3	$1,349.00	$5,396.00
	4	$800.00	$3,200.00

Section 24 - MAINTENANCE OF TRAFFIC (PART 3) - Totals

Awd	**$22,000.00**
2	**$14,508.00**
3	**$13,043.00**
4	**$10,700.00**

Ref #276	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$39,047.39	$39,047.39
	2	$23,000.00	$23,000.00
	3	$43,582.00	$43,582.00
	4	$55,000.00	$55,000.00
Ref #277	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$35,000.00	$35,000.00
	3	$24,269.00	$24,269.00
	4	$45,000.00	$45,000.00
Ref #278	**619E16010**	**FIELD OFFICE, TYPE B, (18 MNTH)**	
	Awd	$2,500.00	$45,000.00
	2	$2,500.00	$45,000.00
	3	$3,000.00	$54,000.00
	4	$2,000.00	$36,000.00
Ref #279	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$22,000.00	$22,000.00
	3	$53,297.00	$53,297.00
	4	$90,000.00	$90,000.00
Ref #280	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$190,000.00	$190,000.00
	2	$200,000.00	$200,000.00
	3	$74,000.00	$74,000.00
	4	$200,000.00	$200,000.00

Section 25 - INCIDENTALS (PART 1, 2, 3) - Totals

Awd	**$306,047.39**
2	**$325,000.00**
3	**$249,148.00**
4	**$426,000.00**