Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260285
PID 110961
CUY-SR 237-06.35
Federal
Type: FOUR LANE RESURFACING
Letting Date: 6/11/2026
Completion Date: 10/15/2027

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $3,245,457.08

Engineer's Estimate: $2,828,000.00

Bidder 1
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $3,245,457.08

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $4,061,100.35

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $4,070,320.20

Ref #1	**203E10000**	**EXCAVATION, (20 CY)**	
	Awd	$10.00	$200.00
	2	$60.00	$1,200.00
	3	$50.00	$1,000.00
Ref #2	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (20 EACH)**	
	Awd	$1,100.00	$22,000.00
	2	$1,000.00	$20,000.00
	3	$1,100.00	$22,000.00
Ref #3	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (6 EACH)**	
	Awd	$1,200.00	$7,200.00
	2	$1,500.00	$9,000.00
	3	$1,200.00	$7,200.00

Section 1 - ROADWAY - Totals

Awd	**$29,400.00**
2	**$30,200.00**
3	**$30,200.00**

Ref #4	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #5	**611E98631**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (25 EACH)**	
	Awd	$1,600.00	$40,000.00
	2	$1,750.00	$43,750.00
	3	$1,600.00	$40,000.00
Ref #6	**611E98635**	**CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (5 EACH)**	
	Awd	$1,700.00	$8,500.00
	2	$2,500.00	$12,500.00
	3	$1,700.00	$8,500.00
Ref #7	**611E99151**	**INLET ADJUSTED TO GRADE, AS PER PLAN, (36 EACH)**	
	Awd	$1,800.00	$64,800.00
	2	$1,750.00	$63,000.00
	3	$1,800.00	$64,800.00
Ref #8	**611E99155**	**INLET RECONSTRUCTED TO GRADE, AS PER PLAN, (10 EACH)**	
	Awd	$2,200.00	$22,000.00
	2	$2,500.00	$25,000.00
	3	$2,200.00	$22,000.00
Ref #9	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (25 EACH)**	
	Awd	$1,400.00	$35,000.00
	2	$1,750.00	$43,750.00
	3	$1,400.00	$35,000.00

Ref #10	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (10000 LB)**	
	Awd	$2.00	$20,000.00
	2	$3.50	$35,000.00
	3	$2.00	$20,000.00

Section 3 - DRAINAGE - Totals

Awd	**$190,300.00**
2	**$223,000.00**
3	**$190,300.00**

Ref #11	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN A, (400 SY)**	
	Awd	$100.00	$40,000.00
	2	$150.00	$60,000.00
	3	$125.00	$50,000.00
Ref #12	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN B, (600 SY)**	
	Awd	$125.00	$75,000.00
	2	$170.00	$102,000.00
	3	$160.00	$96,000.00
Ref #13	**253E02000**	**PAVEMENT REPAIR, (35 CY)**	
	Awd	$500.00	$17,500.00
	2	$1,600.00	$56,000.00
	3	$1,000.00	$35,000.00
Ref #14	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 1, (108256 SY)**	
	Awd	$3.15	$341,006.40
	2	$2.65	$286,878.40
	3	$2.25	$243,576.00
Ref #15	**255E19001**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1000 SY)**	
	Awd	$240.00	$240,000.00
	2	$589.00	$589,000.00
	3	$500.00	$500,000.00
Ref #16	**255E19001**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (215 SY)**	
	Awd	$240.00	$51,600.00
	2	$460.00	$98,900.00
	3	$450.00	$96,750.00
Ref #17	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (5800 FT)**	
	Awd	$5.75	$33,350.00
	2	$5.00	$29,000.00
	3	$4.25	$24,650.00
Ref #18	**304E20000**	**AGGREGATE BASE, (20 CY)**	
	Awd	$25.00	$500.00
	2	$95.00	$1,900.00
	3	$40.00	$800.00
Ref #19	**407E20000**	**NON-TRACKING TACK COAT, (9744 GAL)**	
	Awd	$3.00	$29,232.00
	2	$2.75	$26,796.00
	3	$3.15	$30,693.60
Ref #20	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (4511 CY)**	
	Awd	$8.00	$36,088.00
	2	$1.00	$4,511.00
	3	$9.00	$40,599.00

Ref #21	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (1178 CY)**	
	Awd	$300.00	$353,400.00
	2	$410.00	$482,980.00
	3	$300.00	$353,400.00
Ref #22	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (3333 CY)**	
	Awd	$235.00	$783,255.00
	2	$325.00	$1,083,225.00
	3	$275.00	$916,575.00
Ref #23	**618E40601**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (3.93 MILE)**	
	Awd	$1,750.00	$6,877.50
	2	$1,750.00	$6,877.50
	3	$3,325.00	$13,067.25
Ref #24	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (11.42 MILE)**	
	Awd	$1,460.00	$16,673.20
	2	$1,450.00	$16,559.00
	3	$1,460.00	$16,673.20
Ref #25	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (600 FT)**	
	Awd	$0.80	$480.00
	2	$1.25	$750.00
	3	$0.80	$480.00
Ref #26	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (10963 FT)**	
	Awd	$1.00	$10,963.00
	2	$1.75	$19,185.25
	3	$1.00	$10,963.00
Ref #27	**872E10000**	**VOID REDUCING ASPHALT MEMBRANE (VRAM), (8031 FT)**	
	Awd	$1.00	$8,031.00
	2	$4.50	$36,139.50
	3	$4.25	$34,131.75

Section 4 - PAVEMENT - Totals

Awd	**$2,043,956.10**
2	**$2,900,701.65**
3	**$2,463,358.80**

Ref #28	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (15 EACH)**	
	Awd	$1,100.00	$16,500.00
	2	$1,000.00	$15,000.00
	3	$1,100.00	$16,500.00
Ref #29	**638E10901**	**SERVICE BOX ADJUSTED TO GRADE, AS PER PLAN, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$1,000.00	$2,000.00
	3	$600.00	$1,200.00

Section 5 - WATER WORK - Totals

Awd	**$17,700.00**
2	**$17,000.00**
3	**$17,700.00**

Ref #30	**621E00100**	**RPM, (521 EACH)**	
	Awd	$39.00	$20,319.00
	2	$49.00	$25,529.00
	3	$39.00	$20,319.00
Ref #31	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (391 EACH)**	
	Awd	$1.00	$391.00
	2	$4.00	$1,564.00
	3	$4.50	$1,759.50
Ref #32	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (13 EACH)**	
	Awd	$1,500.00	$19,500.00
	2	$1,650.00	$21,450.00
	3	$1,750.00	$22,750.00
Ref #33	**646E10200**	**CENTER LINE, (0.01 MILE)**	
	Awd	$4,500.00	$45.00
	2	$50,000.00	$500.00
	3	$4,500.00	$45.00
Ref #34	**646E10400**	**STOP LINE, (250 FT)**	
	Awd	$12.00	$3,000.00
	2	$13.50	$3,375.00
	3	$12.00	$3,000.00
Ref #35	**646E10620**	**CHEVRON MARKING, (471 FT)**	
	Awd	$7.00	$3,297.00
	2	$12.50	$5,887.50
	3	$7.00	$3,297.00
Ref #36	**646E20300**	**LANE ARROW, (25 EACH)**	
	Awd	$160.00	$4,000.00
	2	$170.00	$4,250.00
	3	$160.00	$4,000.00
Ref #37	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (7.68 MILE)**	
	Awd	$3,950.00	$30,336.00
	2	$5,000.00	$38,400.00
	3	$3,950.00	$30,336.00
Ref #38	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (3.74 MILE)**	
	Awd	$2,100.00	$7,854.00
	2	$1,800.00	$6,732.00
	3	$2,100.00	$7,854.00
Ref #39	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (7472 FT)**	
	Awd	$2.25	$16,812.00
	2	$2.25	$16,812.00
	3	$2.25	$16,812.00
Ref #40	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (600 FT)**	
	Awd	$0.80	$480.00
	2	$1.25	$750.00
	3	$0.80	$480.00
Ref #41	**807E12430**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (3491 FT)**	
	Awd	$1.60	$5,585.60
	2	$2.25	$7,854.75
	3	$1.60	$5,585.60

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$111,619.60**
2	**$133,104.25**
3	**$116,238.10**

Ref #42	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1000 HOUR)**	
	Awd	$75.00	$75,000.00
	2	$120.00	$120,000.00
	3	$100.00	$100,000.00
Ref #43	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$175.00	$700.00
	3	$255.00	$1,020.00
Ref #44	**614E13001**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, AS PER P, (200 CY)**	
	Awd	$200.00	$40,000.00
	2	$150.00	$30,000.00
	3	$140.00	$28,000.00
Ref #45	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (24 SNMT)**	
	Awd	$1,025.00	$24,600.00
	2	$700.00	$16,800.00
	3	$1,025.00	$24,600.00
Ref #46	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (3.74 MILE)**	
	Awd	$650.00	$2,431.00
	2	$750.00	$2,805.00
	3	$650.00	$2,431.00
Ref #47	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (3.74 MILE)**	
	Awd	$650.00	$2,431.00
	2	$650.00	$2,431.00
	3	$650.00	$2,431.00
Ref #48	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.01 MILE)**	
	Awd	$1,200.00	$12.00
	2	$5,000.00	$50.00
	3	$1,200.00	$12.00
Ref #49	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.01 MILE)**	
	Awd	$1,200.00	$12.00
	2	$4,750.00	$47.50
	3	$1,200.00	$12.00
Ref #50	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (7.68 MILE)**	
	Awd	$875.00	$6,720.00
	2	$900.00	$6,912.00
	3	$875.00	$6,720.00
Ref #51	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (7.68 MILE)**	
	Awd	$875.00	$6,720.00
	2	$750.00	$5,760.00
	3	$875.00	$6,720.00
Ref #52	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (7472 FT)**	
	Awd	$1.00	$7,472.00
	2	$0.80	$5,977.60
	3	$1.00	$7,472.00

Ref #53	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (7472 FT)**	
	Awd	$1.00	$7,472.00
	2	$0.80	$5,977.60
	3	$1.00	$7,472.00
Ref #54	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (600 FT)**	
	Awd	$0.60	$360.00
	2	$0.65	$390.00
	3	$0.60	$360.00
Ref #55	**614E24208**	**WORK ZONE DOTTED LINE, CLASS I, 12", 642 PAINT, (3491 FT)**	
	Awd	$0.65	$2,269.15
	2	$1.00	$3,491.00
	3	$0.65	$2,269.15
Ref #56	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (600 FT)**	
	Awd	$0.60	$360.00
	2	$0.70	$420.00
	3	$0.60	$360.00
Ref #57	**614E24618**	**WORK ZONE DOTTED LINE, CLASS III, 12", 642 PAINT, (3491 FT)**	
	Awd	$0.65	$2,269.15
	2	$0.75	$2,618.25
	3	$0.65	$2,269.15
Ref #58	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (250 FT)**	
	Awd	$3.75	$937.50
	2	$3.25	$812.50
	3	$3.75	$937.50
Ref #59	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (250 FT)**	
	Awd	$3.75	$937.50
	2	$3.00	$750.00
	3	$3.75	$937.50
Ref #60	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (25 EACH)**	
	Awd	$50.00	$1,250.00
	2	$50.00	$1,250.00
	3	$50.00	$1,250.00
Ref #61	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (25 EACH)**	
	Awd	$25.00	$625.00
	2	$45.00	$1,125.00
	3	$50.00	$1,250.00
Ref #62	**630E97800**	**SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, , (300 SF)**	
	Awd	$24.00	$7,200.00
	2	$7.50	$2,250.00
	3	$25.00	$7,500.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$190,078.30**
2	**$210,567.45**
3	**$204,023.30**

Ref #63	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$49,800.00	$49,800.00
	2	$16,250.00	$16,250.00
	3	$57,500.00	$57,500.00

Ref #64	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$272,637.19	$272,637.19
	2	$271,027.00	$271,027.00
	3	$785,000.00	$785,000.00
Ref #65	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (6 MNTH)**	
	Awd	$5,000.00	$30,000.00
	2	$5,700.00	$34,200.00
	3	$15,000.00	$90,000.00
Ref #66	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$16,349.18	$16,349.18
	2	$21,000.00	$21,000.00
	3	$15,000.00	$15,000.00
Ref #67	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$292,616.71	$292,616.71
	2	$203,050.00	$203,050.00
	3	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$661,403.08**
2	**$545,527.00**
3	**$1,047,500.00**