Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260287
PID 118185
FUL-US 20-19.75 Roundabout
Federal
Type: INTERSECTION
Letting Date: 6/11/2026
Completion Date: 8/15/2027

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $3,332,719.47

Engineer's Estimate: $3,783,000.00

Bidder 1
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $3,332,719.47

Bidder 2
GEDDIS PAVING & EXCAVATING INC
1019 WAMBA AVE
Lucas
TOLEDO, OH 43607
Bid $3,682,637.95

Bidder 3
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $3,731,075.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$3,000.00	$3,000.00
	3	$24,380.00	$24,380.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (8724 SY)**	
	Awd	$20.00	$174,480.00
	2	$15.50	$135,222.00
	3	$11.20	$97,708.80
Ref #3	**202E34900**	**PIPE REMOVED, (1120 FT)**	
	Awd	$50.00	$56,000.00
	2	$21.00	$23,520.00
	3	$21.00	$23,520.00
Ref #4	**202E58000**	**MANHOLE REMOVED, (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$335.00	$670.00
	3	$335.00	$670.00
Ref #5	**202E58100**	**CATCH BASIN REMOVED, (4 EACH)**	
	Awd	$1,200.00	$4,800.00
	2	$235.00	$940.00
	3	$310.00	$1,240.00
Ref #6	**202E98100**	**REMOVAL MISC.:CONCRETE SIGN FOUNDATION, (4 EACH)**	
	Awd	$600.00	$2,400.00
	2	$375.00	$1,500.00
	3	$625.00	$2,500.00
Ref #7	**203E10000**	**EXCAVATION, (10718 CY)**	
	Awd	$1.00	$10,718.00
	2	$23.50	$251,873.00
	3	$24.00	$257,232.00
Ref #8	**203E20000**	**EMBANKMENT, (1852 CY)**	
	Awd	$25.00	$46,300.00
	2	$23.50	$43,522.00
	3	$7.00	$12,964.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (9911 SY)**	
	Awd	$0.50	$4,955.50
	2	$0.75	$7,433.25
	3	$1.00	$9,911.00
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, 14", (93 CY)**	
	Awd	$40.00	$3,720.00
	2	$30.00	$2,790.00
	3	$48.00	$4,464.00
Ref #11	**204E30030**	**GRANULAR MATERIAL, TYPE D,14", (93 CY)**	
	Awd	$65.00	$6,045.00
	2	$60.00	$5,580.00
	3	$54.00	$5,022.00
Ref #12	**204E45000**	**PROOF ROLLING, (6 HOUR)**	
	Awd	$200.00	$1,200.00
	2	$455.00	$2,730.00
	3	$350.00	$2,100.00

Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (76 SY)**	
	Awd	$8.00	$608.00
	2	$5.00	$380.00
	3	$3.90	$296.40
Ref #14	**206E10500**	**CEMENT, (290 TON)**	
	Awd	$200.00	$58,000.00
	2	$250.00	$72,500.00
	3	$222.00	$64,380.00
Ref #15	**206E11000**	**CURING COAT, (9409 SY)**	
	Awd	$1.25	$11,761.25
	2	$1.25	$11,761.25
	3	$1.15	$10,820.35
Ref #16	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (9409 SY)**	
	Awd	$7.00	$65,863.00
	2	$6.00	$56,454.00
	3	$8.64	$81,293.76
Ref #17	**623E12000**	**PRIMARY PROJECT CONTROL MONUMENT, TYPE A, (1 EACH)**	
	Awd	$980.00	$980.00
	2	$1,050.00	$1,050.00
	3	$1,200.00	$1,200.00

Section 1 - ROADWAY - Totals

Awd	**$510,030.75**
2	**$620,925.50**
3	**$599,702.31**

Ref #18	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (20 SY)**	
	Awd	$180.00	$3,600.00
	2	$200.00	$4,000.00
	3	$180.00	$3,600.00
Ref #19	**654E11000**	**COMMERCIAL FERTILIZER, (1.9 TON)**	
	Awd	$800.00	$1,520.00
	2	$950.00	$1,805.00
	3	$850.00	$1,615.00
Ref #20	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$60.00	$120.00
	2	$70.00	$140.00
	3	$70.00	$140.00
Ref #21	**659E00300**	**TOPSOIL, (1559 CY)**	
	Awd	$13.00	$20,267.00
	2	$61.50	$95,878.50
	3	$78.00	$121,602.00
Ref #22	**659E10000**	**SEEDING AND MULCHING, (14041 SY)**	
	Awd	$0.80	$11,232.80
	2	$1.00	$14,041.00
	3	$0.89	$12,496.49
Ref #23	**659E14000**	**REPAIR SEEDING AND MULCHING, (702 SY)**	
	Awd	$0.80	$561.60
	2	$1.00	$702.00
	3	$0.89	$624.78

Ref #24	**659E15000**	**INTER-SEEDING, (702 SY)**	
	Awd	$0.50	$351.00
	2	$0.65	$456.30
	3	$0.60	$421.20
Ref #25	**659E31000**	**LIME, (2.9 ACRE)**	
	Awd	$0.50	$1.45
	2	$39.00	$113.10
	3	$35.00	$101.50
Ref #26	**659E35000**	**WATER, (76 MGAL)**	
	Awd	$0.50	$38.00
	2	$1.00	$76.00
	3	$1.00	$76.00
Ref #27	**670E00500**	**SLOPE EROSION PROTECTION, (3411 SY)**	
	Awd	$1.65	$5,628.15
	2	$2.00	$6,822.00
	3	$1.80	$6,139.80
Ref #28	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,175.00	$1,175.00
	2	$1,300.00	$1,300.00
	3	$3,200.00	$3,200.00
Ref #29	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$7,200.00	$7,200.00
	2	$16,100.00	$16,100.00
	3	$10,700.00	$10,700.00
Ref #30	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,815.00	$8,815.00
	2	$16,300.00	$16,300.00
	3	$10,891.50	$10,891.50
Ref #31	**832E30000**	**EROSION CONTROL, (60000 EACH)**	
	Awd	$1.00	$60,000.00
	2	$1.00	$60,000.00
	3	$1.00	$60,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$120,510.00**
2	**$217,733.90**
3	**$231,608.27**

Ref #32	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (20 CY)**	
	Awd	$100.00	$2,000.00
	2	$180.00	$3,600.00
	3	$210.00	$4,200.00
Ref #33	**602E20000**	**CONCRETE MASONRY, (4.3 CY)**	
	Awd	$3,850.00	$16,555.00
	2	$3,950.00	$16,985.00
	3	$3,890.00	$16,727.00
Ref #34	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (454 FT)**	
	Awd	$26.00	$11,804.00
	2	$25.00	$11,350.00
	3	$22.00	$9,988.00

Ref #35	**605E14000**	**6" BASE PIPE UNDERDRAINS, (3093 FT)**	
	Awd	$18.00	$55,674.00
	2	$25.00	$77,325.00
	3	$18.00	$55,674.00
Ref #36	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (205 FT)**	
	Awd	$40.00	$8,200.00
	2	$25.00	$5,125.00
	3	$18.00	$3,690.00
Ref #37	**611E01400**	**6" CONDUIT, TYPE E, (200 FT)**	
	Awd	$25.00	$5,000.00
	2	$25.00	$5,000.00
	3	$18.00	$3,600.00
Ref #38	**611E01500**	**6" CONDUIT, TYPE F, (300 FT)**	
	Awd	$29.00	$8,700.00
	2	$25.00	$7,500.00
	3	$14.00	$4,200.00
Ref #39	**611E04600**	**12" CONDUIT, TYPE C, (174 FT)**	
	Awd	$90.00	$15,660.00
	2	$110.00	$19,140.00
	3	$106.00	$18,444.00
Ref #40	**611E12400**	**27" CONDUIT, TYPE D, (48 FT)**	
	Awd	$130.00	$6,240.00
	2	$185.00	$8,880.00
	3	$200.00	$9,600.00
Ref #41	**611E52402**	**22" X 34" CONDUIT, TYPE B, 706.04, (109 FT)**	
	Awd	$230.00	$25,070.00
	2	$215.00	$23,435.00
	3	$220.00	$23,980.00
Ref #42	**611E52404**	**22" X 34" CONDUIT, TYPE C, 706.04, (24 FT)**	
	Awd	$215.00	$5,160.00
	2	$180.00	$4,320.00
	3	$200.00	$4,800.00
Ref #43	**611E52502**	**24" X 38" CONDUIT, TYPE B, 706.04, (79 FT)**	
	Awd	$235.00	$18,565.00
	2	$215.00	$16,985.00
	3	$280.00	$22,120.00
Ref #44	**611E52504**	**24" X 38" CONDUIT, TYPE C, 706.04, (73 FT)**	
	Awd	$240.00	$17,520.00
	2	$170.00	$12,410.00
	3	$240.00	$17,520.00
Ref #45	**611E98151**	**CATCH BASIN, NO. 3, AS PER PLAN, (5 EACH)**	
	Awd	$4,600.00	$23,000.00
	2	$3,000.00	$15,000.00
	3	$6,600.00	$33,000.00
Ref #46	**611E98181**	**CATCH BASIN, NO. 3A, AS PER PLAN, (5 EACH)**	
	Awd	$4,000.00	$20,000.00
	2	$3,550.00	$17,750.00
	3	$5,600.00	$28,000.00

Ref #47	**690E98300**	**SPECIAL - SPECIAL, RIVER ROCK WITH WEED BARRIER, (265 SY)**	
	Awd	$100.00	$26,500.00
	2	$112.00	$29,680.00
	3	$35.00	$9,275.00

Section 3 - DRAINAGE - Totals

Awd	**$265,648.00**
2	**$274,485.00**
3	**$264,818.00**

Ref #48	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (384 FT)**	
	Awd	$4.50	$1,728.00
	2	$7.00	$2,688.00
	3	$1.20	$460.80
Ref #49	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (4815 SY)**	
	Awd	$2.70	$13,000.50
	2	$4.00	$19,260.00
	3	$2.70	$13,000.50
Ref #50	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (115 CY)**	
	Awd	$300.00	$34,500.00
	2	$260.00	$29,900.00
	3	$300.00	$34,500.00
Ref #51	**304E20000**	**AGGREGATE BASE, (2063 CY)**	
	Awd	$80.00	$165,040.00
	2	$69.00	$142,347.00
	3	$94.00	$193,922.00
Ref #52	**407E10000**	**TACK COAT, (644 GAL)**	
	Awd	$1.00	$644.00
	2	$3.00	$1,932.00
	3	$1.00	$644.00
Ref #53	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (87 CY)**	
	Awd	$90.00	$7,830.00
	2	$120.00	$10,440.00
	3	$80.00	$6,960.00
Ref #54	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (100 CY)**	
	Awd	$310.00	$31,000.00
	2	$275.00	$27,500.00
	3	$310.00	$31,000.00
Ref #55	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (210 CY)**	
	Awd	$330.00	$69,300.00
	2	$290.00	$60,900.00
	3	$330.00	$69,300.00
Ref #56	**452E16010**	**13" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (7395 SY)**	
	Awd	$111.50	$824,542.50
	2	$120.00	$887,400.00
	3	$116.00	$857,820.00
Ref #57	**452E19200**	**NON-REINFORCED CONCRETE PAVEMENT, MISC.:9" CONCRET, (1530 SY)**	
	Awd	$111.00	$169,830.00
	2	$145.00	$221,850.00
	3	$118.00	$180,540.00

Ref #58	**609E18001**	**COMBINATION CURB AND GUTTER, TYPE 3, AS PER PLAN, (2676 FT)**	
	Awd	$25.50	$68,238.00
	2	$30.00	$80,280.00
	3	$28.00	$74,928.00
Ref #59	**609E24510**	**CURB, TYPE 4-C, (54 FT)**	
	Awd	$34.00	$1,836.00
	2	$38.00	$2,052.00
	3	$38.00	$2,052.00
Ref #60	**609E26000**	**CURB, TYPE 6, (104 FT)**	
	Awd	$20.00	$2,080.00
	2	$22.00	$2,288.00
	3	$18.00	$1,872.00
Ref #61	**609E31001**	**COMBINATION CURB AND GUTTER, TYPE 9, AS PER PLAN, (295 FT)**	
	Awd	$24.00	$7,080.00
	2	$26.50	$7,817.50
	3	$24.50	$7,227.50
Ref #62	**609E33001**	**CURB, TYPE 10, AS PER PLAN, (1944 FT)**	
	Awd	$19.00	$36,936.00
	2	$23.00	$44,712.00
	3	$20.00	$38,880.00
Ref #63	**609E33200**	**CURB, TYPE 10-B, (66 FT)**	
	Awd	$22.00	$1,452.00
	2	$24.50	$1,617.00
	3	$24.00	$1,584.00
Ref #64	**618E39000**	**RUMBLE STRIPS, TRANSVERSE (ASPHALT CONCRETE), (10 EACH)**	
	Awd	$800.00	$8,000.00
	2	$1,070.00	$10,700.00
	3	$220.00	$2,200.00

Section 4 - PAVEMENT - Totals

Awd	**$1,443,037.00**
2	**$1,553,683.50**
3	**$1,516,890.80**

Ref #65	**625E00450**	**CONNECTION, FUSED PULL APART, (24 EACH)**	
	Awd	$172.25	$4,134.00
	2	$175.00	$4,200.00
	3	$172.25	$4,134.00
Ref #66	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT8B30, (12 EACH)**	
	Awd	$3,402.10	$40,825.20
	2	$3,500.00	$42,000.00
	3	$3,402.10	$40,825.20
Ref #67	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (12 EACH)**	
	Awd	$1,777.25	$21,327.00
	2	$1,800.00	$21,600.00
	3	$1,777.25	$21,327.00
Ref #68	**625E17960**	**BRACKET ARM, 8', (12 EACH)**	
	Awd	$780.95	$9,371.40
	2	$785.00	$9,420.00
	3	$780.95	$9,371.40

Ref #69	**625E23306**	**NO. 10 AWG 600 VOLT DISTRIBUTION CABLE, (6609 FT)**	
	Awd	$2.50	$16,522.50
	2	$2.50	$16,522.50
	3	$2.50	$16,522.50
Ref #70	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1548 FT)**	
	Awd	$2.50	$3,870.00
	2	$2.50	$3,870.00
	3	$2.50	$3,870.00
Ref #71	**625E25104**	**CONDUIT, 1", 725.051, (1736 FT)**	
	Awd	$3.83	$6,648.88
	2	$4.00	$6,944.00
	3	$3.83	$6,648.88
Ref #72	**625E25900**	**CONDUIT, JACKED OR DRILLED, 1", 725.04, (277 FT)**	
	Awd	$21.23	$5,880.71
	2	$22.00	$6,094.00
	3	$21.23	$5,880.71
Ref #73	**625E26252**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), 196W, , (12 EACH)**	
	Awd	$903.10	$10,837.20
	2	$905.00	$10,860.00
	3	$903.10	$10,837.20
Ref #74	**625E29002**	**TRENCH, 24" DEEP, (1736 FT)**	
	Awd	$9.31	$16,162.16
	2	$10.00	$17,360.00
	3	$9.31	$16,162.16
Ref #75	**625E30500**	**PULL BOX, 725.06, SIZE 1.5, (6 EACH)**	
	Awd	$811.50	$4,869.00
	2	$825.00	$4,950.00
	3	$811.50	$4,869.00
Ref #76	**625E32000**	**GROUND ROD, (13 EACH)**	
	Awd	$262.25	$3,409.25
	2	$270.00	$3,510.00
	3	$262.25	$3,409.25
Ref #77	**625E34000**	**POWER SERVICE, (1 EACH)**	
	Awd	$11,370.00	$11,370.00
	2	$12,700.00	$12,700.00
	3	$11,370.00	$11,370.00
Ref #78	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (1736 FT)**	
	Awd	$1.83	$3,176.88
	2	$2.00	$3,472.00
	3	$1.83	$3,176.88

Section 5 - LIGHTING - Totals

Awd	**$158,404.18**
2	**$163,502.50**
3	**$158,404.18**

Ref #79	**620E60000**	**DELINEATOR, POST SURFACE MOUNTED, (1 EACH)**	
	Awd	$89.68	$89.68
	2	$100.00	$100.00
	3	$80.00	$80.00

Ref #80	**620E60001**	**DELINEATOR, POST SURFACE MOUNTED, AS PER PLAN, (3 EACH)**	
	Awd	$89.68	$269.04
	2	$100.00	$300.00
	3	$80.00	$240.00
Ref #81	**621E00100**	**RPM, 2-WAY, (216 EACH)**	
	Awd	$62.15	$13,424.40
	2	$69.00	$14,904.00
	3	$49.00	$10,584.00
Ref #82	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (680.25 FT)**	
	Awd	$17.20	$11,700.30
	2	$19.00	$12,924.75
	3	$17.20	$11,700.30
Ref #83	**630E08601**	**SIGN POST REFLECTOR, AS PER PLAN, (16 EACH)**	
	Awd	$60.32	$965.12
	2	$67.00	$1,072.00
	3	$58.00	$928.00
Ref #84	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (2 EACH)**	
	Awd	$114.96	$229.92
	2	$130.00	$260.00
	3	$280.00	$560.00
Ref #85	**630E80100**	**SIGN, FLAT SHEET, (280.35 SF)**	
	Awd	$19.95	$5,592.98
	2	$22.00	$6,167.70
	3	$20.00	$5,607.00
Ref #86	**630E85000**	**REMOVAL OF GROUND MOUNTED SIGN AND STORAGE, (34 EACH)**	
	Awd	$17.03	$579.02
	2	$19.00	$646.00
	3	$17.00	$578.00
Ref #87	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (13 EACH)**	
	Awd	$65.48	$851.24
	2	$73.00	$949.00
	3	$65.50	$851.50
Ref #88	**630E86006**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND STORAGE, (36 EACH)**	
	Awd	$22.70	$817.20
	2	$25.00	$900.00
	3	$22.70	$817.20
Ref #89	**630E86310**	**REMOVAL OF STRUCTURE MOUNTED SIGN AND DISPOSAL, (52 EACH)**	
	Awd	$7.83	$407.16
	2	$8.00	$416.00
	3	$7.85	$408.20
Ref #90	**630E89814**	**REMOVAL OF WOOD POLE AND STORAGE, (4 EACH)**	
	Awd	$271.36	$1,085.44
	2	$305.00	$1,220.00
	3	$119.00	$476.00
Ref #91	**631E94480**	**REMOVAL OF PHOTOELECTRIC CONTROL, (4 EACH)**	
	Awd	$50.00	$200.00
	2	$670.00	$2,680.00
	3	$50.00	$200.00

Ref #92	**644E00104**	**EDGE LINE, 6", (0.46 MILE)**	
	Awd	$6,920.00	$3,183.20
	2	$6,920.00	$3,183.20
	3	$6,920.00	$3,183.20
Ref #93	**644E00300**	**CENTER LINE, 4", DOUBLE YELLOW, (0.35 MILE)**	
	Awd	$8,985.00	$3,144.75
	2	$8,985.00	$3,144.75
	3	$8,985.00	$3,144.75
Ref #94	**644E00700**	**TRANSVERSE/DIAGONAL LINE, YELLOW, (230 FT)**	
	Awd	$9.75	$2,242.50
	2	$10.00	$2,300.00
	3	$9.75	$2,242.50
Ref #95	**646E10010**	**EDGE LINE, 6", (1.12 MILE)**	
	Awd	$4,760.00	$5,331.20
	2	$4,760.00	$5,331.20
	3	$4,760.00	$5,331.20
Ref #96	**646E10200**	**CENTER LINE, 4", DOUBLE YELLOW, (0.29 MILE)**	
	Awd	$6,355.00	$1,842.95
	2	$6,355.00	$1,842.95
	3	$6,355.00	$1,842.95
Ref #97	**646E10600**	**TRANSVERSE/DIAGONAL LINE, YELLOW, (430 FT)**	
	Awd	$12.35	$5,310.50
	2	$12.50	$5,375.00
	3	$12.35	$5,310.50
Ref #98	**646E20300**	**LANE ARROW, 8', (4 EACH)**	
	Awd	$195.00	$780.00
	2	$195.00	$780.00
	3	$195.00	$780.00
Ref #99	**646E20510**	**DOTTED LINE, 12", WHITE, (165 FT)**	
	Awd	$1.45	$239.25
	2	$1.50	$247.50
	3	$1.45	$239.25
Ref #100	**646E20800**	**YIELD LINE, 24" X 36" TRIANGLES, (63 FT)**	
	Awd	$16.90	$1,064.70
	2	$17.00	$1,071.00
	3	$16.90	$1,064.70

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$59,350.55**
2	**$65,815.05**
3	**$56,169.25**

Ref #101	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (120 HOUR)**	
	Awd	$80.00	$9,600.00
	2	$135.00	$16,200.00
	3	$95.00	$11,400.00
Ref #102	**614E11630**	**INCREASED BARRIER DELINEATION, (940 FT)**	
	Awd	$1.98	$1,861.20
	2	$1.25	$1,175.00
	3	$1.98	$1,861.20

Ref #103	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,325.49	$4,650.98
	2	$2,600.00	$5,200.00
	3	$2,325.00	$4,650.00
Ref #104	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$25,305.86	$25,305.86
	2	$39,500.00	$39,500.00
	3	$25,305.00	$25,305.00
Ref #105	**614E12757**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, AS PER PLAN, (2 EACH)**	
	Awd	$12,975.00	$25,950.00
	2	$12,975.00	$25,950.00
	3	$33,000.00	$66,000.00
Ref #106	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (325 EACH)**	
	Awd	$8.11	$2,635.75
	2	$9.00	$2,925.00
	3	$8.11	$2,635.75
Ref #107	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (20 EACH)**	
	Awd	$10.68	$213.60
	2	$15.00	$300.00
	3	$10.68	$213.60
Ref #108	**614E13360**	**OBJECT MARKER, TWO WAY, (20 EACH)**	
	Awd	$20.21	$404.20
	2	$30.00	$600.00
	3	$20.00	$400.00
Ref #109	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (20 SNMT)**	
	Awd	$1,206.57	$24,131.40
	2	$1,250.00	$25,000.00
	3	$1,200.00	$24,000.00
Ref #110	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.35 MILE)**	
	Awd	$3,115.00	$1,090.25
	2	$3,500.00	$1,225.00
	3	$3,115.00	$1,090.25
Ref #111	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.59 MILE)**	
	Awd	$2,565.00	$1,513.35
	2	$2,850.00	$1,681.50
	3	$2,565.00	$1,513.35
Ref #112	**614E25000**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, (128 FT)**	
	Awd	$8.55	$1,094.40
	2	$9.50	$1,216.00
	3	$8.55	$1,094.40
Ref #113	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$60,500.00	$60,500.00
	3	$145,080.00	$145,080.00
Ref #114	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (3902 SY)**	
	Awd	$84.00	$327,768.00
	2	$60.00	$234,120.00
	3	$54.50	$212,659.00

Ref #115	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$100.00	$1,000.00
	2	$10.00	$100.00
	3	$1.00	$10.00
Ref #116	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (940 FT)**	
	Awd	$40.00	$37,600.00
	2	$45.00	$42,300.00
	3	$46.00	$43,240.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$524,818.99**
2	**$457,992.50**
3	**$541,152.55**

Ref #117	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$16,400.00	$16,400.00
	2	$30,000.00	$30,000.00
	3	$20,055.00	$20,055.00
Ref #118	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$10,000.00	$10,000.00
	3	$23,578.00	$23,578.00
Ref #119	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$70,000.00	$70,000.00
	3	$71,656.64	$71,656.64
Ref #120	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$27,020.00	$27,020.00
	2	$40,000.00	$40,000.00
	3	$54,540.00	$54,540.00
Ref #121	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$166,500.00	$166,500.00
	2	$178,500.00	$178,500.00
	3	$192,500.00	$192,500.00

Section 8 - INCIDENTALS - Totals

Awd	**$250,920.00**
2	**$328,500.00**
3	**$362,329.64**