# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 260294
PID 124389
D05-FY2027 Bridge Rehab East
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 6/11/2026
Completion Date: 11/1/2026

Contract Awarded To: TWIN RIVERS CONSTRUCTION CO
Award Amount: $824,858.30

Engineer's Estimate: $1,151,000.00

**Bidder 1**
TWIN RIVERS CONSTRUCTION CO
1489 MASONIC PARK RD

MARIETTA, OH 45750-5380
**Bid $824,858.30**

**Bidder 2**
AAD CONTRACTING INC
4 WINDEMERE PL
Mahoning
POLAND, OH 44514
**Bid $874,699.50**

**Bidder 3**
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
**Bid $878,203.55**

**Bidder 4**
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
**Bid $982,749.41**

**Bidder 5**
LEGEND PAINTING INC
403 TENNEY AVE
Mahoning
CAMPBELL, OH 44405
**Bid $1,998,501.24**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $15,000.00 | $15,000.00 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $14,448.00 | $14,448.00 |
| | 4 | $35,028.62 | $35,028.62 |
| | 5 | $2,000.00 | $2,000.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$15,000.00** |
| **2** | **$10,000.00** |
| **3** | **$14,448.00** |
| **4** | **$35,028.62** |
| **5** | **$2,000.00** |

| | | | |
|---|---|---|---|
| **Ref #2** | **832E30000** | **EROSION CONTROL, (20000 EACH)** | |
| | Awd | $1.00 | $20,000.00 |
| | 2 | $1.00 | $20,000.00 |
| | 3 | $1.00 | $20,000.00 |
| | 4 | $1.00 | $20,000.00 |
| | 5 | $1.00 | $20,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$20,000.00** |
| **2** | **$20,000.00** |
| **3** | **$20,000.00** |
| **4** | **$20,000.00** |
| **5** | **$20,000.00** |

| | | | |
|---|---|---|---|
| **Ref #3** | **642E00104** | **EDGE LINE, 6", TYPE 1, (0.72 MILE)** | |
| | Awd | $6,925.00 | $4,986.00 |
| | 2 | $4,000.00 | $2,880.00 |
| | 3 | $6,714.75 | $4,834.62 |
| | 4 | $7,875.00 | $5,670.00 |
| | 5 | $6,395.00 | $4,604.40 |
| **Ref #4** | **642E00300** | **CENTER LINE, TYPE 1, (0.44 MILE)** | |
| | Awd | $11,250.00 | $4,950.00 |
| | 2 | $4,000.00 | $1,760.00 |
| | 3 | $8,951.25 | $3,938.55 |
| | 4 | $10,390.00 | $4,571.60 |
| | 5 | $8,525.00 | $3,751.00 |

**Section 3 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$9,936.00** |
| **2** | **$4,640.00** |
| **3** | **$8,773.17** |
| **4** | **$10,241.60** |
| **5** | **$8,355.40** |

| | | | |
|---|---|---|---|
| **Ref #5** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)** | |
| | Awd | $90.00 | $27,000.00 |
| | 2 | $30.00 | $9,000.00 |
| | 3 | $75.00 | $22,500.00 |
| | 4 | $110.00 | $33,000.00 |
| | 5 | $150.00 | $45,000.00 |
| **Ref #6** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)** | |
| | Awd | $300.00 | $3,000.00 |
| | 2 | $150.00 | $1,500.00 |
| | 3 | $966.00 | $9,660.00 |
| | 4 | $150.00 | $1,500.00 |
| | 5 | $750.00 | $7,500.00 |
| **Ref #7** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)** | |
| | Awd | $1,000.00 | $12,000.00 |
| | 2 | $300.00 | $3,600.00 |
| | 3 | $1,100.00 | $13,200.00 |
| | 4 | $1,400.00 | $16,800.00 |
| | 5 | $1,240.98 | $14,891.76 |
| **Ref #8** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.44 MILE)** | |
| | Awd | $10,695.00 | $4,705.80 |
| | 2 | $5,000.00 | $2,200.00 |
| | 3 | $10,695.00 | $4,705.80 |
| | 4 | $13,035.00 | $5,735.40 |
| | 5 | $22,750.00 | $10,010.00 |
| **Ref #9** | **614E22360** | **WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.72 MILE)** | |
| | Awd | $6,625.00 | $4,770.00 |
| | 2 | $5,000.00 | $3,600.00 |
| | 3 | $6,625.00 | $4,770.00 |
| | 4 | $8,100.00 | $5,832.00 |
| | 5 | $18,990.00 | $13,672.80 |

**Section 4 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$51,475.80** |
| **2** | **$19,900.00** |
| **3** | **$54,835.80** |
| **4** | **$62,867.40** |
| **5** | **$91,074.56** |

| | | | |
|---|---|---|---|
| **Ref #10** | **512E10301** | **SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (1038 SY)** | |
| | Awd | $15.50 | $16,089.00 |
| | 2 | $15.75 | $16,348.50 |
| | 3 | $17.36 | $18,019.68 |
| | 4 | $13.55 | $14,064.90 |
| | 5 | $26.46 | $27,465.48 |
| **Ref #11** | **519E12300** | **PATCHING CONCRETE BRIDGE DECK - TYPE B, (21 SY)** | |
| | Awd | $700.00 | $14,700.00 |
| | 2 | $900.00 | $18,900.00 |
| | 3 | $883.50 | $18,553.50 |
| | 4 | $800.00 | $16,800.00 |
| | 5 | $2,474.00 | $51,954.00 |

**Section 5 - STRUCTURE REPAIR (SFN 1601059 BRIDGE NO. - Totals**

| | |
|---|---|
| **Awd** | **$30,789.00** |
| **2** | **$35,248.50** |
| **3** | **$36,573.18** |
| **4** | **$30,864.90** |
| **5** | **$79,419.48** |

| | | | |
|---|---|---|---|
| **Ref #12** | **512E10301** | **SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (748 SY)** | |
| | Awd | $15.50 | $11,594.00 |
| | 2 | $15.75 | $11,781.00 |
| | 3 | $17.36 | $12,985.28 |
| | 4 | $13.55 | $10,135.40 |
| | 5 | $26.46 | $19,792.08 |
| **Ref #13** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN (DECK EDG, (135 SF)** | |
| | Awd | $200.00 | $27,000.00 |
| | 2 | $250.00 | $33,750.00 |
| | 3 | $147.00 | $19,845.00 |
| | 4 | $225.00 | $30,375.00 |
| | 5 | $375.00 | $50,625.00 |
| **Ref #14** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN (PIERS), (29 SF)** | |
| | Awd | $200.00 | $5,800.00 |
| | 2 | $180.00 | $5,220.00 |
| | 3 | $262.20 | $7,603.80 |
| | 4 | $225.00 | $6,525.00 |
| | 5 | $375.00 | $10,875.00 |
| **Ref #15** | **519E12300** | **PATCHING CONCRETE BRIDGE DECK - TYPE B, (75 SY)** | |
| | Awd | $685.00 | $51,375.00 |
| | 2 | $900.00 | $67,500.00 |
| | 3 | $819.00 | $61,425.00 |
| | 4 | $800.00 | $60,000.00 |
| | 5 | $2,380.00 | $178,500.00 |

**Section 6 - STRUCTURE REPAIR (SFN 1601091 BRIDGE NO. - Totals**

| | |
|---|---|
| **Awd** | **$95,769.00** |
| **2** | **$118,251.00** |
| **3** | **$101,859.08** |
| **4** | **$107,035.40** |
| **5** | **$259,792.08** |

| | | | |
|---|---|---|---|
| **Ref #16** | **512E10301** | **SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (687 SY)** | |
| | Awd | $15.50 | $10,648.50 |
| | 2 | $15.75 | $10,820.25 |
| | 3 | $17.36 | $11,926.32 |
| | 4 | $13.55 | $9,308.85 |
| | 5 | $26.46 | $18,178.02 |
| **Ref #17** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN (DECK EDG, (215 SF)** | |
| | Awd | $200.00 | $43,000.00 |
| | 2 | $250.00 | $53,750.00 |
| | 3 | $147.00 | $31,605.00 |
| | 4 | $225.00 | $48,375.00 |
| | 5 | $375.00 | $80,625.00 |

| | | | |
|---|---|---|---|
| **Ref #18** | **519E12300** | **PATCHING CONCRETE BRIDGE DECK - TYPE B, (69 SY)** | |
| | Awd | $685.00 | $47,265.00 |
| | 2 | $900.00 | $62,100.00 |
| | 3 | $819.00 | $56,511.00 |
| | 4 | $975.00 | $67,275.00 |
| | 5 | $2,380.00 | $164,220.00 |

**Section 7 - STRUCTURE REPAIR (SFN 1601148 BRIDGE NO. - Totals**

| | |
|---|---|
| **Awd** | **$100,913.50** |
| **2** | **$126,670.25** |
| **3** | **$100,042.32** |
| **4** | **$124,958.85** |
| **5** | **$263,023.02** |

| | | | |
|---|---|---|---|
| **Ref #19** | **512E10301** | **SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (506 SY)** | |
| | Awd | $15.50 | $7,843.00 |
| | 2 | $15.75 | $7,969.50 |
| | 3 | $17.36 | $8,784.16 |
| | 4 | $13.55 | $6,856.30 |
| | 5 | $26.46 | $13,388.76 |
| **Ref #21** | **519E12300** | **PATCHING CONCRETE BRIDGE DECK - TYPE B, (25 SY)** | |
| | Awd | $700.00 | $17,500.00 |
| | 2 | $900.00 | $22,500.00 |
| | 3 | $937.68 | $23,442.00 |
| | 4 | $975.00 | $24,375.00 |
| | 5 | $2,380.00 | $59,500.00 |

**Section 8 - STRUCTURE REPAIR (SFN 1602071 BRIDGE NO. - Totals**

| | |
|---|---|
| **Awd** | **$25,343.00** |
| **2** | **$30,469.50** |
| **3** | **$32,226.16** |
| **4** | **$31,231.30** |
| **5** | **$72,888.76** |

| | | | |
|---|---|---|---|
| **Ref #22** | **512E10301** | **SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (134 SY)** | |
| | Awd | $16.00 | $2,144.00 |
| | 2 | $15.75 | $2,110.50 |
| | 3 | $22.00 | $2,948.00 |
| | 4 | $13.55 | $1,815.70 |
| | 5 | $26.46 | $3,545.64 |
| **Ref #23** | **519E12300** | **PATCHING CONCRETE BRIDGE DECK - TYPE B, (3 SY)** | |
| | Awd | $1,000.00 | $3,000.00 |
| | 2 | $900.00 | $2,700.00 |
| | 3 | $883.50 | $2,650.50 |
| | 4 | $975.00 | $2,925.00 |
| | 5 | $2,380.00 | $7,140.00 |

**Section 9 - STRUCTURE REPAIR (SFN 1602102 BRIDGE NO. - Totals**

| | |
|---|---|
| **Awd** | **$5,144.00** |
| **2** | **$4,810.50** |
| **3** | **$5,598.50** |
| **4** | **$4,740.70** |
| **5** | **$10,685.64** |

| | | | |
|---|---|---|---|
| **Ref #24** | **512E10301** | **SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (105 SY)** | |
| | Awd | $16.00 | $1,680.00 |
| | 2 | $15.75 | $1,653.75 |
| | 3 | $22.00 | $2,310.00 |
| | 4 | $13.55 | $1,422.75 |
| | 5 | $26.46 | $2,778.30 |
| **Ref #26** | **519E12300** | **PATCHING CONCRETE BRIDGE DECK - TYPE B, (5 SY)** | |
| | Awd | $1,000.00 | $5,000.00 |
| | 2 | $900.00 | $4,500.00 |
| | 3 | $883.50 | $4,417.50 |
| | 4 | $975.00 | $4,875.00 |
| | 5 | $2,380.00 | $11,900.00 |

**Section 10 - STRUCTURE REPAIR (SFN 1602527 BRIDGE NO. - Totals**

| | |
|---|---|
| **Awd** | **$6,680.00** |
| **2** | **$6,153.75** |
| **3** | **$6,727.50** |
| **4** | **$6,297.75** |
| **5** | **$14,678.30** |

| | | | |
|---|---|---|---|
| **Ref #28** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN (PIERS), (4 SF)** | |
| | Awd | $550.00 | $2,200.00 |
| | 2 | $1,000.00 | $4,000.00 |
| | 3 | $451.20 | $1,804.80 |
| | 4 | $500.00 | $2,000.00 |
| | 5 | $1,500.00 | $6,000.00 |

**Section 11 - STRUCTURE REPAIR (SFN 3001474 BRIDGE NO. - Totals**

| | |
|---|---|
| **Awd** | **$2,200.00** |
| **2** | **$4,000.00** |
| **3** | **$1,804.80** |
| **4** | **$2,000.00** |
| **5** | **$6,000.00** |

| | | | |
|---|---|---|---|
| **Ref #31** | **512E10301** | **SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (1039 SY)** | |
| | Awd | $15.50 | $16,104.50 |
| | 2 | $15.75 | $16,364.25 |
| | 3 | $17.36 | $18,037.04 |
| | 4 | $13.55 | $14,078.45 |
| | 5 | $26.46 | $27,491.94 |

| | | | |
|---|---|---|---|
| **Ref #32** | **519E12300** | **PATCHING CONCRETE BRIDGE DECK - TYPE B, (104 SY)** | |
| | Awd | $685.00 | $71,240.00 |
| | 2 | $900.00 | $93,600.00 |
| | 3 | $819.00 | $85,176.00 |
| | 4 | $975.00 | $101,400.00 |
| | 5 | $2,380.00 | $247,520.00 |

**Section 13 - STRUCTURE REPAIR (SFN 3002047 BRIDGE NO. - Totals**

| | |
|---|---|
| **Awd** | **$87,344.50** |
| **2** | **$109,964.25** |
| **3** | **$103,213.04** |
| **4** | **$115,478.45** |
| **5** | **$275,011.94** |

| | | | |
|---|---|---|---|
| **Ref #33** | **512E10301** | **SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (578 SY)** | |
| | Awd | $16.00 | $9,248.00 |
| | 2 | $15.75 | $9,103.50 |
| | 3 | $17.36 | $10,034.08 |
| | 4 | $13.55 | $7,831.90 |
| | 5 | $26.46 | $15,293.88 |
| **Ref #34** | **516E31011** | **2" DEEP JOINT SEALER, AS PER PLAN, (75 FT)** | |
| | Awd | $25.00 | $1,875.00 |
| | 2 | $25.00 | $1,875.00 |
| | 3 | $35.24 | $2,643.00 |
| | 4 | $25.00 | $1,875.00 |
| | 5 | $750.00 | $56,250.00 |
| **Ref #35** | **519E12300** | **PATCHING CONCRETE BRIDGE DECK - TYPE B, (58 SY)** | |
| | Awd | $685.00 | $39,730.00 |
| | 2 | $900.00 | $52,200.00 |
| | 3 | $819.00 | $47,502.00 |
| | 4 | $800.00 | $46,400.00 |
| | 5 | $2,380.00 | $138,040.00 |

**Section 14 - STRUCTURE REPAIR (SFN 3004481 BRIDGE NO. - Totals**

| | |
|---|---|
| **Awd** | **$50,853.00** |
| **2** | **$63,178.50** |
| **3** | **$60,179.08** |
| **4** | **$56,106.90** |
| **5** | **$209,583.88** |

| | | | |
|---|---|---|---|
| **Ref #36** | **512E10301** | **SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (1688 SY)** | |
| | Awd | $15.50 | $26,164.00 |
| | 2 | $15.75 | $26,586.00 |
| | 3 | $17.36 | $29,303.68 |
| | 4 | $13.55 | $22,872.40 |
| | 5 | $26.46 | $44,664.48 |
| **Ref #37** | **519E12300** | **PATCHING CONCRETE BRIDGE DECK - TYPE B, (34 SY)** | |
| | Awd | $695.00 | $23,630.00 |
| | 2 | $900.00 | $30,600.00 |
| | 3 | $883.50 | $30,039.00 |
| | 4 | $975.00 | $33,150.00 |
| | 5 | $2,380.00 | $80,920.00 |

**Section 15 - STRUCTURE REPAIR (SFN 3005887 BRIDGE NO. - Totals**

| | |
|---|---|
| **Awd** | **$49,794.00** |
| **2** | **$57,186.00** |
| **3** | **$59,342.68** |
| **4** | **$56,022.40** |
| **5** | **$125,584.48** |

| | | | |
|---|---|---|---|
| **Ref #38** | **512E10301** | **SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (348 SY)** | |
| | Awd | $15.60 | $5,428.80 |
| | 2 | $15.75 | $5,481.00 |
| | 3 | $22.00 | $7,656.00 |
| | 4 | $13.55 | $4,715.40 |
| | 5 | $22.00 | $7,656.00 |
| **Ref #39** | **516E31011** | **2" DEEP JOINT SEALER, AS PER PLAN, (80 FT)** | |
| | Awd | $25.00 | $2,000.00 |
| | 2 | $25.00 | $2,000.00 |
| | 3 | $35.24 | $2,819.20 |
| | 4 | $25.00 | $2,000.00 |
| | 5 | $750.00 | $60,000.00 |
| **Ref #40** | **519E12300** | **PATCHING CONCRETE BRIDGE DECK - TYPE B, (17 SY)** | |
| | Awd | $700.00 | $11,900.00 |
| | 2 | $900.00 | $15,300.00 |
| | 3 | $883.50 | $15,019.50 |
| | 4 | $975.00 | $16,575.00 |
| | 5 | $2,380.00 | $40,460.00 |

**Section 16 - STRUCTURE REPAIR (SFN 3006328 BRIDGE NO. - Totals**

| | |
|---|---|
| **Awd** | **$19,328.80** |
| **2** | **$22,781.00** |
| **3** | **$25,494.70** |
| **4** | **$23,290.40** |
| **5** | **$108,116.00** |

| | | | |
|---|---|---|---|
| **Ref #41** | **512E10301** | **SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (258 SY)** | |
| | Awd | $16.00 | $4,128.00 |
| | 2 | $15.75 | $4,063.50 |
| | 3 | $22.00 | $5,676.00 |
| | 4 | $13.55 | $3,495.90 |
| | 5 | $26.46 | $6,826.68 |
| **Ref #42** | **516E31011** | **2" DEEP JOINT SEALER, AS PER PLAN, (68 FT)** | |
| | Awd | $25.00 | $1,700.00 |
| | 2 | $25.00 | $1,700.00 |
| | 3 | $35.24 | $2,396.32 |
| | 4 | $25.00 | $1,700.00 |
| | 5 | $750.00 | $51,000.00 |
| **Ref #43** | **519E12300** | **PATCHING CONCRETE BRIDGE DECK - TYPE B, (26 SY)** | |
| | Awd | $700.00 | $18,200.00 |
| | 2 | $900.00 | $23,400.00 |
| | 3 | $883.50 | $22,971.00 |
| | 4 | $975.00 | $25,350.00 |
| | 5 | $2,380.00 | $61,880.00 |

**Section 17 - STRUCTURE REPAIR (SFN 3006344 BRIDGE NO. - Totals**

| | |
|---|---|
| **Awd** | **$24,028.00** |
| **2** | **$29,163.50** |
| **3** | **$31,043.32** |
| **4** | **$30,545.90** |
| **5** | **$119,706.68** |

| | | | |
|---|---|---|---|
| **Ref #44** | **512E10301** | **SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (836 SY)** | |
| | Awd | $15.75 | $13,167.00 |
| | 2 | $15.75 | $13,167.00 |
| | 3 | $17.36 | $14,512.96 |
| | 4 | $13.55 | $11,327.80 |
| | 5 | $26.46 | $22,120.56 |

**Section 18 - STRUCTURE REPAIR (SFN 3006395 BRIDGE NO. - Totals**

| | |
|---|---|
| **Awd** | **$13,167.00** |
| **2** | **$13,167.00** |
| **3** | **$14,512.96** |
| **4** | **$11,327.80** |
| **5** | **$22,120.56** |

| | | | |
|---|---|---|---|
| **Ref #45** | **202E98000** | **REMOVAL MISC.: POLYMER MODIFIED ASPHALT EXPANSION , (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $2,300.00 | $2,300.00 |
| | 3 | $3,262.50 | $3,262.50 |
| | 4 | $5,000.00 | $5,000.00 |
| | 5 | $45,000.00 | $45,000.00 |
| **Ref #46** | **512E10301** | **SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (401 SY)** | |
| | Awd | $15.60 | $6,255.60 |
| | 2 | $15.75 | $6,315.75 |
| | 3 | $22.00 | $8,822.00 |
| | 4 | $13.55 | $5,433.55 |
| | 5 | $26.46 | $10,610.46 |
| **Ref #47** | **519E12300** | **PATCHING CONCRETE BRIDGE DECK - TYPE B, (20 SY)** | |
| | Awd | $700.00 | $14,000.00 |
| | 2 | $900.00 | $18,000.00 |
| | 3 | $883.50 | $17,670.00 |
| | 4 | $975.00 | $19,500.00 |
| | 5 | $2,380.00 | $47,600.00 |
| **Ref #48** | **846E00110** | **POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (23 CF)** | |
| | Awd | $927.70 | $21,337.10 |
| | 2 | $500.00 | $11,500.00 |
| | 3 | $592.50 | $13,627.50 |
| | 4 | $550.00 | $12,650.00 |
| | 5 | $750.00 | $17,250.00 |

**Section 19 - STRUCTURE REPAIR (SFN 4202082 BRIDGE NO. - Totals**

| | |
|---|---|
| **Awd** | **$44,592.70** |
| **2** | **$38,115.75** |
| **3** | **$43,382.00** |
| **4** | **$42,583.55** |
| **5** | **$120,460.46** |

| | | | |
|---|---|---|---|
| **Ref #49** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $17,500.00 | $17,500.00 |
| | 2 | $4,000.00 | $4,000.00 |
| | 3 | $10,594.88 | $10,594.88 |
| | 4 | $10,127.49 | $10,127.49 |
| | 5 | $30,000.00 | $30,000.00 |
| **Ref #50** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $100,000.00 | $100,000.00 |
| | 2 | $137,000.00 | $137,000.00 |
| | 3 | $80,558.40 | $80,558.40 |
| | 4 | $102,000.00 | $102,000.00 |
| | 5 | $100,000.00 | $100,000.00 |
| **Ref #51** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $55,000.00 | $55,000.00 |
| | 2 | $20,000.00 | $20,000.00 |
| | 3 | $66,993.98 | $66,993.98 |
| | 4 | $100,000.00 | $100,000.00 |
| | 5 | $60,000.00 | $60,000.00 |

**Section 20 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$172,500.00** |
| **2** | **$161,000.00** |
| **3** | **$158,147.26** |
| **4** | **$212,127.49** |
| **5** | **$190,000.00** |