Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260308
PID 101256
CUY-IR-IR 90-00.00
Federal
Type: FOUR LANE RESURFACING
Letting Date: 6/25/2026
Completion Date: 9/1/2027

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $6,955,876.32

Engineer's Estimate: $6,929,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $6,955,876.32

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $7,022,926.54

Bidder 3
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $8,157,325.97

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (17088 FT)**	
	Awd	$2.00	$34,176.00
	2	$2.00	$34,176.00
	3	$2.00	$34,176.00
Ref #2	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (4575 FT)**	
	Awd	$2.00	$9,150.00
	2	$2.00	$9,150.00
	3	$2.00	$9,150.00
Ref #3	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$200.00	$200.00
	3	$200.00	$200.00
Ref #4	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (19 EACH)**	
	Awd	$200.00	$3,800.00
	2	$200.00	$3,800.00
	3	$200.00	$3,800.00
Ref #5	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$200.00	$200.00
	3	$200.00	$200.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (19 EACH)**	
	Awd	$200.00	$3,800.00
	2	$200.00	$3,800.00
	3	$200.00	$3,800.00
Ref #7	**202E47800**	**IMPACT ATTENUATOR REMOVED, (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$350.00	$1,400.00
	3	$350.00	$1,400.00
Ref #8	**203E10000**	**EXCAVATION, (50 CY)**	
	Awd	$75.00	$3,750.00
	2	$75.00	$3,750.00
	3	$25.00	$1,250.00
Ref #9	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (181 STA)**	
	Awd	$75.00	$13,575.00
	2	$75.00	$13,575.00
	3	$75.00	$13,575.00
Ref #10	**209E60201**	**LINEAR GRADING, AS PER PLAN, (200 STA)**	
	Awd	$150.00	$30,000.00
	2	$80.00	$16,000.00
	3	$25.00	$5,000.00
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (17088 FT)**	
	Awd	$21.40	$365,683.20
	2	$21.40	$365,683.20
	3	$21.40	$365,683.20
Ref #12	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (7100 FT)**	
	Awd	$30.00	$213,000.00
	2	$30.00	$213,000.00
	3	$30.00	$213,000.00

Ref #13	**606E26000**	**ANCHOR ASSEMBLY, TYPE B, (1 EACH)**	
	Awd	$2,375.00	$2,375.00
	2	$2,375.00	$2,375.00
	3	$2,375.00	$2,375.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (1 EACH)**	
	Awd	$2,450.00	$2,450.00
	2	$2,450.00	$2,450.00
	3	$2,450.00	$2,450.00
Ref #15	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (18 EACH)**	
	Awd	$1,425.00	$25,650.00
	2	$1,425.00	$25,650.00
	3	$1,425.00	$25,650.00
Ref #16	**606E35000**	**BRIDGE TERMINAL ASSEMBLY, TYPE 1, (11 EACH)**	
	Awd	$2,225.00	$24,475.00
	2	$2,225.00	$24,475.00
	3	$2,225.00	$24,475.00
Ref #17	**606E35100**	**BRIDGE TERMINAL ASSEMBLY, TYPE 2, (8 EACH)**	
	Awd	$700.00	$5,600.00
	2	$700.00	$5,600.00
	3	$700.00	$5,600.00
Ref #18	**606E60002**	**IMPACT ATTENUATOR, TYPE 1 (UNIDIRECTIONAL), (5 EACH)**	
	Awd	$14,000.00	$70,000.00
	2	$9,850.00	$49,250.00
	3	$9,850.00	$49,250.00

Section 1 - ROADWAY - Totals

Awd	**$809,284.20**
2	**$774,534.20**
3	**$761,034.20**

Ref #19	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$2,000.00**
2	**$2,000.00**
3	**$2,000.00**

Ref #20	**611E98631**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (9 EACH)**	
	Awd	$1,125.00	$10,125.00
	2	$1,125.00	$10,125.00
	3	$3,000.00	$27,000.00
Ref #21	**611E99151**	**INLET ADJUSTED TO GRADE, AS PER PLAN, (12 EACH)**	
	Awd	$2,900.00	$34,800.00
	2	$2,900.00	$34,800.00
	3	$3,000.00	$36,000.00

Section 3 - DRAINAGE - Totals

Awd	**$44,925.00**
2	**$44,925.00**
3	**$63,000.00**

Ref #22	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN A, (3650 SY)**	
	Awd	$40.00	$146,000.00
	2	$60.00	$219,000.00
	3	$80.00	$292,000.00
Ref #23	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN B, (2970 SY)**	
	Awd	$50.00	$148,500.00
	2	$100.00	$297,000.00
	3	$125.00	$371,250.00
Ref #24	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 1, (228204 SY)**	
	Awd	$2.25	$513,459.00
	2	$2.00	$456,408.00
	3	$4.75	$1,083,969.00
Ref #25	**255E19001**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1000 SY)**	
	Awd	$400.00	$400,000.00
	2	$400.00	$400,000.00
	3	$535.00	$535,000.00
Ref #26	**255E19001**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (160 SY)**	
	Awd	$375.00	$60,000.00
	2	$400.00	$64,000.00
	3	$535.00	$85,600.00
Ref #27	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (9932 FT)**	
	Awd	$5.25	$52,143.00
	2	$5.25	$52,143.00
	3	$4.00	$39,728.00
Ref #28	**304E20000**	**AGGREGATE BASE, (50 CY)**	
	Awd	$90.00	$4,500.00
	2	$90.00	$4,500.00
	3	$25.00	$1,250.00
Ref #29	**407E20000**	**NON-TRACKING TACK COAT, (18526 GAL)**	
	Awd	$2.50	$46,315.00
	2	$2.75	$50,946.50
	3	$3.00	$55,578.00
Ref #30	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (672 CY)**	
	Awd	$445.00	$299,040.00
	2	$350.00	$235,200.00
	3	$275.00	$184,800.00
Ref #31	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (6573 CY)**	
	Awd	$1.00	$6,573.00
	2	$10.00	$65,730.00
	3	$12.00	$78,876.00
Ref #32	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (881 CY)**	
	Awd	$345.00	$303,945.00
	2	$320.00	$281,920.00
	3	$325.00	$286,325.00

Ref #33	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (8628 CY)**	
	Awd	$345.00	$2,976,660.00
	2	$265.00	$2,286,420.00
	3	$250.00	$2,157,000.00
Ref #34	**609E10001**	**ASPHALT CONCRETE CURB, TYPE 1, AS PER PLAN, (200 FT)**	
	Awd	$25.00	$5,000.00
	2	$70.00	$14,000.00
	3	$50.00	$10,000.00
Ref #35	**609E24510**	**CURB, TYPE 4-C, (216 FT)**	
	Awd	$60.00	$12,960.00
	2	$60.00	$12,960.00
	3	$45.00	$9,720.00
Ref #36	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (300 CY)**	
	Awd	$75.00	$22,500.00
	2	$120.00	$36,000.00
	3	$200.00	$60,000.00
Ref #37	**618E40601**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (11.88 MILE)**	
	Awd	$1,150.00	$13,662.00
	2	$1,150.00	$13,662.00
	3	$1,150.00	$13,662.00
Ref #38	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (24.14 MILE)**	
	Awd	$1,425.00	$34,399.50
	2	$1,425.00	$34,399.50
	3	$1,425.00	$34,399.50
Ref #39	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (4111 FT)**	
	Awd	$0.75	$3,083.25
	2	$0.75	$3,083.25
	3	$0.75	$3,083.25
Ref #40	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (6880 FT)**	
	Awd	$1.15	$7,912.00
	2	$1.15	$7,912.00
	3	$1.15	$7,912.00
Ref #41	**850E20110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (3344 FT)**	
	Awd	$1.10	$3,678.40
	2	$1.10	$3,678.40
	3	$1.10	$3,678.40
Ref #42	**872E10000**	**VOID REDUCING ASPHALT MEMBRANE (VRAM), (6215.62 FT)**	
	Awd	$4.50	$27,970.29
	2	$4.50	$27,970.29
	3	$1.00	$6,215.62

Section 4 - PAVEMENT - Totals

Awd	**$5,088,300.44**
2	**$4,566,932.94**
3	**$5,320,046.77**

Ref #43	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$150.00	$150.00
	3	$150.00	$150.00

Ref #44	**621E00100**	**RPM, (WHITE), (1147 EACH)**	
	Awd	$44.00	$50,468.00
	2	$44.00	$50,468.00
	3	$44.00	$50,468.00
Ref #45	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1147 EACH)**	
	Awd	$1.00	$1,147.00
	2	$5.00	$5,735.00
	3	$1.00	$1,147.00
Ref #46	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (165.5 EACH)**	
	Awd	$13.00	$2,151.50
	2	$13.00	$2,151.50
	3	$13.00	$2,151.50
Ref #47	**646E10400**	**STOP LINE, (96 FT)**	
	Awd	$12.50	$1,200.00
	2	$12.50	$1,200.00
	3	$12.50	$1,200.00
Ref #48	**646E10510**	**CROSSWALK LINE, 12", (190 FT)**	
	Awd	$6.00	$1,140.00
	2	$6.00	$1,140.00
	3	$6.00	$1,140.00
Ref #49	**646E20300**	**LANE ARROW, (31 EACH)**	
	Awd	$165.00	$5,115.00
	2	$165.00	$5,115.00
	3	$165.00	$5,115.00
Ref #50	**646E20320**	**WRONG WAY ARROW, (2 EACH)**	
	Awd	$225.00	$450.00
	2	$225.00	$450.00
	3	$225.00	$450.00
Ref #51	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (13.56 MILE)**	
	Awd	$4,585.00	$62,172.60
	2	$4,585.00	$62,172.60
	3	$4,585.00	$62,172.60
Ref #52	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (11.21 MILE)**	
	Awd	$1,770.00	$19,841.70
	2	$1,770.00	$19,841.70
	3	$1,770.00	$19,841.70
Ref #53	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (6880 FT)**	
	Awd	$2.00	$13,760.00
	2	$2.00	$13,760.00
	3	$2.00	$13,760.00
Ref #54	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (4111 FT)**	
	Awd	$1.55	$6,372.05
	2	$1.55	$6,372.05
	3	$1.55	$6,372.05
Ref #55	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (6 SNMT)**	
	Awd	$625.00	$3,750.00
	2	$625.00	$3,750.00
	3	$625.00	$3,750.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$167,767.85**
2	**$172,305.85**
3	**$167,717.85**

Ref #56	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (6 EACH)**	
	Awd	$1,650.00	$9,900.00
	2	$1,650.00	$9,900.00
	3	$1,650.00	$9,900.00

Section 6 - TRAFFIC SIGNALS - Totals

Awd	**$9,900.00**
2	**$9,900.00**
3	**$9,900.00**

Ref #57	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$125.00	$62,500.00
	2	$100.00	$50,000.00
	3	$144.94	$72,470.00
Ref #58	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (6 EACH)**	
	Awd	$200.00	$1,200.00
	2	$200.00	$1,200.00
	3	$200.00	$1,200.00
Ref #59	**614E13001**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, AS PER P, (100 CY)**	
	Awd	$200.00	$20,000.00
	2	$120.00	$12,000.00
	3	$315.85	$31,585.00
Ref #60	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$850.00	$5,100.00
	2	$850.00	$5,100.00
	3	$850.00	$5,100.00
Ref #61	**614E20100**	**WORK ZONE LANE LINE, CLASS I, 4", 642 PAINT, (11.21 MILE)**	
	Awd	$675.00	$7,566.75
	2	$675.00	$7,566.75
	3	$675.00	$7,566.75
Ref #62	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (11.21 MILE)**	
	Awd	$675.00	$7,566.75
	2	$675.00	$7,566.75
	3	$675.00	$7,566.75
Ref #63	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (13.56 MILE)**	
	Awd	$700.00	$9,492.00
	2	$700.00	$9,492.00
	3	$700.00	$9,492.00
Ref #64	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (13.56 MILE)**	
	Awd	$685.00	$9,288.60
	2	$685.00	$9,288.60
	3	$685.00	$9,288.60

Ref #65	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (6880 FT)**	
	Awd	$0.57	$3,921.60
	2	$0.60	$4,128.00
	3	$0.57	$3,921.60
Ref #66	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (6880 FT)**	
	Awd	$0.50	$3,440.00
	2	$0.50	$3,440.00
	3	$0.50	$3,440.00
Ref #67	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (4111 FT)**	
	Awd	$0.50	$2,055.50
	2	$0.50	$2,055.50
	3	$0.50	$2,055.50
Ref #68	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (4111 FT)**	
	Awd	$0.45	$1,849.95
	2	$0.45	$1,849.95
	3	$0.45	$1,849.95
Ref #69	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (96 FT)**	
	Awd	$3.25	$312.00
	2	$3.25	$312.00
	3	$3.25	$312.00
Ref #70	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (96 FT)**	
	Awd	$3.00	$288.00
	2	$3.00	$288.00
	3	$3.00	$288.00
Ref #71	**614E27050**	**WORK ZONE CROSSWALK LINE, CLASS I, 12", 642 PAINT, (190 FT)**	
	Awd	$2.25	$427.50
	2	$2.25	$427.50
	3	$2.25	$427.50
Ref #72	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (190 FT)**	
	Awd	$2.15	$408.50
	2	$2.15	$408.50
	3	$2.15	$408.50
Ref #73	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (31 EACH)**	
	Awd	$55.00	$1,705.00
	2	$55.00	$1,705.00
	3	$55.00	$1,705.00
Ref #74	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (31 EACH)**	
	Awd	$50.00	$1,550.00
	2	$50.00	$1,550.00
	3	$50.00	$1,550.00
Ref #75	**630E97800**	**SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, , (300 SF)**	
	Awd	$10.00	$3,000.00
	2	$10.00	$3,000.00
	3	$10.00	$3,000.00
Ref #76	**896E00012**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS II, (24 SNMT)**	
	Awd	$475.00	$11,400.00
	2	$475.00	$11,400.00
	3	$475.00	$11,400.00

Ref #77	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,000.00	$6,000.00
	2	$1,000.00	$6,000.00
	3	$1,000.00	$6,000.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$159,072.15**
2	**$138,778.55**
3	**$180,627.15**

Ref #78	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$40,000.00	$40,000.00
	3	$60,000.00	$60,000.00
Ref #79	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$15,000.00	$15,000.00
	3	$10,000.00	$10,000.00
Ref #80	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$280,426.68	$280,426.68
	2	$990,550.00	$990,550.00
	3	$800,000.00	$800,000.00
Ref #81	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)**	
	Awd	$2,200.00	$13,200.00
	2	$8,000.00	$48,000.00
	3	$3,000.00	$18,000.00
Ref #82	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$20,000.00	$20,000.00
	3	$15,000.00	$15,000.00
Ref #83	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$347,000.00	$347,000.00
	2	$200,000.00	$200,000.00
	3	$750,000.00	$750,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$674,626.68**
2	**$1,313,550.00**
3	**$1,653,000.00**