# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 268013
PID 126422
RIC-SR 546-04.98
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 6/25/2026
Completion Date: 10/1/2026

Contract Awarded To: EIUS COMPANY
Award Amount: $206,458.66

Engineer's Estimate: $250,000.00

**Bidder 1**
EIUS COMPANY
PO BOX 133
Huron
NEW LONDON, OH 44851
**Bid $206,458.66**

**Bidder 2**
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
**Bid $214,759.88**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $558.00 | $558.00 |
| | 2 | $900.00 | $900.00 |
| **Ref #2** | **203E10001** | **EXCAVATION, AS PER PLAN, (3 CY)** | |
| | Awd | $364.00 | $1,092.00 |
| | 2 | $340.00 | $1,020.00 |
| **Ref #3** | **203E20001** | **EMBANKMENT, AS PER PLAN, (3 CY)** | |
| | Awd | $364.00 | $1,092.00 |
| | 2 | $350.00 | $1,050.00 |
| **Ref #4** | **606E35150** | **BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 4, (1 EACH)** | |
| | Awd | $714.00 | $714.00 |
| | 2 | $828.00 | $828.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$3,456.00** |
| **2** | **$3,798.00** |

| | | | |
|---|---|---|---|
| **Ref #5** | **832E30000** | **EROSION CONTROL, (1000 EACH)** | |
| | Awd | $1.00 | $1,000.00 |
| | 2 | $1.00 | $1,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$1,000.00** |
| **2** | **$1,000.00** |

| | | | |
|---|---|---|---|
| **Ref #6** | **202E23500** | **WEARING COURSE REMOVED (1.00" NOMINAL DEPTH), (18 SY)** | |
| | Awd | $26.34 | $474.12 |
| | 2 | $2.00 | $36.00 |
| **Ref #7** | **251E01031** | **PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, (1 CY)** | |
| | Awd | $2,910.00 | $2,910.00 |
| | 2 | $192.00 | $192.00 |
| **Ref #8** | **407E10000** | **TACK COAT (0.08 GAL/SY), (2 GAL)** | |
| | Awd | $195.00 | $390.00 |
| | 2 | $75.00 | $150.00 |
| **Ref #9** | **442E22001** | **ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (1 CY)** | |
| | Awd | $2,910.00 | $2,910.00 |
| | 2 | $1,225.00 | $1,225.00 |

**Section 3 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$6,684.12** |
| **2** | **$1,603.00** |

| | | | |
|---|---|---|---|
| **Ref #10** | **646E10010** | **EDGE LINE, 6", WHITE, (0.06 MILE)** | |
| | Awd | $33,600.00 | $2,016.00 |
| | 2 | $32,000.00 | $1,920.00 |
| **Ref #11** | **646E10200** | **CENTER LINE, (0.03 MILE)** | |
| | Awd | $35,049.00 | $1,051.47 |
| | 2 | $33,380.00 | $1,001.40 |

**Section 4 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$3,067.47** |
| **2** | **$2,921.40** |

| | | | |
|---|---|---|---|
| **Ref #12** | **614E12420** | **DETOUR SIGNING, (LUMP SUM)** | |
| | Awd | $6,649.65 | $6,649.65 |
| | 2 | $7,700.00 | $7,700.00 |

**Section 5 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$6,649.65** |
| **2** | **$7,700.00** |

| | | | |
|---|---|---|---|
| **Ref #13** | **509E10001** | **EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (50 LB)** | |
| | Awd | $15.98 | $799.00 |
| | 2 | $4.50 | $225.00 |
| **Ref #14** | **516E31200** | **SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (67 FT)** | |
| | Awd | $28.44 | $1,905.48 |
| | 2 | $27.60 | $1,849.20 |
| **Ref #15** | **517E75600** | **DEEP BEAM BRIDGE RETROFIT RAILING, (262.5 FT)** | |
| | Awd | $120.54 | $31,641.75 |
| | 2 | $140.00 | $36,750.00 |
| **Ref #16** | **517E76300** | **RAILING, MISC.: DEEP BEAM RAILING PANELS, (262.5 FT)** | |
| | Awd | $13.86 | $3,638.25 |
| | 2 | $16.25 | $4,265.63 |
| **Ref #17** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN, (51 SF)** | |
| | Awd | $176.86 | $9,019.86 |
| | 2 | $403.00 | $20,553.00 |
| **Ref #18** | **625E33001** | **STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (1 EACH)** | |
| | Awd | $11,388.00 | $11,388.00 |
| | 2 | $11,000.00 | $11,000.00 |
| **Ref #19** | **847E10101** | **LATEX MODIFIED CONCRETE OVERLAY, AS PER PLAN, 2.25, (445 SY)** | |
| | Awd | $165.57 | $73,678.65 |
| | 2 | $125.00 | $55,625.00 |
| **Ref #20** | **847E20101** | **LATEX MODIFIED CONCRETE OVERLAY (VARIABLE THICKNES, (4 CY)** | |
| | Awd | $1,147.50 | $4,590.00 |
| | 2 | $1,005.00 | $4,020.00 |
| **Ref #21** | **847E30000** | **TEST SLAB, (LUMP SUM)** | |
| | Awd | $7,143.00 | $7,143.00 |
| | 2 | $1,000.00 | $1,000.00 |
| **Ref #22** | **847E30200** | **FULL DEPTH REPAIR, (3 CY)** | |
| | Awd | $2,308.50 | $6,925.50 |
| | 2 | $560.00 | $1,680.00 |
| **Ref #23** | **847E30301** | **WEARING COURSE REMOVED, ASPHALT, AS PER PLAN, (89 SY)** | |
| | Awd | $24.69 | $2,197.41 |
| | 2 | $1.85 | $164.65 |
| **Ref #24** | **847E30401** | **EXISTING CONCRETE OVERLAY REMOVED, AS PER PLAN (SD, (356 SY)** | |
| | Awd | $23.77 | $8,462.12 |
| | 2 | $38.00 | $13,528.00 |

| | | | |
|---|---|---|---|
| **Ref #25** | **847E50000** | **HAND CHIPPING, (44 SY)** | |
| | Awd | $232.57 | $10,233.08 |
| | 2 | $200.00 | $8,800.00 |

**Section 6 - STRUCTURE OVER 20 FOOT SPAN (RIC-546-049 - Totals**

| | |
|---|---|
| **Awd** | **$171,622.10** |
| **2** | **$159,460.48** |

| | | | |
|---|---|---|---|
| **Ref #26** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $2,548.87 | $2,548.87 |
| | 2 | $2,677.00 | $2,677.00 |
| **Ref #27** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $2,554.20 | $2,554.20 |
| | 2 | $4,700.00 | $4,700.00 |
| **Ref #28** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $3,390.00 | $3,390.00 |
| | 2 | $500.00 | $500.00 |
| **Ref #29** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $5,486.25 | $5,486.25 |
| | 2 | $30,400.00 | $30,400.00 |

**Section 7 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$13,979.32** |
| **2** | **$38,277.00** |