Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260330
PID 122943
NOB-CR 16-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 7/16/2026
Completion Date: 10/15/2026

Contract Awarded To: SAORSA CONSTRUCTION OHIO, INC.
Award Amount: $932,302.76

Engineer's Estimate: $903,000.00

Bidder 1
SAORSA CONSTRUCTION OHIO, INC.
60500 PATCH ROAD
Muskingum
NEW CONCORD, OH 43762
Bid $932,302.76

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $950,159.55

Bidder 3
NLS PAVING, INC
67925 Bayberry Drive Suite B
Belmont
St Clairsville, OH 43950
Bid $975,000.00

Ref #1	**209E60500**	**LINEAR GRADING, (1.9 MILE)**	
	Awd	$18,000.00	$34,200.00
	2	$2,500.00	$4,750.00
	3	$6,500.00	$12,350.00

Section 1 - ROADWAY - Totals

Awd	**$34,200.00**
2	**$4,750.00**
3	**$12,350.00**

Ref #2	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (3608 SY)**	
	Awd	$2.10	$7,576.80
	2	$2.00	$7,216.00
	3	$1.20	$4,329.60
Ref #3	**659E20000**	**COMMERCIAL FERTILIZER, (0.49 TON)**	
	Awd	$500.00	$245.00
	2	$940.00	$460.60
	3	$1,360.00	$666.40
Ref #4	**659E31000**	**LIME, (0.75 ACRE)**	
	Awd	$75.00	$56.25
	2	$160.00	$120.00
	3	$165.00	$123.75
Ref #5	**659E35000**	**WATER, (10 MGAL)**	
	Awd	$10.00	$100.00
	2	$1.00	$10.00
	3	$1.00	$10.00
Ref #6	**832E30000**	**EROSION CONTROL, (4000 EACH)**	
	Awd	$1.00	$4,000.00
	2	$1.00	$4,000.00
	3	$1.00	$4,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$11,978.05**
2	**$11,806.60**
3	**$9,129.75**

Ref #7	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (150 SY)**	
	Awd	$50.00	$7,500.00
	2	$200.00	$30,000.00
	3	$200.00	$30,000.00
Ref #8	**407E10000**	**TACK COAT, (3641 GAL)**	
	Awd	$4.50	$16,384.50
	2	$3.50	$12,743.50
	3	$3.50	$12,743.50
Ref #9	**408E10000**	**PRIME COAT, (1601 GAL)**	
	Awd	$4.50	$7,204.50
	2	$5.00	$8,005.00
	3	$4.75	$7,604.75

Ref #10	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (1518 CY)**	
	Awd	$232.00	$352,176.00
	2	$240.00	$364,320.00
	3	$235.00	$356,730.00
Ref #11	**441E50201**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (1718 CY)**	
	Awd	$230.00	$395,140.00
	2	$240.00	$412,320.00
	3	$235.00	$403,730.00
Ref #12	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (239 CY)**	
	Awd	$142.00	$33,938.00
	2	$100.00	$23,900.00
	3	$90.00	$21,510.00
Ref #13	**617E98000**	**SHOULDER RECONDITIONING, MISC.:GRADING, (4002 SY)**	
	Awd	$1.00	$4,002.00
	2	$1.00	$4,002.00
	3	$5.00	$20,010.00

Section 3 - PAVEMENT - Totals

Awd	**$816,345.00**
2	**$855,290.50**
3	**$852,328.25**

Ref #14	**643E00300**	**CENTER LINE, (3.41 MILE)**	
	Awd	$4,200.00	$14,322.00
	2	$4,200.00	$14,322.00
	3	$4,200.00	$14,322.00
Ref #15	**643E00500**	**STOP LINE, (45 FT)**	
	Awd	$5.50	$247.50
	2	$5.50	$247.50
	3	$5.50	$247.50

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$14,569.50**
2	**$14,569.50**
3	**$14,569.50**

Ref #16	**614E12460**	**WORK ZONE MARKING SIGN, (6 EACH)**	
	Awd	$100.00	$600.00
	2	$110.00	$660.00
	3	$100.00	$600.00
Ref #17	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (3.41 MILE)**	
	Awd	$895.00	$3,051.95
	2	$895.00	$3,051.95
	3	$895.00	$3,051.95

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$3,651.95**
2	**$3,711.95**
3	**$3,651.95**

Ref #18	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$23,308.26	$23,308.26
	2	$3,031.00	$3,031.00
	3	$4,470.55	$4,470.55
Ref #19	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$30,000.00	$30,000.00
	3	$36,000.00	$36,000.00
Ref #20	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$5,000.00	$5,000.00
	3	$2,500.00	$2,500.00
Ref #21	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$3,250.00	$3,250.00
	2	$22,000.00	$22,000.00
	3	$40,000.00	$40,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$51,558.26**
2	**$60,031.00**
3	**$82,970.55**