Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260339
PID 112255
FRA-IR 270/SR 665-SP-FY2027 (CONCRETE)
Non-Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 7/16/2026
Completion Date: 11/15/2026

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $1,965,111.50

Engineer's Estimate: $1,683,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,965,111.50

Bidder 2
PERK COMPANY INC
4900 CRAYTON AVE
Cuyahoga
CLEVELAND, OH 44104
Bid $1,996,585.80

Ref #1	**255E16001**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1052 SY)**	
	Awd	$384.00	$403,968.00
	2	$395.00	$415,540.00
Ref #2	**255E19101**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1432 SY)**	
	Awd	$602.00	$862,064.00
	2	$579.75	$830,202.00
Ref #3	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (5080 FT)**	
	Awd	$8.00	$40,640.00
	2	$7.00	$35,560.00
Ref #4	**257E10001**	**DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT, (2434 SY)**	
	Awd	$20.00	$48,680.00
	2	$25.00	$60,850.00
Ref #5	**451E30000**	**SPECIAL - PRESSURE RELIEF JOINT, TYPE A, (456 FT)**	
	Awd	$400.00	$182,400.00
	2	$492.35	$224,511.60

Section 1 - PAVEMENT - Totals

Awd	**$1,537,752.00**
2	**$1,566,663.60**

Ref #6	**621E00100**	**RPM, (37 EACH)**	
	Awd	$250.00	$9,250.00
	2	$211.30	$7,818.10
Ref #7	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (37 EACH)**	
	Awd	$25.00	$925.00
	2	$125.00	$4,625.00
Ref #8	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.98 MILE)**	
	Awd	$5,000.00	$4,900.00
	2	$4,070.00	$3,988.60
Ref #9	**642E00204**	**LANE LINE, 6", TYPE 1, (0.73 MILE)**	
	Awd	$3,000.00	$2,190.00
	2	$1,565.00	$1,142.45
Ref #10	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (250 FT)**	
	Awd	$4.00	$1,000.00
	2	$10.95	$2,737.50

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$18,265.00**
2	**$20,311.65**

Ref #11	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd	$115.00	$23,000.00
	2	$145.00	$29,000.00
Ref #12	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,000.00	$4,000.00
	2	$967.30	$3,869.20
Ref #13	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (0.73 MILE)**	
	Awd	$1,200.00	$876.00
	2	$1,085.00	$792.05

Ref #14	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.98 MILE)**	
	Awd	$2,200.00	$2,156.00
	2	$2,615.00	$2,562.70
Ref #15	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (250 FT)**	
	Awd	$2.25	$562.50
	2	$5.40	$1,350.00
Ref #16	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (6 SNMT)**	
	Awd	$1,000.00	$6,000.00
	2	$621.35	$3,728.10

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$36,594.50**
2	**$41,302.05**

Ref #17	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
Ref #18	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$200,000.00	$200,000.00
Ref #19	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$3,000.00	$3,000.00
Ref #20	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$145,308.50	$145,308.50

Section 4 - INCIDENTALS - Totals

Awd	**$372,500.00**
2	**$368,308.50**