Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260327
PID 118680
CUY-IR 90-20.45 Barrier
Federal
Type: MISCELLANEOUS
Letting Date: 7/30/2026
Completion Date: 7/15/2028

Contract Awarded To: RUHLIN COMPANY
Award Amount: $12,691,592.50

Engineer's Estimate: $9,617,000.00

Bidder 1
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $12,691,592.50

Bidder 2
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $13,075,870.55

Bidder 3
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $13,077,088.06

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$500.00	$500.00
	3	$600.00	$600.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (244 SY)**	
	Awd	$49.00	$11,956.00
	2	$55.00	$13,420.00
	3	$16.00	$3,904.00
Ref #3	**202E30701**	**CONCRETE BARRIER REMOVED, AS PER PLAN, (18540 FT)**	
	Awd	$28.00	$519,120.00
	2	$25.00	$463,500.00
	3	$33.19	$615,342.60
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (188 FT)**	
	Awd	$5.00	$940.00
	2	$5.00	$940.00
	3	$5.00	$940.00
Ref #5	**202E98000**	**REMOVAL MISC.: PORTIONS OF CONCRETE MEDIAN, (LUMP SUM)**	
	Awd	$42,000.00	$42,000.00
	2	$2,500.00	$2,500.00
	3	$15,000.00	$15,000.00
Ref #6	**203E10000**	**EXCAVATION, (455 CY)**	
	Awd	$14.00	$6,370.00
	2	$125.00	$56,875.00
	3	$151.00	$68,705.00
Ref #7	**209E15051**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (1 MILE)**	
	Awd	$100.00	$100.00
	2	$100.00	$100.00
	3	$25,000.00	$25,000.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (63 FT)**	
	Awd	$31.00	$1,953.00
	2	$31.00	$1,953.00
	3	$31.00	$1,953.00
Ref #9	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (225 FT)**	
	Awd	$38.00	$8,550.00
	2	$38.00	$8,550.00
	3	$38.00	$8,550.00
Ref #10	**606E15250**	**GUARDRAIL, TYPE MGS QUARTER POST SPACING, (50 FT)**	
	Awd	$46.00	$2,300.00
	2	$46.00	$2,300.00
	3	$46.00	$2,300.00
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (1 EACH)**	
	Awd	$2,950.00	$2,950.00
	2	$2,950.00	$2,950.00
	3	$2,950.00	$2,950.00
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (5 EACH)**	
	Awd	$1,750.00	$8,750.00
	2	$1,750.00	$8,750.00
	3	$1,750.00	$8,750.00

Ref #13	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$750.00	$750.00
	2	$750.00	$750.00
	3	$750.00	$750.00
Ref #14	**607E35000**	**FENCE REMOVED AND REBUILT, (20 FT)**	
	Awd	$296.00	$5,920.00
	2	$296.00	$5,920.00
	3	$296.00	$5,920.00
Ref #15	**622E10101**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, AS PER PL, (11804 FT)**	
	Awd	$172.00	$2,030,288.00
	2	$180.00	$2,124,720.00
	3	$194.00	$2,289,976.00
Ref #16	**622E10101**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, AS PER PL, (1065 FT)**	
	Awd	$215.00	$228,975.00
	2	$180.00	$191,700.00
	3	$194.00	$206,610.00
Ref #17	**622E10200**	**BARRIER TRANSITION, (7 EACH)**	
	Awd	$9,000.00	$63,000.00
	2	$12,500.00	$87,500.00
	3	$7,800.00	$54,600.00
Ref #18	**622E10201**	**BARRIER TRANSITION, AS PER PLAN, (2 EACH)**	
	Awd	$8,500.00	$17,000.00
	2	$10,000.00	$20,000.00
	3	$6,400.00	$12,800.00
Ref #19	**622E25006**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (186 EACH)**	
	Awd	$4,500.00	$837,000.00
	2	$4,000.00	$744,000.00
	3	$4,000.00	$744,000.00
Ref #20	**622E25007**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (4 EACH)**	
	Awd	$4,100.00	$16,400.00
	2	$4,500.00	$18,000.00
	3	$3,100.00	$12,400.00
Ref #21	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (39770 FT)**	
	Awd	$20.00	$795,400.00
	2	$15.00	$596,550.00
	3	$20.00	$795,400.00
Ref #22	**622E90000**	**BARRIER, MISC.: CONCRETE BARRIER, TYPE B50, (20 FT)**	
	Awd	$450.00	$9,000.00
	2	$750.00	$15,000.00
	3	$340.00	$6,800.00
Ref #200	**622E25007**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (24 EACH)**	
	Awd	$5,900.00	$141,600.00
	2	$5,000.00	$120,000.00
	3	$7,500.00	$180,000.00

Section 1 - ROADWAY - Totals

Awd	**$4,760,322.00**
2	**$4,486,478.00**
3	**$5,063,250.60**

Ref #23	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #24	**611E99101**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE B1, AS, (88 EACH)**	
	Awd	$5,700.00	$501,600.00
	2	$5,500.00	$484,000.00
	3	$8,500.00	$748,000.00
Ref #25	**611E99155**	**INLET RECONSTRUCTED TO GRADE, AS PER PLAN, (10 EACH)**	
	Awd	$4,000.00	$40,000.00
	2	$4,000.00	$40,000.00
	3	$4,400.00	$44,000.00
Ref #26	**611E99500**	**INLET, MISC.: BARRIER INLET SCREEN, (37 EACH)**	
	Awd	$675.00	$24,975.00
	2	$225.00	$8,325.00
	3	$350.00	$12,950.00
Ref #27	**611E99500**	**INLET, MISC.: INLET, NO.3 B50, (3 EACH)**	
	Awd	$9,000.00	$27,000.00
	2	$12,500.00	$37,500.00
	3	$12,000.00	$36,000.00
Ref #28	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (3000 LB)**	
	Awd	$3.15	$9,450.00
	2	$2.50	$7,500.00
	3	$2.00	$6,000.00

Section 3 - DRAINAGE - Totals

Awd	**$603,025.00**
2	**$577,325.00**
3	**$846,950.00**

Ref #29	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (25622 SY)**	
	Awd	$4.00	$102,488.00
	2	$8.00	$204,976.00
	3	$4.00	$102,488.00
Ref #30	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (51 CY)**	
	Awd	$960.00	$48,960.00
	2	$1,000.00	$51,000.00
	3	$960.00	$48,960.00
Ref #31	**304E20000**	**AGGREGATE BASE, 5", (1050 CY)**	
	Awd	$307.00	$322,350.00
	2	$125.00	$131,250.00
	3	$180.00	$189,000.00

Ref #32	**407E20000**	**NON-TRACKING TACK COAT, (2199 GAL)**	
	Awd	$3.00	$6,597.00
	2	$3.00	$6,597.00
	3	$3.00	$6,597.00
Ref #33	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (32 CY)**	
	Awd	$1,575.00	$50,400.00
	2	$1,100.00	$35,200.00
	3	$1,575.00	$50,400.00
Ref #34	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (16 CY)**	
	Awd	$1,450.00	$23,200.00
	2	$1,000.00	$16,000.00
	3	$1,450.00	$23,200.00
Ref #35	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (559 CY)**	
	Awd	$560.00	$313,040.00
	2	$800.00	$447,200.00
	3	$560.00	$313,040.00
Ref #36	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (9.15 MILE)**	
	Awd	$765.00	$6,999.75
	2	$765.00	$6,999.75
	3	$852.00	$7,795.80
Ref #37	**618E40601**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (7.03 MILE)**	
	Awd	$965.00	$6,783.95
	2	$965.00	$6,783.95
	3	$852.00	$5,989.56
Ref #201	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (509 CY)**	
	Awd	$565.00	$287,585.00
	2	$650.00	$330,850.00
	3	$565.00	$287,585.00

Section 4 - PAVEMENT - Totals

Awd	**$1,168,403.70**
2	**$1,236,856.70**
3	**$1,035,055.36**

Ref #38	**625E00450**	**CONNECTION, FUSED PULL APART, (98 EACH)**	
	Awd	$194.00	$19,012.00
	2	$155.00	$15,190.00
	3	$155.00	$15,190.00
Ref #39	**625E00460**	**CONNECTION, UNFUSED PULL APART, (98 EACH)**	
	Awd	$184.00	$18,032.00
	2	$155.00	$15,190.00
	3	$155.00	$15,190.00
Ref #40	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (188 EACH)**	
	Awd	$150.00	$28,200.00
	2	$155.00	$29,140.00
	3	$155.00	$29,140.00
Ref #41	**625E10495**	**LIGHT POLE, LOW MAST, AS PER PLAN, ALM50, (51 EACH)**	
	Awd	$3,512.00	$179,112.00
	2	$5,250.00	$267,750.00
	3	$5,250.00	$267,750.00

Ref #42	**625E14307**	**MEDIAN LIGHT POLE FOUNDATION, 10' DEEP, AS PER PLA, (51 EACH)**	
	Awd	$8,412.00	$429,012.00
	2	$8,500.00	$433,500.00
	3	$13,500.00	$688,500.00
Ref #43	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (53046 FT)**	
	Awd	$4.36	$231,280.56
	2	$5.50	$291,753.00
	3	$5.50	$291,753.00
Ref #44	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (5700 FT)**	
	Awd	$1.80	$10,260.00
	2	$2.75	$15,675.00
	3	$2.75	$15,675.00
Ref #45	**625E25910**	**CONDUIT CLEANED AND CABLES REMOVED, (8893 FT)**	
	Awd	$0.50	$4,446.50
	2	$5.00	$44,465.00
	3	$5.00	$44,465.00
Ref #46	**625E26273**	**LUMINAIRE, LOW MAST, SOLID STATE (LED), AS PER PLA, (50 EACH)**	
	Awd	$1,160.00	$58,000.00
	2	$1,250.00	$62,500.00
	3	$1,250.00	$62,500.00
Ref #47	**625E29940**	**BARRIER JUNCTION BOX, (16 EACH)**	
	Awd	$3,200.00	$51,200.00
	2	$3,450.00	$55,200.00
	3	$3,450.00	$55,200.00
Ref #48	**625E32000**	**GROUND ROD, (64 EACH)**	
	Awd	$285.00	$18,240.00
	2	$300.00	$19,200.00
	3	$300.00	$19,200.00
Ref #49	**625E39520**	**PULL BOX CLEANED, (14 EACH)**	
	Awd	$215.00	$3,010.00
	2	$250.00	$3,500.00
	3	$250.00	$3,500.00
Ref #50	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$523,100.00	$523,100.00
	2	$675,000.00	$675,000.00
	3	$854,000.00	$854,000.00
Ref #51	**625E75350**	**LIGHT TOWER REMOVED, (2 EACH)**	
	Awd	$1,900.00	$3,800.00
	2	$4,800.00	$9,600.00
	3	$4,800.00	$9,600.00
Ref #52	**625E75400**	**LIGHT POLE REMOVED, (49 EACH)**	
	Awd	$432.00	$21,168.00
	2	$550.00	$26,950.00
	3	$550.00	$26,950.00
Ref #53	**625E75506**	**LUMINAIRE REMOVED, (49 EACH)**	
	Awd	$109.00	$5,341.00
	2	$75.00	$3,675.00
	3	$75.00	$3,675.00

Section 5 - LIGHTING - Totals

Awd	**$1,603,214.06**
2	**$1,968,288.00**
3	**$2,402,288.00**

Ref #54	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (1 EACH)**	
	Awd	$110.00	$110.00
	2	$110.00	$110.00
	3	$150.00	$150.00
Ref #55	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (384 EACH)**	
	Awd	$13.00	$4,992.00
	2	$13.00	$4,992.00
	3	$13.00	$4,992.00
Ref #56	**630E72411**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 1, A, (6 EACH)**	
	Awd	$85,300.00	$511,800.00
	2	$85,300.00	$511,800.00
	3	$75,125.00	$450,750.00
Ref #57	**630E72421**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, A, (4 EACH)**	
	Awd	$117,850.00	$471,400.00
	2	$117,850.00	$471,400.00
	3	$108,120.00	$432,480.00
Ref #58	**630E72421**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, A, (1 EACH)**	
	Awd	$125,450.00	$125,450.00
	2	$125,450.00	$125,450.00
	3	$109,500.00	$109,500.00
Ref #59	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (148 EACH)**	
	Awd	$725.00	$107,300.00
	2	$725.00	$107,300.00
	3	$550.00	$81,400.00
Ref #60	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (6 EACH)**	
	Awd	$245.00	$1,470.00
	2	$245.00	$1,470.00
	3	$165.00	$990.00
Ref #61	**630E79610**	**SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED, (48 EACH)**	
	Awd	$675.00	$32,400.00
	2	$675.00	$32,400.00
	3	$415.00	$19,920.00
Ref #62	**630E80100**	**SIGN, FLAT SHEET, (35 SF)**	
	Awd	$18.00	$630.00
	2	$18.00	$630.00
	3	$14.25	$498.75
Ref #63	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (4023 SF)**	
	Awd	$20.00	$80,460.00
	2	$20.00	$80,460.00
	3	$21.50	$86,494.50
Ref #64	**630E81000**	**MAINLINE REFERENCE MARKER, (36 EACH)**	
	Awd	$265.00	$9,540.00
	2	$265.00	$9,540.00
	3	$180.00	$6,480.00

Ref #65	**630E81100**	**SIGN ERECTED, FLAT SHEET, (3 SF)**	
	Awd	$25.00	$75.00
	2	$25.00	$75.00
	3	$39.00	$117.00
Ref #66	**630E81200**	**SIGN ERECTED, EXTRUSHEET, (4183 SF)**	
	Awd	$10.00	$41,830.00
	2	$10.00	$41,830.00
	3	$6.75	$28,235.25
Ref #67	**630E84010**	**CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUN, (10 EACH)**	
	Awd	$23,000.00	$230,000.00
	2	$17,550.00	$175,500.00
	3	$17,000.00	$170,000.00
Ref #68	**630E84011**	**CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUN, (1 EACH)**	
	Awd	$20,000.00	$20,000.00
	2	$10,350.00	$10,350.00
	3	$16,000.00	$16,000.00
Ref #69	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (10 EACH)**	
	Awd	$12,475.00	$124,750.00
	2	$12,475.00	$124,750.00
	3	$13,225.00	$132,250.00
Ref #70	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (15 EACH)**	
	Awd	$65.00	$975.00
	2	$65.00	$975.00
	3	$185.00	$2,775.00
Ref #71	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN, (46 EACH)**	
	Awd	$375.00	$17,250.00
	2	$375.00	$17,250.00
	3	$385.00	$17,710.00
Ref #72	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN, (3 EACH)**	
	Awd	$45.00	$135.00
	2	$45.00	$135.00
	3	$60.00	$180.00
Ref #73	**630E89804**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (11 EACH)**	
	Awd	$3,150.00	$34,650.00
	2	$3,450.00	$37,950.00
	3	$1,325.00	$14,575.00
Ref #74	**646E10010**	**EDGE LINE, 6", (16.83 MILE)**	
	Awd	$2,920.00	$49,143.60
	2	$2,920.00	$49,143.60
	3	$2,920.00	$49,143.60
Ref #75	**646E10110**	**LANE LINE, 6", (24.84 MILE)**	
	Awd	$1,995.00	$49,555.80
	2	$1,995.00	$49,555.80
	3	$1,995.00	$49,555.80
Ref #76	**646E10310**	**CHANNELIZING LINE, 12", (8286 FT)**	
	Awd	$2.20	$18,229.20
	2	$2.20	$18,229.20
	3	$2.20	$18,229.20

Ref #77	**646E10620**	**CHEVRON MARKING, (254 FT)**	
	Awd	$14.50	$3,683.00
	2	$14.50	$3,683.00
	3	$14.50	$3,683.00
Ref #78	**646E20504**	**DOTTED LINE, 6", (7002 FT)**	
	Awd	$2.00	$14,004.00
	2	$2.00	$14,004.00
	3	$2.00	$14,004.00
Ref #79	**646E20510**	**DOTTED LINE, 12", (1018 FT)**	
	Awd	$1.65	$1,679.70
	2	$1.65	$1,679.70
	3	$1.65	$1,679.70

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$1,951,512.30**
2	**$1,890,662.30**
3	**$1,711,792.80**

Ref #80	**809E00530**	**ITS JUNCTION BOX, 17x24x6 INCHES, (27 EACH)**	
	Awd	$2,387.00	$64,449.00
	2	$1,850.00	$49,950.00
	3	$1,850.00	$49,950.00
Ref #81	**809E01920**	**ITS PULL BOX WITH PAD AND HINGED LID ASSEMBLY, 32", (9 EACH)**	
	Awd	$3,028.00	$27,252.00
	2	$6,000.00	$54,000.00
	3	$6,000.00	$54,000.00
Ref #82	**809E02002**	**32" ITS PULL BOX WITH PAD AND HINGED LID ASSEMBLY,, (5 EACH)**	
	Awd	$2,874.00	$14,370.00
	2	$6,200.00	$31,000.00
	3	$6,200.00	$31,000.00
Ref #83	**809E24000**	**CONDUIT, MULTICELL, JACKED OR DRILLED, 2", (2144 FT)**	
	Awd	$90.00	$192,960.00
	2	$63.00	$135,072.00
	3	$63.00	$135,072.00
Ref #84	**809E65990**	**ITS DEVICE, MISC.:PULL BOX REMOVED, (5 EACH)**	
	Awd	$230.00	$1,150.00
	2	$350.00	$1,750.00
	3	$350.00	$1,750.00

Section 7 - TRAFFIC SURVEILLANCE - Totals

Awd	**$300,181.00**
2	**$271,772.00**
3	**$271,772.00**

Ref #85	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)**	
	Awd	$100.00	$30,000.00
	2	$150.00	$45,000.00
	3	$100.00	$30,000.00

Ref #86	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (12 EACH)**	
	Awd	$1,742.91	$20,914.92
	2	$2,450.00	$29,400.00
	3	$2,000.00	$24,000.00
Ref #87	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (16 EACH)**	
	Awd	$255.29	$4,084.64
	2	$250.00	$4,000.00
	3	$150.00	$2,400.00
Ref #88	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (1797 EACH)**	
	Awd	$17.50	$31,447.50
	2	$17.50	$31,447.50
	3	$8.75	$15,723.75
Ref #89	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$2,100.00	$52,500.00
	2	$200.00	$5,000.00
	3	$445.47	$11,136.75
Ref #90	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (785 EACH)**	
	Awd	$11.11	$8,721.35
	2	$11.00	$8,635.00
	3	$8.50	$6,672.50
Ref #91	**614E13314**	**BARRIER REFLECTOR, TYPE 3, ONE-WAY, (240 EACH)**	
	Awd	$11.11	$2,666.40
	2	$11.00	$2,640.00
	3	$9.00	$2,160.00
Ref #92	**614E13350**	**OBJECT MARKER, ONE WAY, (1025 EACH)**	
	Awd	$19.98	$20,479.50
	2	$20.00	$20,500.00
	3	$17.50	$17,937.50
Ref #93	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$925.37	$11,104.44
	2	$1,000.00	$12,000.00
	3	$750.00	$9,000.00
Ref #94	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (49.05 MILE)**	
	Awd	$340.00	$16,677.00
	2	$340.00	$16,677.00
	3	$340.00	$16,677.00
Ref #95	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (33.52 MILE)**	
	Awd	$850.00	$28,492.00
	2	$850.00	$28,492.00
	3	$850.00	$28,492.00
Ref #96	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (11844 FT)**	
	Awd	$0.95	$11,251.80
	2	$0.95	$11,251.80
	3	$0.95	$11,251.80
Ref #97	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (12167 FT)**	
	Awd	$0.75	$9,125.25
	2	$0.75	$9,125.25
	3	$0.75	$9,125.25

Ref #98	**630E97800**	**SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, , (300 SF)**	
	Awd	$26.57	$7,971.00
	2	$25.00	$7,500.00
	3	$25.00	$7,500.00
Ref #99	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (96 SNMT)**	
	Awd	$647.12	$62,123.52
	2	$650.00	$62,400.00
	3	$550.00	$52,800.00
Ref #100	**896E00010**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS I, (96 SNMT)**	
	Awd	$1,036.94	$99,546.24
	2	$1,050.00	$100,800.00
	3	$635.00	$60,960.00
Ref #101	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (24 SNMT)**	
	Awd	$925.37	$22,208.88
	2	$1,000.00	$24,000.00
	3	$1,125.00	$27,000.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$439,314.44**
2	**$418,868.55**
3	**$332,836.55**

Ref #102	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$6,360.00	$6,360.00
	2	$10,500.00	$10,500.00
	3	$8,000.00	$8,000.00
Ref #103	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$3,500.00	$3,500.00
	3	$1,500.00	$1,500.00
Ref #104	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$4,800.00	$4,800.00
	2	$3,500.00	$3,500.00
	3	$2,000.00	$2,000.00
Ref #105	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (161 LB)**	
	Awd	$10.00	$1,610.00
	2	$20.00	$3,220.00
	3	$2.75	$442.75
Ref #106	**511E53010**	**CLASS QC1 CONCRETE, MISC.: RETAINING WALL PILASTER, (2 CY)**	
	Awd	$6,500.00	$13,000.00
	2	$2,000.00	$4,000.00
	3	$1,250.00	$2,500.00

Section 9 - RETAINING WALLS - Totals

Awd	**$34,270.00**
2	**$24,720.00**
3	**$14,442.75**

Ref #107	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$110,000.00	$110,000.00
	2	$87,000.00	$87,000.00
	3	$75,000.00	$75,000.00
Ref #108	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$39,900.00	$39,900.00
	3	$100.00	$100.00
Ref #109	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$937,850.00	$937,850.00
	2	$925,000.00	$925,000.00
	3	$600,000.00	$600,000.00
Ref #110	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (12 MNTH)**	
	Awd	$6,500.00	$78,000.00
	2	$4,000.00	$48,000.00
	3	$3,550.00	$42,600.00
Ref #111	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$100,000.00	$100,000.00
	3	$35,000.00	$35,000.00
Ref #112	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$634,000.00	$634,000.00
	2	$1,000,000.00	$1,000,000.00
	3	$645,000.00	$645,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$1,830,350.00**
2	**$2,199,900.00**
3	**$1,397,700.00**