Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260341
PID 119719
ALL-Delphos S. Main St. Trail
Federal
Type: SIDEWALK
Letting Date: 7/30/2026
Completion Date: 7/1/2027

Contract Awarded To: FENSON CONTRACTING LLC
Award Amount: $466,217.70

Engineer's Estimate: $515,000.00

Bidder 1
FENSON CONTRACTING LLC
17670 ST RT 190
Putnam
FORT JENNINGS, OH 45844
Bid $466,217.70

Bidder 2
EBONY CONSTRUCTION CO
3510 CENTENNIAL RD
Lucas
SYLVANIA, OH 43560
Bid $466,904.84

Bidder 3
WARD CONSTRUCTION CO
385 OAK ST
Putnam
LEIPSIC, OH 45856
Bid $490,221.15

Bidder 4
HELMS AND SONS EXCAVATING
1753 LIMA AVE
Hancock
FINDLAY, OH 45840
Bid $650,213.00

Bidder 5
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $749,001.90

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$6,700.00	$6,700.00
	3	$5,000.00	$5,000.00
	4	$15,000.00	$15,000.00
	5	$23,157.89	$23,157.89
Ref #2	**202E30000**	**WALK REMOVED, (3200 SF)**	
	Awd	$2.00	$6,400.00
	2	$1.40	$4,480.00
	3	$2.50	$8,000.00
	4	$6.00	$19,200.00
	5	$4.16	$13,312.00
Ref #3	**203E10000**	**EXCAVATION, (590 CY)**	
	Awd	$25.00	$14,750.00
	2	$34.50	$20,355.00
	3	$30.00	$17,700.00
	4	$50.00	$29,500.00
	5	$28.95	$17,080.50
Ref #4	**203E20000**	**EMBANKMENT, (7 CY)**	
	Awd	$20.00	$140.00
	2	$70.50	$493.50
	3	$100.00	$700.00
	4	$130.00	$910.00
	5	$57.89	$405.23
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (1380 SY)**	
	Awd	$3.50	$4,830.00
	2	$0.50	$690.00
	3	$1.00	$1,380.00
	4	$4.00	$5,520.00
	5	$3.47	$4,788.60
Ref #6	**608E10000**	**4" CONCRETE WALK, (459 SF)**	
	Awd	$12.50	$5,737.50
	2	$24.50	$11,245.50
	3	$24.00	$11,016.00
	4	$15.00	$6,885.00
	5	$19.68	$9,033.12
Ref #7	**608E52000**	**CURB RAMP, (237 SF)**	
	Awd	$37.00	$8,769.00
	2	$18.00	$4,266.00
	3	$30.00	$7,110.00
	4	$35.00	$8,295.00
	5	$39.37	$9,330.69
Ref #8	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,250.00	$2,250.00
	2	$3,245.00	$3,245.00
	3	$4,000.00	$4,000.00
	4	$7,500.00	$7,500.00
	5	$5,789.47	$5,789.47

Ref #9	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,250.00	$2,250.00
	2	$3,245.00	$3,245.00
	3	$4,000.00	$4,000.00
	4	$7,500.00	$7,500.00
	5	$5,789.47	$5,789.47

Section 1 - ROADWAY - Totals

Awd	**$55,126.50**
2	**$54,720.00**
3	**$58,906.00**
4	**$100,310.00**
5	**$88,686.97**

Ref #10	**659E00300**	**TOPSOIL, (368 CY)**	
	Awd	$40.00	$14,720.00
	2	$74.00	$27,232.00
	3	$90.00	$33,120.00
	4	$80.00	$29,440.00
	5	$75.26	$27,695.68
Ref #11	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (2653 SY)**	
	Awd	$3.00	$7,959.00
	2	$1.55	$4,112.15
	3	$1.40	$3,714.20
	4	$2.00	$5,306.00
	5	$5.21	$13,822.13
Ref #12	**659E14000**	**REPAIR SEEDING AND MULCHING, (120 SY)**	
	Awd	$1.40	$168.00
	2	$1.55	$186.00
	3	$1.40	$168.00
	4	$2.50	$300.00
	5	$5.79	$694.80
Ref #13	**659E15000**	**INTER-SEEDING, (120 SY)**	
	Awd	$1.00	$120.00
	2	$1.10	$132.00
	3	$1.00	$120.00
	4	$2.50	$300.00
	5	$5.79	$694.80
Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.5 TON)**	
	Awd	$850.00	$425.00
	2	$945.00	$472.50
	3	$850.00	$425.00
	4	$900.00	$450.00
	5	$2,315.80	$1,157.90
Ref #15	**659E31000**	**LIME, (0.48 ACRE)**	
	Awd	$35.00	$16.80
	2	$38.00	$18.24
	3	$35.00	$16.80
	4	$50.00	$24.00
	5	$1,157.90	$555.79

Ref #16	**659E35000**	**WATER, (12.9 MGAL)**	
	Awd	$1.00	$12.90
	2	$1.00	$12.90
	3	$10.00	$129.00
	4	$5.00	$64.50
	5	$57.89	$746.78
Ref #17	**832E30000**	**EROSION CONTROL, (5500 EACH)**	
	Awd	$1.00	$5,500.00
	2	$1.00	$5,500.00
	3	$1.00	$5,500.00
	4	$1.00	$5,500.00
	5	$1.00	$5,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$28,921.70**
2	**$37,665.79**
3	**$43,193.00**
4	**$41,384.50**
5	**$50,867.88**

Ref #18	**611E00900**	**6" CONDUIT, TYPE B, (25 FT)**	
	Awd	$26.00	$650.00
	2	$42.00	$1,050.00
	3	$100.00	$2,500.00
	4	$88.00	$2,200.00
	5	$63.68	$1,592.00
Ref #19	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE, (10 FT)**	
	Awd	$24.00	$240.00
	2	$40.50	$405.00
	3	$30.00	$300.00
	4	$171.00	$1,710.00
	5	$70.53	$705.30
Ref #20	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE, (10 FT)**	
	Awd	$24.00	$240.00
	2	$48.50	$485.00
	3	$28.00	$280.00
	4	$151.00	$1,510.00
	5	$70.53	$705.30
Ref #21	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE, (10 FT)**	
	Awd	$17.00	$170.00
	2	$57.25	$572.50
	3	$25.00	$250.00
	4	$171.00	$1,710.00
	5	$70.53	$705.30
Ref #22	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE, (10 FT)**	
	Awd	$24.00	$240.00
	2	$72.50	$725.00
	3	$28.00	$280.00
	4	$171.00	$1,710.00
	5	$70.53	$705.30

Section 3 - DRAINAGE - Totals

Awd	**$1,540.00**
2	**$3,237.50**
3	**$3,610.00**
4	**$8,840.00**
5	**$4,413.20**

Ref #23	**202E23000**	**PAVEMENT REMOVED, (446 SY)**	
	Awd	$12.00	$5,352.00
	2	$11.40	$5,084.40
	3	$18.00	$8,028.00
	4	$38.00	$16,948.00
	5	$34.74	$15,494.04
Ref #24	**304E20000**	**AGGREGATE BASE, (238 CY)**	
	Awd	$95.00	$22,610.00
	2	$69.50	$16,541.00
	3	$130.00	$30,940.00
	4	$80.00	$19,040.00
	5	$114.63	$27,281.94
Ref #25	**407E20000**	**NON-TRACKING TACK COAT, 0.06 GAL/S.Y., (57 GAL)**	
	Awd	$3.00	$171.00
	2	$2.20	$125.40
	3	$3.00	$171.00
	4	$4.00	$228.00
	5	$9.26	$527.82
Ref #26	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (37 CY)**	
	Awd	$420.00	$15,540.00
	2	$375.00	$13,875.00
	3	$420.00	$15,540.00
	4	$385.00	$14,245.00
	5	$602.11	$22,278.07
Ref #27	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (68 CY)**	
	Awd	$320.00	$21,760.00
	2	$280.00	$19,040.00
	3	$320.00	$21,760.00
	4	$320.00	$21,760.00
	5	$463.16	$31,494.88
Ref #28	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (2 CY)**	
	Awd	$860.00	$1,720.00
	2	$595.00	$1,190.00
	3	$860.00	$1,720.00
	4	$996.00	$1,992.00
	5	$1,186.84	$2,373.68
Ref #29	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (4 CY)**	
	Awd	$500.00	$2,000.00
	2	$452.00	$1,808.00
	3	$500.00	$2,000.00
	4	$570.00	$2,280.00
	5	$752.63	$3,010.52

Ref #30	**452E10011**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (456 SY)**	
	Awd	$105.00	$47,880.00
	2	$93.00	$42,408.00
	3	$130.00	$59,280.00
	4	$112.00	$51,072.00
	5	$196.84	$89,759.04

Section 4 - PAVEMENT - Totals

Awd	**$117,033.00**
2	**$100,071.80**
3	**$139,439.00**
4	**$127,565.00**
5	**$192,219.99**

Ref #31	**638E10900**	**SERVICE BOX ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$415.00	$830.00
	2	$498.00	$996.00
	3	$1,000.00	$2,000.00
	4	$1,180.00	$2,360.00
	5	$578.95	$1,157.90

Section 5 - WATER WORK - Totals

Awd	**$830.00**
2	**$996.00**
3	**$2,000.00**
4	**$2,360.00**
5	**$1,157.90**

Ref #32	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,450.00	$2,900.00
	2	$940.00	$1,880.00
	3	$1,500.00	$3,000.00
	4	$1,770.00	$3,540.00
	5	$1,736.84	$3,473.68
Ref #33	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (3 EACH)**	
	Awd	$2,675.00	$8,025.00
	2	$1,144.00	$3,432.00
	3	$2,000.00	$6,000.00
	4	$5,700.00	$17,100.00
	5	$3,184.21	$9,552.63

Section 6 - SANITARY SEWER - Totals

Awd	**$10,925.00**
2	**$5,312.00**
3	**$9,000.00**
4	**$20,640.00**
5	**$13,026.31**

Ref #34	**611E00400**	**4" CONDUIT, TYPE E, (40 FT)**	
	Awd	$1.42	$56.80
	2	$15.00	$600.00
	3	$1.50	$60.00
	4	$15.00	$600.00
	5	$5.79	$231.60
Ref #35	**625E00451**	**CONNECTION, FUSED PULL APART, AS PER PLAN, (30 EACH)**	
	Awd	$172.25	$5,167.50
	2	$194.00	$5,820.00
	3	$172.50	$5,175.00
	4	$250.00	$7,500.00
	5	$214.21	$6,426.30
Ref #36	**625E00460**	**CONNECTION, UNFUSED PULL APART, (10 EACH)**	
	Awd	$172.50	$1,725.00
	2	$194.00	$1,940.00
	3	$172.50	$1,725.00
	4	$250.00	$2,500.00
	5	$214.21	$2,142.10
Ref #37	**625E10481**	**LIGHT POLE, AESTHETIC, AS PER PLAN, HOLOPHANE POST, (9 EACH)**	
	Awd	$7,640.00	$68,760.00
	2	$8,555.00	$76,995.00
	3	$7,640.00	$68,760.00
	4	$4,370.00	$39,330.00
	5	$7,178.95	$64,610.55
Ref #38	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (10 EACH)**	
	Awd	$2,135.00	$21,350.00
	2	$2,500.00	$25,000.00
	3	$2,134.00	$21,340.00
	4	$3,120.00	$31,200.00
	5	$4,400.00	$44,000.00
Ref #39	**625E23000**	**NO. 4 AWG 600 VOLT DISTRIBUTION CABLE, (3495 FT)**	
	Awd	$4.59	$16,042.05
	2	$5.40	$18,873.00
	3	$4.60	$16,077.00
	4	$5.50	$19,222.50
	5	$7.53	$26,317.35
Ref #40	**625E23304**	**NO. 8 AWG 600 VOLT DISTRIBUTION CABLE, (3495 FT)**	
	Awd	$3.26	$11,393.70
	2	$3.60	$12,582.00
	3	$3.30	$11,533.50
	4	$4.00	$13,980.00
	5	$6.08	$21,249.60
Ref #41	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1440 FT)**	
	Awd	$2.64	$3,801.60
	2	$2.95	$4,248.00
	3	$2.65	$3,816.00
	4	$3.00	$4,320.00
	5	$4.05	$5,832.00

Ref #42	**625E25408**	**CONDUIT, 2", 725.051, (825 FT)**	
	Awd	$9.45	$7,796.25
	2	$10.60	$8,745.00
	3	$9.45	$7,796.25
	4	$9.00	$7,425.00
	5	$18.53	$15,287.25
Ref #43	**625E25504**	**CONDUIT, 3", 725.051, (47 FT)**	
	Awd	$10.60	$498.20
	2	$12.00	$564.00
	3	$10.60	$498.20
	4	$11.00	$517.00
	5	$25.47	$1,197.09
Ref #44	**625E25909**	**CONDUIT, JACKED OR DRILLED, 725.052, AS PER PLAN, , (51 FT)**	
	Awd	$44.00	$2,244.00
	2	$49.50	$2,524.50
	3	$44.00	$2,244.00
	4	$146.00	$7,446.00
	5	$162.11	$8,267.61
Ref #45	**625E27520**	**REMOVAL OF LUMINAIRE AND REERECTION, (1 EACH)**	
	Awd	$288.75	$288.75
	2	$325.00	$325.00
	3	$290.00	$290.00
	4	$968.00	$968.00
	5	$492.11	$492.11
Ref #46	**625E27551**	**LUMINAIRE, DECORATIVE, AS PER PLAN, HOLOPHANE POST, (9 EACH)**	
	Awd	$1,750.00	$15,750.00
	2	$2,000.00	$18,000.00
	3	$1,750.00	$15,750.00
	4	$2,820.00	$25,380.00
	5	$2,547.37	$22,926.33
Ref #47	**625E29000**	**TRENCH, (872 FT)**	
	Awd	$12.20	$10,638.40
	2	$13.70	$11,946.40
	3	$12.20	$10,638.40
	4	$20.00	$17,440.00
	5	$30.11	$26,255.92
Ref #48	**625E30520**	**PULL BOX, 725.06, SIZE 7, (2 EACH)**	
	Awd	$1,385.00	$2,770.00
	2	$1,550.00	$3,100.00
	3	$1,385.00	$2,770.00
	4	$1,985.00	$3,970.00
	5	$2,142.11	$4,284.22
Ref #49	**625E32000**	**GROUND ROD, (11 EACH)**	
	Awd	$275.00	$3,025.00
	2	$307.00	$3,377.00
	3	$275.00	$3,025.00
	4	$648.00	$7,128.00
	5	$578.95	$6,368.45

Ref #50	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$10,595.00	$10,595.00
	2	$11,875.00	$11,875.00
	3	$10,595.00	$10,595.00
	4	$14,050.00	$14,050.00
	5	$21,421.05	$21,421.05
Ref #51	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (872 FT)**	
	Awd	$2.06	$1,796.32
	2	$2.20	$1,918.40
	3	$2.10	$1,831.20
	4	$3.50	$3,052.00
	5	$4.63	$4,037.36
Ref #52	**625E60010**	**LIGHT POLE REMOVED FOR REERECTION, (1 EACH)**	
	Awd	$1,675.00	$1,675.00
	2	$1,875.00	$1,875.00
	3	$1,675.00	$1,675.00
	4	$2,410.00	$2,410.00
	5	$4,052.63	$4,052.63
Ref #53	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (1 EACH)**	
	Awd	$1,270.00	$1,270.00
	2	$1,425.00	$1,425.00
	3	$1,270.00	$1,270.00
	4	$4,340.00	$4,340.00
	5	$578.95	$578.95
Ref #54	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, (LIGHTING POWER , (1 EACH)**	
	Awd	$3,395.00	$3,395.00
	2	$3,800.00	$3,800.00
	3	$3,395.00	$3,395.00
	4	$6,615.00	$6,615.00
	5	$5,234.84	$5,234.84
Ref #55	**632E69320**	**POWER CABLE, 3 CONDUCTOR, NO. 2 AWG, (81 FT)**	
	Awd	$12.53	$1,014.93
	2	$14.00	$1,134.00
	3	$12.60	$1,020.60
	4	$23.00	$1,863.00
	5	$13.89	$1,125.09

Section 7 - LIGHTING - Totals

Awd	**$191,053.50**
2	**$216,667.30**
3	**$191,285.15**
4	**$221,256.50**
5	**$292,338.40**

Ref #56	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (28 FT)**	
	Awd	$18.00	$504.00
	2	$20.00	$560.00
	3	$18.00	$504.00
	4	$20.00	$560.00
	5	$46.32	$1,296.96

Ref #57	**630E08600**	**SIGN POST REFLECTOR: RED, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$55.00	$110.00
	3	$50.00	$100.00
	4	$56.00	$112.00
	5	$86.84	$173.68
Ref #58	**630E08600**	**SIGN POST REFLECTOR: YELLOW, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$55.00	$55.00
	3	$50.00	$50.00
	4	$56.00	$56.00
	5	$86.84	$86.84
Ref #59	**630E80100**	**SIGN, FLAT SHEET, (14 SF)**	
	Awd	$35.00	$490.00
	2	$39.00	$546.00
	3	$35.00	$490.00
	4	$39.00	$546.00
	5	$70.53	$987.42
Ref #60	**630E80500**	**SIGN, DOUBLE FACED, STREET NAME, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$165.00	$330.00
	3	$150.00	$300.00
	4	$168.00	$336.00
	5	$257.05	$514.10
Ref #61	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN, (5 EACH)**	
	Awd	$25.00	$125.00
	2	$27.00	$135.00
	3	$25.00	$125.00
	4	$28.00	$140.00
	5	$28.95	$144.75
Ref #62	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$110.00	$220.00
	3	$100.00	$200.00
	4	$112.00	$224.00
	5	$90.32	$180.64
Ref #63	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (3 EACH)**	
	Awd	$25.00	$75.00
	2	$27.00	$81.00
	3	$25.00	$75.00
	4	$28.00	$84.00
	5	$28.95	$86.85
Ref #64	**644E00500**	**STOP LINE, (14 FT)**	
	Awd	$40.00	$560.00
	2	$44.00	$616.00
	3	$40.00	$560.00
	4	$45.00	$630.00
	5	$25.47	$356.58

Ref #65	**644E00620**	**CROSSWALK LINE, 12", (73 FT)**	
	Awd	$8.00	$584.00
	2	$8.65	$631.45
	3	$8.00	$584.00
	4	$9.00	$657.00
	5	$17.37	$1,268.01
Ref #66	**644E19000**	**SHARED LANE MARKING, (4 EACH)**	
	Awd	$450.00	$1,800.00
	2	$500.00	$2,000.00
	3	$450.00	$1,800.00
	4	$503.00	$2,012.00
	5	$966.84	$3,867.36

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$4,788.00**
2	**$5,284.45**
3	**$4,788.00**
4	**$5,357.00**
5	**$8,963.19**

Ref #67	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$4,800.00	$4,800.00
	3	$5,000.00	$5,000.00
	4	$10,000.00	$10,000.00
	5	$16,789.47	$16,789.47
Ref #68	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$13,550.00	$13,550.00
	3	$10,000.00	$10,000.00
	4	$15,000.00	$15,000.00
	5	$23,157.89	$23,157.89
Ref #69	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$6,300.00	$6,300.00
	3	$7,000.00	$7,000.00
	4	$12,500.00	$12,500.00
	5	$11,578.95	$11,578.95
Ref #70	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$18,300.00	$18,300.00
	3	$16,000.00	$16,000.00
	4	$85,000.00	$85,000.00
	5	$45,801.75	$45,801.75

Section 9 - INCIDENTALS - Totals

Awd	**$56,000.00**
2	**$42,950.00**
3	**$38,000.00**
4	**$122,500.00**
5	**$97,328.06**