Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260346
PID 123711
D02-Bridge Maintenance FY2027
Federal
Type: BRIDGE REPAIR
Letting Date: 7/30/2026
Completion Date: 8/31/2027

Contract Awarded To: BCC OHIO INC
Award Amount: $1,009,657.82

Engineer's Estimate: $1,092,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $1,009,657.82

Bidder 2
RAM CONSTRUCTION SERVICES OF MICHIGAN, INC
13800 ECKLES ROAD

LIVONIA, MI 48150
Bid $1,047,020.38

Bidder 3
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $1,119,980.50

Bidder 4
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $1,146,172.32

Bidder 5
AAD CONTRACTING INC
4 WINDEMERE PL
Mahoning
POLAND, OH 44514
Bid $1,149,558.80

Bidder 6
AMERICAN ROADWAY LOGISTICS
2661 Barber Road
Summit
Norton, OH 44203
Bid $1,183,441.00

Ref #1	**642E00104**	**EDGE LINE, 6", TYPE 1, (6.33 MILE)**	
	Awd	$9,833.18	$62,244.03
	2	$9,365.00	$59,280.45
	3	$10,500.00	$66,465.00
	4	$11,500.00	$72,795.00
	5	$500.00	$3,165.00
	6	$2,500.00	$15,825.00
Ref #2	**642E00204**	**LANE LINE, 6", TYPE 1, (2.19 MILE)**	
	Awd	$6,520.50	$14,279.90
	2	$6,210.00	$13,599.90
	3	$7,000.00	$15,330.00
	4	$7,600.00	$16,644.00
	5	$500.00	$1,095.00
	6	$3,200.00	$7,008.00
Ref #3	**642E00300**	**CENTER LINE, TYPE 1, (1.49 MILE)**	
	Awd	$10,647.00	$15,864.03
	2	$10,140.00	$15,108.60
	3	$11,500.00	$17,135.00
	4	$12,500.00	$18,625.00
	5	$500.00	$745.00
	6	$4,000.00	$5,960.00
Ref #4	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (906 FT)**	
	Awd	$3.15	$2,853.90
	2	$3.00	$2,718.00
	3	$4.00	$3,624.00
	4	$3.75	$3,397.50
	5	$5.00	$4,530.00
	6	$1.00	$906.00
Ref #5	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, (784 FT)**	
	Awd	$9.45	$7,408.80
	2	$9.00	$7,056.00
	3	$10.00	$7,840.00
	4	$11.00	$8,624.00
	5	$5.00	$3,920.00
	6	$4.00	$3,136.00
Ref #6	**642E01300**	**LANE ARROW, TYPE 1, (10 EACH)**	
	Awd	$262.50	$2,625.00
	2	$250.00	$2,500.00
	3	$300.00	$3,000.00
	4	$309.00	$3,090.00
	5	$300.00	$3,000.00
	6	$75.00	$750.00

Section 1 - TRAFFIC CONTROL - Totals

Awd	**$105,275.66**
2	**$100,262.95**
3	**$113,394.00**
4	**$123,175.50**
5	**$16,455.00**
6	**$33,585.00**

Ref #7	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,180.50	$7,083.00
	2	$1,350.00	$8,100.00
	3	$1,350.00	$8,100.00
	4	$800.00	$4,800.00
	5	$300.00	$1,800.00
	6	$1,000.00	$6,000.00
Ref #8	**900E00100**	**RAILROAD FLAGGING SERVICES, (17400 EACH)**	
	Awd	$1.00	$17,400.00
	2	$1.00	$17,400.00
	3	$1.00	$17,400.00
	4	$1.00	$17,400.00
	5	$1.00	$17,400.00
	6	$1.00	$17,400.00

Section 2 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$24,483.00**
2	**$25,500.00**
3	**$25,500.00**
4	**$22,200.00**
5	**$19,200.00**
6	**$23,400.00**

Ref #9	**512E73501**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (74913 SY)**	
	Awd	$8.46	$633,763.98
	2	$9.11	$682,457.43
	3	$10.50	$786,586.50
	4	$10.49	$785,837.37
	5	$12.60	$943,903.80
	6	$12.00	$898,956.00

Section 3 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$633,763.98**
2	**$682,457.43**
3	**$786,586.50**
4	**$785,837.37**
5	**$943,903.80**
6	**$898,956.00**

Ref #10	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
	4	$5,000.00	$5,000.00
	5	$5,000.00	$5,000.00
	6	$25,000.00	$25,000.00
Ref #11	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,190.10	$12,190.10
	2	$12,800.00	$12,800.00
	3	$19,500.00	$19,500.00
	4	$11,959.45	$11,959.45
	5	$5,000.00	$5,000.00
	6	$12,500.00	$12,500.00

Ref #12	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$184,451.33	$184,451.33
	2	$143,000.00	$143,000.00
	3	$110,000.00	$110,000.00
	4	$99,000.00	$99,000.00
	5	$140,000.00	$140,000.00
	6	$150,000.00	$150,000.00
Ref #13	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$44,493.75	$44,493.75
	2	$73,000.00	$73,000.00
	3	$55,000.00	$55,000.00
	4	$99,000.00	$99,000.00
	5	$20,000.00	$20,000.00
	6	$40,000.00	$40,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$246,135.18**
2	**$238,800.00**
3	**$194,500.00**
4	**$214,959.45**
5	**$170,000.00**
6	**$227,500.00**