Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260347
PID 119204
FAY-US 22-00.00, FAY-US 62-00.00 / VAR
Federal
Type: FOUR LANE RESURFACING
Letting Date: 7/30/2026
Completion Date: 9/15/2027

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $7,535,867.72

Engineer's Estimate: $7,545,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $7,535,867.72

Bidder 2
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $8,765,720.04

Ref #1	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, 14.25", (1988 SY)**	
	Awd	$31.44	$62,502.72
	2	$20.00	$39,760.00
Ref #2	**202E30601**	**CONCRETE MEDIAN REMOVED, AS PER PLAN, (1179 SY)**	
	Awd	$58.45	$68,912.55
	2	$20.00	$23,580.00
Ref #3	**202E32001**	**CURB REMOVED, AS PER PLAN, (3056 FT)**	
	Awd	$14.86	$45,412.16
	2	$13.00	$39,728.00
Ref #4	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (1250 FT)**	
	Awd	$2.80	$3,500.00
	2	$2.80	$3,500.00
Ref #5	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (4 EACH)**	
	Awd	$340.00	$1,360.00
	2	$340.00	$1,360.00
Ref #6	**202E42210**	**ANCHOR ASSEMBLY REMOVED, BARRIER DESIGN, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$500.00	$1,000.00
Ref #7	**203E10001**	**EXCAVATION, AS PER PLAN, GRASS MEDIAN, (330 CY)**	
	Awd	$50.23	$16,575.90
	2	$40.00	$13,200.00
Ref #8	**203E20000**	**EMBANKMENT, (407 CY)**	
	Awd	$65.37	$26,605.59
	2	$60.00	$24,420.00
Ref #9	**203E20001**	**EMBANKMENT, AS PER PLAN, (24 CY)**	
	Awd	$30.00	$720.00
	2	$30.00	$720.00
Ref #10	**204E10001**	**SUBGRADE COMPACTION, AS PER PLAN, (3379 SY)**	
	Awd	$2.58	$8,717.82
	2	$4.00	$13,516.00
Ref #11	**204E30041**	**GRANULAR MATERIAL, TYPE E, AS PER PLAN, (25 CY)**	
	Awd	$197.16	$4,929.00
	2	$200.00	$5,000.00
Ref #12	**204E45000**	**PROOF ROLLING, (6.8 HOUR)**	
	Awd	$229.49	$1,560.53
	2	$120.00	$816.00
Ref #13	**209E60200**	**LINEAR GRADING, (6.4 STA)**	
	Awd	$552.62	$3,536.77
	2	$2,500.00	$16,000.00
Ref #14	**606E15050**	**GUARDRAIL, TYPE MGS, (151.5 FT)**	
	Awd	$27.00	$4,090.50
	2	$27.00	$4,090.50
Ref #15	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (314.06 FT)**	
	Awd	$35.00	$10,992.10
	2	$35.00	$10,992.10
Ref #16	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (2 EACH)**	
	Awd	$2,550.00	$5,100.00
	2	$2,550.00	$5,100.00

Ref #17	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$1,200.00	$2,400.00
Ref #18	**606E60029**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL), AS PER , (2 EACH)**	
	Awd	$27,392.41	$54,784.82
	2	$35,000.00	$70,000.00
Ref #19	**606E98100**	**GUARDRAIL, MISC.:POST FOOTING ANCHOR, (37 EACH)**	
	Awd	$475.00	$17,575.00
	2	$475.00	$17,575.00
Ref #20	**609E71001**	**CONCRETE MEDIAN, AS PER PLAN, NOSE RAMP, (105 SF)**	
	Awd	$97.04	$10,189.20
	2	$90.00	$9,450.00
Ref #21	**622E10061**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B, AS PER PLA, (152 FT)**	
	Awd	$590.74	$89,792.48
	2	$585.00	$88,920.00
Ref #22	**622E24841**	**CONCRETE BARRIER END SECTION, TYPE B, AS PER PLAN, (2 EACH)**	
	Awd	$16,288.75	$32,577.50
	2	$14,500.00	$29,000.00
Ref #23	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$12,021.00	$12,021.00
	2	$37,500.00	$37,500.00
Ref #100	**204E13001**	**EXCAVATION OF SUBGRADE, AS PER PLAN, (25 CY)**	
	Awd	$155.41	$3,885.25
	2	$100.00	$2,500.00

Section 1 - ROADWAY - Totals

Awd	**$488,740.89**
2	**$460,127.60**

Ref #24	**659E00300**	**TOPSOIL, (366 CY)**	
	Awd	$70.20	$25,693.20
	2	$68.00	$24,888.00
Ref #25	**659E10000**	**SEEDING AND MULCHING, (3267 SY)**	
	Awd	$1.45	$4,737.15
	2	$1.45	$4,737.15
Ref #26	**659E14000**	**REPAIR SEEDING AND MULCHING, (163 SY)**	
	Awd	$1.45	$236.35
	2	$2.20	$358.60
Ref #27	**659E15000**	**INTER-SEEDING, (163 SY)**	
	Awd	$0.45	$73.35
	2	$2.20	$358.60
Ref #28	**659E20000**	**COMMERCIAL FERTILIZER, (0.44 TON)**	
	Awd	$800.00	$352.00
	2	$1,400.00	$616.00
Ref #29	**659E31000**	**LIME, (0.68 ACRE)**	
	Awd	$0.15	$0.10
	2	$450.00	$306.00

Ref #30	**659E35000**	**WATER, (18 MGAL)**	
	Awd	$0.15	$2.70
	2	$10.00	$180.00
Ref #31	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$32,094.85**
2	**$32,444.35**

Ref #32	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$1,389.60	$5,558.40
	2	$1,500.00	$6,000.00
Ref #33	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$1,389.60	$5,558.40
	2	$1,500.00	$6,000.00

Section 3 - DRAINAGE - Totals

Awd	**$11,116.80**
2	**$12,000.00**

Ref #34	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (532 SY)**	
	Awd	$164.36	$87,439.52
	2	$30.00	$15,960.00
Ref #35	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (235 SY)**	
	Awd	$191.50	$45,002.50
	2	$45.00	$10,575.00
Ref #36	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (138 SY)**	
	Awd	$173.63	$23,960.94
	2	$60.00	$8,280.00
Ref #37	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (5772 FT)**	
	Awd	$1.65	$9,523.80
	2	$3.00	$17,316.00
Ref #38	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (399379 SY)**	
	Awd	$1.52	$607,056.08
	2	$2.00	$798,758.00
Ref #39	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (592 CY)**	
	Awd	$235.56	$139,451.52
	2	$220.00	$130,240.00
Ref #40	**304E20000**	**AGGREGATE BASE, (563 CY)**	
	Awd	$106.18	$59,779.34
	2	$100.00	$56,300.00
Ref #41	**407E20000**	**NON-TRACKING TACK COAT, (34369 GAL)**	
	Awd	$4.00	$137,476.00
	2	$3.50	$120,291.50
Ref #42	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (16559 CY)**	
	Awd	$264.79	$4,384,657.61
	2	$252.00	$4,172,868.00

Ref #43	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (219 CY)**	
	Awd	$498.49	$109,169.31
	2	$252.00	$55,188.00
Ref #44	**617E10100**	**COMPACTED AGGREGATE, (662 CY)**	
	Awd	$189.69	$125,574.78
	2	$88.00	$58,256.00
Ref #45	**617E20000**	**SHOULDER PREPARATION, (23043 SY)**	
	Awd	$3.07	$70,742.01
	2	$2.00	$46,086.00
Ref #46	**617E25000**	**WATER, (8 MGAL)**	
	Awd	$100.00	$800.00
	2	$10.00	$80.00

Section 4 - PAVEMENT - Totals

Awd	**$5,800,633.41**
2	**$5,490,198.50**

Ref #47	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$694.81	$2,779.24
	2	$500.00	$2,000.00

Section 5 - WATER WORK - Totals

Awd	**$2,779.24**
2	**$2,000.00**

Ref #48	**621E00100**	**RPM, (1733 EACH)**	
	Awd	$38.00	$65,854.00
	2	$46.47	$80,532.51
Ref #49	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1733 EACH)**	
	Awd	$12.39	$21,471.87
	2	$10.00	$17,330.00
Ref #50	**626E00102**	**BARRIER REFLECTOR, TYPE 1, 1-WAY, (14 EACH)**	
	Awd	$10.00	$140.00
	2	$10.00	$140.00
Ref #51	**626E00110**	**BARRIER REFLECTOR, TYPE 2, 1-WAY, (16 EACH)**	
	Awd	$12.00	$192.00
	2	$12.00	$192.00
Ref #52	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (420 FT)**	
	Awd	$12.00	$5,040.00
	2	$12.00	$5,040.00
Ref #53	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (294 FT)**	
	Awd	$13.50	$3,969.00
	2	$13.50	$3,969.00
Ref #54	**630E08600**	**SIGN POST REFLECTOR, (42 EACH)**	
	Awd	$35.00	$1,470.00
	2	$35.00	$1,470.00
Ref #55	**630E80100**	**SIGN, FLAT SHEET, (200 SF)**	
	Awd	$20.00	$4,000.00
	2	$20.00	$4,000.00

Ref #56	**630E84901**	**REMOVAL OF GROUND MOUNTED SIGN, AS PER PLAN, (5 EACH)**	
	Awd	$35.00	$175.00
	2	$35.00	$175.00
Ref #57	**630E85101**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, AS , (6 EACH)**	
	Awd	$100.00	$600.00
	2	$100.00	$600.00
Ref #58	**642E01200**	**PARKING LOT STALL MARKING, TYPE 1, (1302 FT)**	
	Awd	$1.80	$2,343.60
	2	$1.80	$2,343.60
Ref #59	**644E00104**	**EDGE LINE, 6", (40.12 MILE)**	
	Awd	$3,193.00	$128,103.16
	2	$3,193.00	$128,103.16
Ref #60	**644E00204**	**LANE LINE, 6", (2.34 MILE)**	
	Awd	$1,250.00	$2,925.00
	2	$1,250.00	$2,925.00
Ref #61	**644E00300**	**CENTER LINE, (22.54 MILE)**	
	Awd	$4,800.00	$108,192.00
	2	$4,800.00	$108,192.00
Ref #62	**644E00400**	**CHANNELIZING LINE, 8", (1667 FT)**	
	Awd	$1.75	$2,917.25
	2	$1.75	$2,917.25
Ref #63	**644E00404**	**CHANNELIZING LINE, 12", (4515 FT)**	
	Awd	$2.00	$9,030.00
	2	$2.00	$9,030.00
Ref #64	**644E00500**	**STOP LINE, (629 FT)**	
	Awd	$7.00	$4,403.00
	2	$7.00	$4,403.00
Ref #65	**644E00630**	**CROSSWALK LINE, 24", (1260 FT)**	
	Awd	$7.00	$8,820.00
	2	$7.00	$8,820.00
Ref #66	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (2037 FT)**	
	Awd	$7.00	$14,259.00
	2	$7.00	$14,259.00
Ref #67	**644E01300**	**LANE ARROW, (78 EACH)**	
	Awd	$140.00	$10,920.00
	2	$140.00	$10,920.00
Ref #68	**644E01510**	**DOTTED LINE, 6", (609 FT)**	
	Awd	$2.50	$1,522.50
	2	$2.50	$1,522.50
Ref #69	**644E30000**	**REMOVAL OF PAVEMENT MARKING, CENTER LINE, (1114 FT)**	
	Awd	$0.74	$824.36
	2	$0.74	$824.36
Ref #70	**644E30000**	**REMOVAL OF PAVEMENT MARKING, CHANNELIZING LINE, (235 FT)**	
	Awd	$0.74	$173.90
	2	$0.74	$173.90
Ref #71	**644E30000**	**REMOVAL OF PAVEMENT MARKING, EDGE LINE, (5853 FT)**	
	Awd	$0.74	$4,331.22
	2	$0.74	$4,331.22

Ref #72	**644E30000**	**REMOVAL OF PAVEMENT MARKING, LANE LINE, (2101 FT)**	
	Awd	$0.74	$1,554.74
	2	$0.74	$1,554.74
Ref #73	**644E30020**	**REMOVAL OF PAVEMENT MARKING, LANE ARROW, (2 EACH)**	
	Awd	$101.00	$202.00
	2	$101.00	$202.00
Ref #74	**646E10010**	**EDGE LINE, 6", (0.22 MILE)**	
	Awd	$18,214.00	$4,007.08
	2	$18,214.00	$4,007.08
Ref #75	**646E10200**	**CENTER LINE, (0.15 MILE)**	
	Awd	$26,713.00	$4,006.95
	2	$26,713.00	$4,006.95

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$411,447.63**
2	**$421,984.27**

Ref #76	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (4 EACH)**	
	Awd	$2,200.00	$8,800.00
	2	$2,200.00	$8,800.00
Ref #77	**632E27200**	**LOOP DETECTOR TIE IN, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$100.00	$400.00

Section 7 - TRAFFIC SURVEILLANCE - Totals

Awd	**$9,200.00**
2	**$9,200.00**

Ref #78	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (136 HOUR)**	
	Awd	$126.51	$17,205.36
	2	$150.00	$20,400.00
Ref #79	**614E12461**	**WORK ZONE MARKING SIGN, AS PER PLAN, (144 EACH)**	
	Awd	$110.00	$15,840.00
	2	$110.00	$15,840.00
Ref #80	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (9 SNMT)**	
	Awd	$995.00	$8,955.00
	2	$995.00	$8,955.00
Ref #81	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (1.04 MILE)**	
	Awd	$1,250.00	$1,300.00
	2	$1,250.00	$1,300.00
Ref #82	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1.3 MILE)**	
	Awd	$1,250.00	$1,625.00
	2	$1,250.00	$1,625.00
Ref #83	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (3.82 MILE)**	
	Awd	$4,001.00	$15,283.82
	2	$4,001.00	$15,283.82
Ref #84	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (35.47 MILE)**	
	Awd	$2,500.00	$88,675.00
	2	$2,500.00	$88,675.00

Ref #85	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (4.39 MILE)**	
	Awd	$2,500.00	$10,975.00
	2	$2,500.00	$10,975.00
Ref #86	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (37.85 MILE)**	
	Awd	$1,250.00	$47,312.50
	2	$1,250.00	$47,312.50
Ref #87	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (5287 FT)**	
	Awd	$1.00	$5,287.00
	2	$1.00	$5,287.00
Ref #88	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (1550 FT)**	
	Awd	$1.00	$1,550.00
	2	$1.00	$1,550.00
Ref #89	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (1488 FT)**	
	Awd	$1.00	$1,488.00
	2	$1.00	$1,488.00
Ref #90	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (229 FT)**	
	Awd	$1.00	$229.00
	2	$1.00	$229.00
Ref #91	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (550 FT)**	
	Awd	$5.00	$2,750.00
	2	$5.00	$2,750.00
Ref #92	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (79 FT)**	
	Awd	$5.00	$395.00
	2	$5.00	$395.00
Ref #93	**614E27050**	**WORK ZONE CROSSWALK LINE, CLASS I, 12", 642 PAINT, (1260 FT)**	
	Awd	$2.00	$2,520.00
	2	$2.00	$2,520.00
Ref #94	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (88 EACH)**	
	Awd	$30.00	$2,640.00
	2	$30.00	$2,640.00
Ref #95	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (18 EACH)**	
	Awd	$30.00	$540.00
	2	$30.00	$540.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$224,570.68**
2	**$227,765.32**

Ref #96	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$26,646.16	$26,646.16
	2	$35,000.00	$35,000.00
Ref #97	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$130,245.50	$130,245.50
	2	$1,250,000.00	$1,250,000.00
Ref #98	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$23,392.56	$23,392.56
	2	$75,000.00	$75,000.00

Ref #99	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$375,000.00	$375,000.00
	2	$750,000.00	$750,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$555,284.22**
2	**$2,110,000.00**