Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260350
PID 107540
HAS-/TUS-SR 342/SR 800-0.00/VAR
Federal
Type: CHIP SEAL
Letting Date: 7/30/2026
Completion Date: 9/30/2027

Contract Awarded To: SAORSA CONSTRUCTION OHIO, INC.
Award Amount: $679,885.60

Engineer's Estimate: $724,000.00

Bidder 1
SAORSA CONSTRUCTION OHIO, INC.
60500 PATCH ROAD
Muskingum
NEW CONCORD, OH 43762
Bid $679,885.60

Bidder 2
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $688,787.36

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $735,904.86

Bidder 4
MELWAY PAVING CO INC
7571 ST RT 83
Holmes
HOLMESVILLE, OH 44633
Bid $738,331.00

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (673 SY)**	
	Awd	$23.00	$15,479.00
	2	$10.00	$6,730.00
	3	$25.00	$16,825.00
	4	$18.00	$12,114.00
Ref #2	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (6 EACH)**	
	Awd	$650.00	$3,900.00
	2	$1,500.00	$9,000.00
	3	$4,000.00	$24,000.00
	4	$2,400.00	$14,400.00

Section 1 - ROADWAY - Totals

Awd	**$19,379.00**
2	**$15,730.00**
3	**$40,825.00**
4	**$26,514.00**

Ref #3	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**

Ref #4	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (30 CY)**	
	Awd	$382.00	$11,460.00
	2	$750.00	$22,500.00
	3	$900.00	$27,000.00
	4	$1,250.00	$37,500.00
Ref #5	**253E90100**	**PAVEMENT REPAIR, MISC.: SHOULDER REBUILT, (422 SY)**	
	Awd	$138.00	$58,236.00
	2	$115.00	$48,530.00
	3	$200.00	$84,400.00
	4	$210.00	$88,620.00
Ref #6	**407E10000**	**TACK COAT, (57 GAL)**	
	Awd	$4.50	$256.50
	2	$5.00	$285.00
	3	$3.50	$199.50
	4	$4.00	$228.00
Ref #7	**422E11001**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, AS PER PLAN, (98148 SY)**	
	Awd	$1.65	$161,944.20
	2	$0.57	$55,944.36
	3	$1.62	$158,999.76
	4	$1.35	$132,499.80

Ref #8	**422E25000**	**EMULSION, CHIP SEAL, (36314 GAL)**	
	Awd	$4.35	$157,965.90
	2	$4.90	$177,938.60
	3	$3.25	$118,020.50
	4	$3.75	$136,177.50
Ref #9	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (23 CY)**	
	Awd	$330.00	$7,590.00
	2	$1,200.00	$27,600.00
	3	$850.00	$19,550.00
	4	$800.00	$18,400.00
Ref #10	**886E11000**	**FOG SEAL, (14722 GAL)**	
	Awd	$2.75	$40,485.50
	2	$4.50	$66,249.00
	3	$3.30	$48,582.60
	4	$3.50	$51,527.00

Section 3 - PAVEMENT - Totals

Awd	**$437,938.10**
2	**$399,046.96**
3	**$456,752.36**
4	**$464,952.30**

Ref #11	**621E00100**	**RPM, (960 EACH)**	
	Awd	$36.00	$34,560.00
	2	$46.00	$44,160.00
	3	$42.00	$40,320.00
	4	$36.00	$34,560.00
Ref #12	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (944 EACH)**	
	Awd	$15.00	$14,160.00
	2	$22.00	$20,768.00
	3	$17.00	$16,048.00
	4	$15.00	$14,160.00
Ref #13	**642E00104**	**EDGE LINE, 6", TYPE 1, (14.22 MILE)**	
	Awd	$850.00	$12,087.00
	2	$950.00	$13,509.00
	3	$850.00	$12,087.00
	4	$850.00	$12,087.00
Ref #14	**642E00300**	**CENTER LINE, TYPE 1, (7.11 MILE)**	
	Awd	$1,065.00	$7,572.15
	2	$1,200.00	$8,532.00
	3	$1,065.00	$7,572.15
	4	$1,065.00	$7,572.15
Ref #15	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1, (67 FT)**	
	Awd	$2.50	$167.50
	2	$3.00	$201.00
	3	$2.50	$167.50
	4	$2.50	$167.50
Ref #16	**642E00500**	**STOP LINE, TYPE 1, (35 FT)**	
	Awd	$4.00	$140.00
	2	$5.00	$175.00
	3	$4.00	$140.00
	4	$4.00	$140.00

Ref #17	**642E01300**	**LANE ARROW, TYPE 1, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$150.00	$300.00
	3	$125.00	$250.00
	4	$125.00	$250.00
Ref #18	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (102 FT)**	
	Awd	$1.00	$102.00
	2	$1.20	$122.40
	3	$3.00	$306.00
	4	$1.00	$102.00
Ref #19	**642E30020**	**REMOVAL OF PAVEMENT MARKING, (2 EACH)**	
	Awd	$38.00	$76.00
	2	$50.00	$100.00
	3	$100.00	$200.00
	4	$43.00	$86.00
Ref #20	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (21.33 MILE)**	
	Awd	$1,100.00	$23,463.00
	2	$1,500.00	$31,995.00
	3	$1,420.00	$30,288.60
	4	$1,250.00	$26,662.50

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$92,577.65**
2	**$119,862.40**
3	**$107,379.25**
4	**$95,787.15**

Ref #21	**614E12460**	**WORK ZONE MARKING SIGN, (40 EACH)**	
	Awd	$95.00	$3,800.00
	2	$110.00	$4,400.00
	3	$95.00	$3,800.00
	4	$95.00	$3,800.00
Ref #22	**614E21500**	**WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (21.33 MILE)**	
	Awd	$500.00	$10,665.00
	2	$1,100.00	$23,463.00
	3	$290.00	$6,185.70
	4	$500.00	$10,665.00
Ref #23	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (21.33 MILE)**	
	Awd	$935.00	$19,943.55
	2	$1,100.00	$23,463.00
	3	$935.00	$19,943.55
	4	$935.00	$19,943.55
Ref #24	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (201 FT)**	
	Awd	$1.50	$301.50
	2	$2.00	$402.00
	3	$1.50	$301.50
	4	$1.50	$301.50
Ref #25	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (105 FT)**	
	Awd	$3.50	$367.50
	2	$4.00	$420.00
	3	$3.50	$367.50
	4	$3.50	$367.50

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$35,077.55**
2	**$52,148.00**
3	**$30,598.25**
4	**$35,077.55**

Ref #26	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$16,913.30	$16,913.30
	2	$5,000.00	$5,000.00
	3	$4,350.00	$4,350.00
	4	$3,500.00	$3,500.00
Ref #27	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$38,000.00	$38,000.00
	3	$60,000.00	$60,000.00
	4	$64,000.00	$64,000.00
Ref #28	**619E16010**	**FIELD OFFICE, TYPE B, (5 MNTH)**	
	Awd	$2,000.00	$10,000.00
	2	$2,000.00	$10,000.00
	3	$2,000.00	$10,000.00
	4	$2,500.00	$12,500.00
Ref #29	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$48,000.00	$48,000.00
	3	$25,000.00	$25,000.00
	4	$35,000.00	$35,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$93,913.30**
2	**$101,000.00**
3	**$99,350.00**
4	**$115,000.00**