Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260351
PID 123778
HIG-SR 136-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 7/30/2026
Completion Date: 8/31/2027

Contract Awarded To: BROWN COUNTY ASPHALT INC
Award Amount: $1,360,163.27

Engineer's Estimate: $1,801,000.00

Bidder 1
BROWN COUNTY ASPHALT INC
11254 HAMER RD
Brown
GEORGETOWN, OH 45121
Bid $1,360,163.27

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,631,694.28

Bidder 3
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $1,760,999.47

Bidder 4
COX PAVING LLC
2754 US HIGHWAY 22 NW
WASHINGTON COURT HOUSE, OH 43160-9510
Bid $2,102,780.46

Ref #1	**209E60500**	**LINEAR GRADING, (4 MILE)**	
	Awd	$500.00	$2,000.00
	2	$1,500.00	$6,000.00
	3	$2,500.00	$10,000.00
	4	$4,047.00	$16,188.00
Ref #2	**617E10100**	**COMPACTED AGGREGATE, (391 CY)**	
	Awd	$90.00	$35,190.00
	2	$85.00	$33,235.00
	3	$68.00	$26,588.00
	4	$163.71	$64,010.61

Section 1 - ROADWAY - Totals

Awd	**$37,190.00**
2	**$39,235.00**
3	**$36,588.00**
4	**$80,198.61**

Ref #3	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (3000 SY)**	
	Awd	$28.00	$84,000.00
	2	$34.50	$103,500.00
	3	$34.00	$102,000.00
	4	$50.36	$151,080.00
Ref #4	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (1000 SY)**	
	Awd	$70.00	$70,000.00
	2	$112.75	$112,750.00
	3	$126.00	$126,000.00
	4	$90.00	$90,000.00
Ref #5	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE 1.5", (102791 SY)**	
	Awd	$0.90	$92,511.90
	2	$1.13	$116,153.83
	3	$2.00	$205,582.00
	4	$2.20	$226,140.20
Ref #6	**254E01600**	**PATCHING PLANED SURFACE, (18572 SY)**	
	Awd	$1.00	$18,572.00
	2	$2.65	$49,215.80
	3	$2.00	$37,144.00
	4	$5.00	$92,860.00
Ref #7	**407E20000**	**NON-TRACKING TACK COAT, (9252 GAL)**	
	Awd	$3.50	$32,382.00
	2	$4.30	$39,783.60
	3	$3.00	$27,756.00
	4	$4.03	$37,285.56
Ref #8	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (4283 CY)**	
	Awd	$188.00	$805,204.00
	2	$196.00	$839,468.00
	3	$208.00	$890,864.00
	4	$275.00	$1,177,825.00

Section 2 - PAVEMENT - Totals

Awd	**$1,102,669.90**
2	**$1,260,871.23**
3	**$1,389,346.00**
4	**$1,775,190.76**

Ref #9	**621E00100**	**RPM, (585 EACH)**	
	Awd	$41.00	$23,985.00
	2	$38.00	$22,230.00
	3	$38.00	$22,230.00
	4	$50.73	$29,677.05
Ref #10	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (585 EACH)**	
	Awd	$8.00	$4,680.00
	2	$16.00	$9,360.00
	3	$10.00	$5,850.00
	4	$11.57	$6,768.45
Ref #11	**644E00104**	**EDGE LINE, 6", (14.4 MILE)**	
	Awd	$2,910.00	$41,904.00
	2	$3,400.00	$48,960.00
	3	$4,442.00	$63,964.80
	4	$4,442.00	$63,964.80
Ref #12	**644E00300**	**CENTER LINE, (7.2 MILE)**	
	Awd	$3,790.00	$27,288.00
	2	$5,235.00	$37,692.00
	3	$6,000.00	$43,200.00
	4	$6,000.00	$43,200.00
Ref #13	**644E00500**	**STOP LINE, (46 FT)**	
	Awd	$9.00	$414.00
	2	$7.00	$322.00
	3	$41.00	$1,886.00
	4	$41.00	$1,886.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$98,271.00**
2	**$118,564.00**
3	**$137,130.80**
4	**$145,496.30**

Ref #14	**614E12460**	**WORK ZONE MARKING SIGN, (24 EACH)**	
	Awd	$96.68	$2,320.32
	2	$90.00	$2,160.00
	3	$150.00	$3,600.00
	4	$125.00	$3,000.00
Ref #15	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (14.39 MILE)**	
	Awd	$945.00	$13,598.55
	2	$1,045.00	$15,037.55
	3	$1,703.00	$24,506.17
	4	$1,703.00	$24,506.17

Ref #16	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (28.78 MILE)**	
	Awd	$675.00	$19,426.50
	2	$875.00	$25,182.50
	3	$851.00	$24,491.78
	4	$851.00	$24,491.78
Ref #17	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (92 FT)**	
	Awd	$5.00	$460.00
	2	$7.00	$644.00
	3	$3.66	$336.72
	4	$3.66	$336.72

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$35,805.37**
2	**$43,024.05**
3	**$52,934.67**
4	**$52,334.67**

Ref #18	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,227.00	$5,227.00
	2	$6,500.00	$6,500.00
	3	$12,500.00	$12,500.00
	4	$5,782.64	$5,782.64
Ref #19	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$120,000.00	$120,000.00
	3	$75,000.00	$75,000.00
	4	$21,788.17	$21,788.17
Ref #20	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$3,500.00	$3,500.00
	3	$7,500.00	$7,500.00
	4	$4,243.56	$4,243.56
Ref #21	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$40,000.00	$40,000.00
	3	$50,000.00	$50,000.00
	4	$17,745.75	$17,745.75

Section 5 - INCIDENTALS - Totals

Awd	**$86,227.00**
2	**$170,000.00**
3	**$145,000.00**
4	**$49,560.12**