Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260356
PID 119357
MIA-Exp Farm RSF 00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 7/30/2026
Completion Date: 10/31/2026

Contract Awarded To: WALLS BROS ASPHALT CO INC
Award Amount: $587,726.91

Engineer's Estimate: $548,000.00

Bidder 1
WALLS BROS ASPHALT CO INC
3690 HOLLANSBURG-SAMPSON RD
Darke
GREENVILLE, OH 45331
Bid $587,726.91

Bidder 2
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Warren
MIDDLETOWN, OH 45005
Bid $828,556.47

Ref #1	**202E23000**	**PAVEMENT REMOVED, (14 SY)**	
	Awd	$90.00	$1,260.00
	2	$112.15	$1,570.10
Ref #2	**202E32500**	**CURB AND GUTTER REMOVED, (63 FT)**	
	Awd	$25.00	$1,575.00
	2	$28.00	$1,764.00

Section 1 - ROADWAY - Totals

Awd	**$2,835.00**
2	**$3,334.10**

Ref #3	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (21 EACH)**	
	Awd	$1,500.00	$31,500.00
	2	$1,960.00	$41,160.00

Section 2 - DRAINAGE - Totals

Awd	**$31,500.00**
2	**$41,160.00**

Ref #4	**253E01000**	**PAVEMENT REPAIR, (240 SY)**	
	Awd	$157.25	$37,740.00
	2	$245.00	$58,800.00
Ref #5	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 2, (23526 SY)**	
	Awd	$2.10	$49,404.60
	2	$3.50	$82,341.00
Ref #6	**254E01600**	**PATCHING PLANED SURFACE, (475 SY)**	
	Awd	$12.00	$5,700.00
	2	$10.00	$4,750.00
Ref #7	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (2 CY)**	
	Awd	$500.00	$1,000.00
	2	$1,385.00	$2,770.00
Ref #8	**304E20000**	**AGGREGATE BASE, (4 CY)**	
	Awd	$250.00	$1,000.00
	2	$1,105.00	$4,420.00
Ref #9	**407E20000**	**NON-TRACKING TACK COAT, (2120 GAL)**	
	Awd	$4.20	$8,904.00
	2	$4.50	$9,540.00
Ref #10	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (1 CY)**	
	Awd	$500.00	$500.00
	2	$2,575.00	$2,575.00
Ref #11	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (63 FT)**	
	Awd	$125.00	$7,875.00
	2	$135.00	$8,505.00
Ref #12	**826E30040**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), FI, (1308 CY)**	
	Awd	$280.00	$366,240.00
	2	$350.00	$457,800.00

Section 3 - PAVEMENT - Totals

Awd	**$478,363.60**
2	**$631,501.00**

Ref #13	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (24 EACH)**	
	Awd	$800.00	$19,200.00
	2	$590.00	$14,160.00

Section 4 - WATER WORK - Totals

Awd	**$19,200.00**
2	**$14,160.00**

Ref #14	**644E00100**	**EDGE LINE, 4", (0.03 MILE)**	
	Awd	$10,233.00	$306.99
	2	$10,233.00	$306.99
Ref #15	**644E00300**	**CENTER LINE, (1.42 MILE)**	
	Awd	$5,500.00	$7,810.00
	2	$5,500.00	$7,810.00
Ref #16	**644E00400**	**CHANNELIZING LINE, 8", (467 FT)**	
	Awd	$3.50	$1,634.50
	2	$3.50	$1,634.50
Ref #17	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (23 FT)**	
	Awd	$15.00	$345.00
	2	$15.00	$345.00
Ref #18	**644E01300**	**LANE ARROW, (23 EACH)**	
	Awd	$150.00	$3,450.00
	2	$150.00	$3,450.00
Ref #19	**644E19000**	**SHARED LANE MARKING, (10 EACH)**	
	Awd	$345.00	$3,450.00
	2	$345.00	$3,450.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$16,996.49**
2	**$16,996.49**

Ref #20	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (2.84 MILE)**	
	Awd	$3,407.00	$9,675.88
	2	$3,407.00	$9,675.88
Ref #21	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (0.06 MILE)**	
	Awd	$1,000.00	$60.00
	2	$1,000.00	$60.00
Ref #22	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (934 FT)**	
	Awd	$1.00	$934.00
	2	$1.00	$934.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$10,669.88**
2	**$10,669.88**

Ref #23	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$1,661.94	$1,661.94
	2	$1,620.00	$1,620.00
Ref #24	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$80,000.00	$80,000.00
Ref #25	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$10,000.00	$10,000.00
Ref #26	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$19,115.00	$19,115.00

Section 7 - INCIDENTALS - Totals

Awd	**$28,161.94**
2	**$110,735.00**